
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 120 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US  31
     CALL ORDER   : 120                     CONTRACT ID : R -22339-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    584,930.38     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    599,922.80     102.5631%
   3   35-1167376     KEISER & KEISER CONTRACTORS                                            $    680,490.19     116.3369%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   928,867.79                                                  ROUTE : SR 135
     CALL ORDER   : 124                     CONTRACT ID : R -23644-B                   COUNTIES : WASHINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/17/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1412004
                                                                                                  1412004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2035887     KUHN CONSTRUCTION                                                      $    844,536.42     100.0000%
   2   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                              $    950,850.00     112.5883%
====================================================================================================================================
                                          |(1) 35-2035887              |(2) 35-1004746              |
                                          |KUHN CONSTRUCTION           |TEMPLE & TEMPLE EXCAVATING  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT AND
               TRAFFIC SIGNAL MODERNIZATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1422.00000      14220.00|    1300.00000      13000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   20409.00000      20409.00|   18800.00000      18800.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   42000.00000      42000.00|   43000.00000      43000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5233.00000       5233.00|   31500.00000      31500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1247.500  m2  |       9.27000      11564.33|      12.00000      14970.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278               107.000  m   |       5.82000        622.74|      20.00000       2140.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-02279               343.000  m   |       5.81000       1992.83|      20.00000       6860.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0008 202-03000                        LUMP|    3140.00000       3140.00|    3700.00000       3700.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 2                                    |                            |                            |
0009 202-52710               532.000  m2  |      16.00000       8512.00|      15.00000       7980.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0010 202-60820              2225.000  m2  |       7.33000      16309.25|       3.00000       6675.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02000              2450.600  m3  |      16.50000      40434.90|      24.00000      58814.40|
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               218.400  m   |       6.86000       1498.22|       7.00000       1528.80|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02236                19.000  EACH|      78.50000       1491.50|      78.00000       1482.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 124 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   928,867.79                                                  ROUTE : SR 135
     CALL ORDER   : 124                     CONTRACT ID : R -23644-B                   COUNTIES : WASHINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2035887              |(2) 35-1004746              |
                                          |KUHN CONSTRUCTION           |TEMPLE & TEMPLE EXCAVATING  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02050                 3.000  m3  |      70.00000        210.00|      40.00000        120.00|
  B BORROW                                |                            |                            |
0015 211-02060               388.000  m3  |      35.26000      13680.88|      35.00000      13580.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-52308              3246.000  Mg  |      15.92000      51676.32|      16.00000      51936.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 305-05204                67.300  Mg  |      62.80000       4226.44|     145.00000       9758.50|
  HMA FOR PATCHING , TEMPORARY            |                            |                            |
0018 401-05437              2838.000  Mg  |      47.10000     133669.80|      45.00000     127710.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0019 401-05455               650.000  Mg  |      52.33000      34014.50|      50.00000      32500.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0020 401-05456               462.500  Mg  |      62.80000      29045.00|      58.00000      26825.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0021 405-05517                 4.500  Mg  |     314.00000       1413.00|     615.00000       2767.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 4.900  Mg  |     178.00000        872.20|     455.00000       2229.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 604-02008                20.000  m2  |      97.00000       1940.00|     150.00000       3000.00|
  SIDEWALK, BRICK, RECONSTRUCT            |                            |                            |
0024 604-04785                 1.000  EACH|    1875.00000       1875.00|    1700.00000       1700.00|
  RAMP ,BRICK                             |                            |                            |
0025 604-06069                54.000  m2  |      42.28000       2283.12|      53.00000       2862.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0026 604-06070               430.300  m2  |      40.27000      17328.18|      41.00000      17642.30|
  SIDEWALK, CONCRETE                      |                            |                            |
0027 605-06125                50.000  m   |      77.07000       3853.50|      85.00000       4250.00|
  CURB, CONCRETE, MODIFIED                |                            |                            |
0028 605-06125                 2.000  m   |     142.68000        285.36|     185.00000        370.00|
  CURB, CONCRETE, MODIFIED ,OFFSET        |                            |                            |
0029 605-06125               356.000  m   |      75.55000      26895.80|      80.00000      28480.00|
  CURB, CONCRETE, MODIFIED ,SPECIAL       |                            |                            |
0030 611-05330               616.500  m2  |      41.79000      25763.54|      60.00000      36990.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0031 615-06490                13.000  EACH|     518.07000       6734.91|     131.00000       1703.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                 3.000  EACH|     130.83000        392.49|     520.00000       1560.00|
  MONUMENT, B                             |                            |                            |
0033 616-02320                47.600  m2  |       2.36000        112.34|       3.84000        182.78|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   928,867.79                                                  ROUTE : SR 135
     CALL ORDER   : 124                     CONTRACT ID : R -23644-B                   COUNTIES : WASHINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2035887              |(2) 35-1004746              |
                                          |KUHN CONSTRUCTION           |TEMPLE & TEMPLE EXCAVATING  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06567                 8.400  kL  |       1.05000          8.82|       1.05000          8.82|
  WATER                                   |                            |                            |
0035 621-06570                46.400  m3  |      54.21000       2515.34|      80.00000       3712.00|
  TOP SOIL                                |                            |                            |
0036 621-06575               464.000  m2  |       3.92000       1818.88|       4.00000       1856.00|
  SODDING, NURSERY                        |                            |                            |
0037 703-06028               293.700  kg  |       3.44000       1010.33|       1.84000        540.41|
  REINFORCING BARS                        |                            |                            |
0038 715-01459                72.900  m   |      96.41000       7028.29|     120.00000       8748.00|
  PIPE, REINFORCED CONCRETE, III, 300 mm  |                            |                            |
0039 715-05048               431.300  m   |      14.50000       6253.85|      22.00000       9488.60|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0040 715-05149                39.000  m   |      22.32000        870.48|      75.00000       2925.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0041 715-05152               420.100  m   |      90.32000      37943.43|      62.00000      26046.20|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0042 715-05203                21.000  m   |      37.61000        789.81|     110.00000       2310.00|
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0043 715-05574                 8.000  m   |     134.21000       1073.68|     165.00000       1320.00|
  PIPE, 300 mm LS ZC CSP 68mm x 13mm CP,  |                            |                            |
  2.01 mm thick                           |                            |                            |
0044 715-44240                10.900  m3  |    1000.95000      10910.36|     925.00000      10082.50|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0045 715-91361                 5.600  m   |      53.39000        298.98|     115.00000        644.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0046 715-92037                 6.100  m   |      51.16000        312.08|     110.00000        671.00|
  PIPE, PVC, 100 mm                       |                            |                            |
0047 715-92537                 3.400  m   |      68.56000        233.10|     140.00000        476.00|
  PIPE, PVC, 200 mm                       |                            |                            |
0048 718-52610                99.800  m3  |      39.17000       3909.17|      14.00000       1397.20|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0049 720-44000                 2.000  EACH|     341.81000        683.62|     550.00000       1100.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0050 720-45005                 2.000  EACH|    1752.00000       3504.00|    1350.00000       2700.00|
  INLET, A2                               |                            |                            |
0051 720-45045                 9.000  EACH|    1800.00000      16200.00|    1450.00000      13050.00|
  INLET, J10                              |                            |                            |
0052 720-45055                 6.000  EACH|    1900.00000      11400.00|    1545.00000       9270.00|
  INLET, M10                              |                            |                            |
0053 720-45410                16.000  EACH|    1600.00000      25600.00|    1300.00000      20800.00|
  MANHOLE, C4                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 124 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   928,867.79                                                  ROUTE : SR 135
     CALL ORDER   : 124                     CONTRACT ID : R -23644-B                   COUNTIES : WASHINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2035887              |(2) 35-1004746              |
                                          |KUHN CONSTRUCTION           |TEMPLE & TEMPLE EXCAVATING  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 720-98555                 2.000  EACH|    2200.00000       4400.00|    2320.00000       4640.00|
  INLET, C15                              |                            |                            |
0055 801-01504                 8.000  EACH|     105.00000        840.00|     105.00000        840.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0056 801-06207              2521.300  m   |       3.30000       8320.29|       3.30000       8320.29|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0057 801-06218               196.300  m   |      19.78000       3882.81|      19.85000       3896.56|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0058 801-06640                29.000  EACH|     136.00000       3944.00|     135.00000       3915.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                 8.000  EACH|      41.00000        328.00|      42.00000        336.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06710               400.000  DAY |      21.00000       8400.00|      30.00000      12000.00|
  FLASHING ARROW SIGN                     |                            |                            |
0061 801-06775                        LUMP|   55192.00000      55192.00|  119427.04000     119427.04|
  MAINTAINING TRAFFIC                     |                            |                            |
0062 802-04893                 1.000  EACH|     105.00000        105.00|     105.00000        105.00|
  REFERENCE POST                          |                            |                            |
0063 802-05701                80.000  m   |      33.00000       2640.00|      33.00000       2640.00|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0064 802-76025                27.800  m2  |     218.00000       6060.40|     220.00000       6116.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0065 802-76035                11.300  m2  |     104.00000       1175.20|     105.00000       1186.50|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0066 802-76045                 2.700  m2  |     149.00000        402.30|     149.00000        402.30|
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0067 805-01815                 4.000  EACH|    1336.00000       5344.00|    1340.00000       5360.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0068 805-01842                 8.000  EACH|     574.00000       4592.00|     575.00000       4600.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0069 805-02087                        LUMP|    1792.00000       1792.00|    1797.00000       1797.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0070 805-02328              1457.000  m   |       2.82000       4108.74|       2.80000       4079.60|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   928,867.79                                                  ROUTE : SR 135
     CALL ORDER   : 124                     CONTRACT ID : R -23644-B                   COUNTIES : WASHINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2035887              |(2) 35-1004746              |
                                          |KUHN CONSTRUCTION           |TEMPLE & TEMPLE EXCAVATING  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 805-03370                 8.000  EACH|     378.00000       3024.00|     380.00000       3040.00|
  PEDESTRIAN SIGNAL HEAD, WITH            |                            |                            |
  INTERNATIONAL SYMBOLS, 460 mm           |                            |                            |
0072 805-06592               222.000  m   |      41.00000       9102.00|      41.50000       9213.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0073 805-78100                 1.000  EACH|    7671.00000       7671.00|    7695.00000       7695.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0074 805-78205                 3.000  EACH|     385.00000       1155.00|     385.00000       1155.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0075 805-78230                 5.000  EACH|     655.00000       3275.00|     656.00000       3280.00|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0076 805-78370                 8.000  EACH|     144.00000       1152.00|     145.00000       1160.00|
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0077 805-78415                 4.000  EACH|    1546.00000       6184.00|    1550.00000       6200.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0078 805-78420                 4.000  EACH|     230.00000        920.00|     231.00000        924.00|
  DISCONNECT HANGER                       |                            |                            |
0079 805-78445                 1.000  EACH|     529.00000        529.00|     530.00000        530.00|
  SIGNAL SERVICE                          |                            |                            |
0080 805-78467                 6.000  m   |       4.85000         29.10|       5.00000         30.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0081 805-78480               330.000  m   |       3.23000       1065.90|       3.15000       1039.50|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0082 805-78485               278.000  m   |       3.35000        931.30|       3.15000        875.70|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0083 805-78490               227.000  m   |       3.81000        864.87|       4.00000        908.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0084 805-78510               863.000  m   |       3.00000       2589.00|       3.00000       2589.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0085 805-78785                11.000  EACH|     430.00000       4730.00|     430.50000       4735.50|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0086 805-78795               466.000  m   |      31.00000      14446.00|      32.00000      14912.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0087 805-78925                 1.000  EACH|     647.00000        647.00|     647.00000        647.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0088 805-81032                 4.000  EACH|    2399.00000       9596.00|    2405.00000       9620.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0089 808-06703               275.000  m   |       1.44000        396.00|       1.45000        398.75|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   928,867.79                                                  ROUTE : SR 135
     CALL ORDER   : 124                     CONTRACT ID : R -23644-B                   COUNTIES : WASHINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2035887              |(2) 35-1004746              |
                                          |KUHN CONSTRUCTION           |TEMPLE & TEMPLE EXCAVATING  |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0090 808-75245               635.000  m   |       1.44000        914.40|       1.45000        920.75|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0091 808-75297                43.000  m   |      20.00000        860.00|      20.00000        860.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0092 808-75300               176.000  m   |       3.00000        528.00|       3.00000        528.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0093 808-75320                14.000  EACH|      57.00000        798.00|      58.00000        812.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0094 808-75325                 9.000  EACH|      68.00000        612.00|      68.00000        612.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0095 808-75998                62.000  EACH|      71.00000       4402.00|      68.00000       4216.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0096 808-92027               121.000  m   |       2.94000        355.74|       3.00000        363.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0097 808-96016                12.000  m   |      14.00000        168.00|      13.50000        162.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            |
  mm                                      |                            |                            |
     SECTION TOTALS                       |             $    844,536.42|             $    950,850.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    844,536.42|             $    950,850.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0564005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,221,364.85     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $  1,224,874.00     100.2873%
   3   37-0797609     FEUTZ CONTRACTORS, INC.                                                $  1,335,146.49     109.3159%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,378,863.95     112.8953%
   5   35-1616373     OXLEY, SAM & COMPANY                                                   $  1,395,325.09     114.2431%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1878024              |(3) 37-0797609
                                          |RIETH RILEY CONSTRUCTION    |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1500.00000      22500.00|    1000.00000      15000.00|    1600.00000       24000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   28250.00000      28250.00|   26610.00000      26610.00|   31000.00000       31000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  107115.00000     107115.00|   62000.00000      62000.00|   64000.00000       64000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11500.00000      11500.00|   46000.00000      46000.00|   17000.00000       17000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               400.000  m2  |       6.15000       2460.00|      10.00000       4000.00|      10.30000        4120.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278              1850.000  m   |      11.25000      20812.50|      20.00000      37000.00|      22.00000       40700.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-52710               500.000  m2  |      31.25000      15625.00|       6.00000       3000.00|       9.50000        4750.00
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820             14800.000  m2  |       1.25000      18500.00|       1.50000      22200.00|       1.20000       17760.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-78515                        LUMP|    1075.00000       1075.00|    1040.00000       1040.00|    1050.00000        1050.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0010 202-91385                 3.000  EACH|     700.00000       2100.00|     150.00000        450.00|     240.00000         720.00
  INLET, REMOVE                           |                            |                            |
0011 202-93047                 3.000  EACH|     700.00000       2100.00|     150.00000        450.00|     480.00000        1440.00
  MANHOLE, REMOVE                         |                            |                            |
0012 202-93995                 3.000  EACH|     325.00000        975.00|     300.00000        900.00|     420.00000        1260.00
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            |
0013 202-96022                 1.000  EACH|     325.00000        325.00|     450.00000        450.00|     300.00000         300.00
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1878024              |(3) 37-0797609
                                          |RIETH RILEY CONSTRUCTION    |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-96133                14.000  m   |      53.00000        742.00|      12.00000        168.00|      34.00000         476.00
  PIPE, REMOVE                            |                            |                            |
0015 203-02000              1715.000  m3  |      40.00000      68600.00|      20.00000      34300.00|      26.00000       44590.00
  EXCAVATION, COMMON                      |                            |                            |
0016 203-02045              2680.000  m3  |       9.00000      24120.00|       5.00000      13400.00|      17.00000       45560.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0017 205-02229                50.000  m   |      10.00000        500.00|      13.00000        650.00|      13.50000         675.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02237                37.000  EACH|      40.00000       1480.00|      45.00000       1665.00|      68.00000        2516.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 213-52830               660.000  m3  |      66.00000      43560.00|     100.00000      66000.00|     103.00000       67980.00
  FLOWABLE MORTAR                         |                            |                            |
0020 303-60900               193.000  Mg  |      24.00000       4632.00|      20.00000       3860.00|      24.00000        4632.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0021 305-05204                50.000  Mg  |     125.00000       6250.00|     115.75000       5787.50|     115.00000        5750.00
  HMA FOR PATCHING                        |                            |                            |
0022 401-05437              1800.000  Mg  |      45.00000      81000.00|      60.67000     109206.00|      60.00000      108000.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0023 401-05455              1400.000  Mg  |      48.00000      67200.00|      54.21000      75894.00|      54.00000       75600.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0024 401-05456              1000.000  Mg  |      65.00000      65000.00|      77.63000      77630.00|      78.00000       78000.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0025 401-06264                        LUMP|    5000.00000       5000.00|    2200.00000       2200.00|    2300.00000        2300.00
  PROFILOGRAPH, HMA                       |                            |                            |
0026 406-05520                10.900  Mg  |     190.00000       2071.00|     226.94000       2473.65|     230.00000        2507.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-04746                 2.000  EACH|    9250.00000      18500.00|    8950.00000      17900.00|    9400.00000       18800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0028 602-06639                12.200  m   |     200.00000       2440.00|      60.00000        732.00|     190.00000        2318.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06646                12.200  m   |     200.00000       2440.00|      60.00000        732.00|     175.00000        2135.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0030 604-06069               250.000  m2  |      50.00000      12500.00|      50.00000      12500.00|      60.00000       15000.00
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-06070               200.000  m2  |      47.00000       9400.00|      36.00000       7200.00|      43.00000        8600.00
  SIDEWALK, CONCRETE                      |                            |                            |
0032 605-06140              2095.000  m   |      48.00000     100560.00|      45.00000      94275.00|      48.00000      100560.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0033 610-05527               740.000  Mg  |      69.00000      51060.00|      80.71000      59725.40|      79.00000       58460.00
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1878024              |(3) 37-0797609
                                          |RIETH RILEY CONSTRUCTION    |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 611-05330               900.000  m2  |      35.00000      31500.00|      44.00000      39600.00|      45.00000       40500.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0036 621-06567                 9.060  kL  |       1.00000          9.06|       1.00000          9.06|       1.05000           9.51
  WATER                                   |                            |                            |
0037 621-06575               500.000  m2  |       8.90000       4450.00|       4.50000       2250.00|       4.30000        2150.00
  SODDING, NURSERY                        |                            |                            |
0038 702-90915                11.500  m3  |     600.00000       6900.00|     425.00000       4887.50|     445.00000        5117.50
  CONCRETE, A                             |                            |                            |
0039 703-51030              1715.000  kg  |       2.50000       4287.50|       1.50000       2572.50|       1.55000        2658.25
  REINFORCING STEEL                       |                            |                            |
0040 714-93641                12.200  m   |     900.00000      10980.00|    1330.00000      16226.00|    1890.00000       23058.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 900 mm              |                            |                            |
0041 715-04612                 3.400  m   |     300.00000       1020.00|     230.00000        782.00|     465.00000        1581.00
  PIPE , CLAY, EXTRA STRENGTH, 300 mm     |                            |                            |
0042 715-04612                12.400  m   |     200.00000       2480.00|     240.00000       2976.00|     525.00000        6510.00
  PIPE , CLAY, EXTRA STRENGTH, 375 mm     |                            |                            |
0043 715-05048                10.000  m   |      56.00000        560.00|      25.00000        250.00|      58.00000         580.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0044 715-05049                10.000  m   |      62.00000        620.00|      28.00000        280.00|      61.00000         610.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0045 715-05118               152.000  m   |      91.00000      13832.00|     130.00000      19760.00|     240.00000       36480.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0046 715-05121                80.100  m   |      91.00000       7289.10|      90.00000       7209.00|     140.00000       11214.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0047 715-05123               425.200  m   |     105.00000      44646.00|     100.00000      42520.00|     150.00000       63780.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0048 715-05203                10.000  m   |      52.00000        520.00|      25.00000        250.00|      55.00000         550.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0049 720-02841                 1.000  EACH|    1600.00000       1600.00|     120.00000        120.00|     210.00000         210.00
  PIPE HOLE IN EXISTING STRUCTURE, PLUG   |                            |                            |
0050 720-44000                14.000  EACH|     330.00000       4620.00|     250.00000       3500.00|     150.00000        2100.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0051 720-44296                 4.000  EACH|     625.00000       2500.00|     300.00000       1200.00|     305.00000        1220.00
  CAP INLET                               |                            |                            |
0052 720-45250                 1.000  EACH|    2150.00000       2150.00|    1500.00000       1500.00|    1800.00000        1800.00
  CATCH BASIN, K10                        |                            |                            |
0053 720-45405                 8.000  EACH|    1750.00000      14000.00|    1500.00000      12000.00|    2100.00000       16800.00
  MANHOLE, B4                             |                            |                            |
0054 720-45510                 3.000  EACH|    2225.00000       6675.00|    1250.00000       3750.00|    1700.00000        5100.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1878024              |(3) 37-0797609
                                          |RIETH RILEY CONSTRUCTION    |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 720-93409                 1.000  EACH|    2150.00000       2150.00|    1200.00000       1200.00|    2150.00000        2150.00
  INLET, B15, MODIFIED                    |                            |                            |
0056 720-98174                28.000  EACH|    1800.00000      50400.00|    2000.00000      56000.00|    1970.00000       55160.00
  INLET, B15                              |                            |                            |
0057 720-98555                 9.000  EACH|    1950.00000      17550.00|    2000.00000      18000.00|    1970.00000       17730.00
  INLET, C15                              |                            |                            |
0058 720-98869                 1.000  EACH|    5000.00000       5000.00|    3748.00000       3748.00|    3400.00000        3400.00
  MANHOLE, L4, MODIFIED                   |                            |                            |
0059 801-06203               400.000  m   |       0.50000        200.00|       0.50000        200.00|       0.50000         200.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0060 801-06207               600.000  m   |       3.50000       2100.00|       3.28000       1968.00|       3.40000        2040.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0061 801-06640                30.000  EACH|     105.00000       3150.00|     100.00000       3000.00|     105.00000        3150.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06775                        LUMP|   65950.00000      65950.00|   70000.00000      70000.00|   68300.00000       68300.00
  MAINTAINING TRAFFIC                     |                            |                            |
0063 802-04314                10.000  EACH|     325.00000       3250.00|     300.00000       3000.00|     305.00000        3050.00
  SIGN FOUNDATION, CONCRETE, REMOVE       |                            |                            |
0064 802-76035                13.520  m2  |     270.00000       3650.40|     156.25000       2112.50|     164.00000        2217.28
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-76055                42.700  m   |      21.00000        896.70|      13.12000        560.22|      13.50000         576.45
  SIGN POST, A                            |                            |                            |
0066 802-91122                 8.000  EACH|     110.00000        880.00|      75.00000        600.00|      78.00000         624.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0067 803-76135                 5.000  EACH|    6249.00000      31245.00|    4725.00000      23625.00|    4900.00000       24500.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0068 805-01816                 2.000  EACH|    1195.00000       2390.00|     850.00000       1700.00|     890.00000        1780.00
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0069 805-01842                 8.000  EACH|     775.00000       6200.00|     625.00000       5000.00|     660.00000        5280.00
  HANDHOLE, SIGNAL                        |                            |                            |
0070 805-02037                 1.000  EACH|    2700.00000       2700.00|    2100.00000       2100.00|    2200.00000        2200.00
  SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM  |                            |                            |
0071 805-02073                 1.000  EACH|    3250.00000       3250.00|    2525.00000       2525.00|    2650.00000        2650.00
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            |
0072 805-02077                 1.000  EACH|    3525.00000       3525.00|    2700.00000       2700.00|    2835.00000        2835.00
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                            |                            |
0073 805-02087                        LUMP|     525.00000        525.00|     450.00000        450.00|     475.00000         475.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1878024              |(3) 37-0797609
                                          |RIETH RILEY CONSTRUCTION    |RAGLE, INC.                 |FEUTZ CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 805-05870                 1.000  EACH|    1050.00000       1050.00|     850.00000        850.00|     890.00000         890.00
  SIGNAL SUPPORT FOUNDATION 750 mm X 2100 |                            |                            |
  mm                                      |                            |                            |
0075 805-06592               320.000  m   |      32.00000      10240.00|      33.00000      10560.00|      35.00000       11200.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0076 805-78100                 1.000  EACH|   12000.00000      12000.00|    8000.00000       8000.00|    8400.00000        8400.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0077 805-78205                 8.000  EACH|     470.00000       3760.00|     450.00000       3600.00|     472.00000        3776.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0078 805-78467                25.000  m   |       6.50000        162.50|       5.00000        125.00|       5.25000         131.25
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0079 805-78470              1665.000  m   |       0.50000        832.50|       1.00000       1665.00|       1.05000        1748.25
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0080 805-78485               150.000  m   |       4.25000        637.50|       3.00000        450.00|       3.15000         472.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0081 805-78510               305.000  m   |       3.50000       1067.50|       2.80000        854.00|       2.90000         884.50
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0082 805-78784                 2.000  EACH|     140.00000        280.00|     150.00000        300.00|     155.00000         310.00
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0083 805-78785                10.000  EACH|     575.00000       5750.00|     450.00000       4500.00|     470.00000        4700.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0084 805-78795               700.000  m   |      13.00000       9100.00|      26.25000      18375.00|      27.50000       19250.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0085 805-78925                 1.000  EACH|     525.00000        525.00|     650.00000        650.00|     680.00000         680.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0086 805-86805                 1.000  EACH|     525.00000        525.00|     450.00000        450.00|     470.00000         470.00
  SERVICE POINT, I                        |                            |                            |
0087 805-92504                 2.000  EACH|     180.00000        360.00|     250.00000        500.00|     260.00000         520.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0088 808-06703               106.000  m   |       1.24000        131.44|       1.15000        121.90|       1.20000         127.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0089 808-06716               660.000  m   |       1.60000       1056.00|       1.48000        976.80|       1.50000         990.00
  LINE, REMOVE                            |                            |                            |
0090 808-74815               101.000  m   |       3.55000        358.55|       3.45000        348.45|       3.60000         363.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0091 808-75240               420.000  m   |       1.29000        541.80|       1.20000        504.00|       1.25000         525.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 808-75245              2120.000  m   |       1.24000       2628.80|       1.15000       2438.00|       1.20000        2544.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0093 808-75297               100.000  m   |      10.00000       1000.00|       9.84000        984.00|      10.30000        1030.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0094 808-75300               124.000  m   |       1.75000        217.00|       1.73000        214.52|       1.80000         223.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0095 808-75320                18.000  EACH|      49.00000        882.00|      46.00000        828.00|      48.00000         864.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0096 808-75325                18.000  EACH|      75.00000       1350.00|      70.00000       1260.00|      73.00000        1314.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0097 801-06606                 6.000  EACH|      71.00000        426.00|      65.00000        390.00|      68.00000         408.00
  BARRICADE, IIIB                         |                            |                            |
0098 801-04308                 4.000  EACH|     110.00000        440.00|     100.00000        400.00|     105.00000         420.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
     SECTION TOTALS                       |             $  1,221,364.85|             $  1,224,874.00|                $  1,335,146.49
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,221,364.85|             $  1,224,874.00|                $  1,335,146.49
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1616373              |
                                          |HUNT PAVING COMPANY, INC.   |OXLEY, SAM & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1783.02000      26745.30|    2442.00000      36630.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   91265.00000      91265.00|   52185.00000      52185.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   72000.00000      72000.00|   68956.00000      68956.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25300.00000      25300.00|   34448.00000      34448.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               400.000  m2  |      10.15000       4060.00|      75.00000      30000.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278              1850.000  m   |       9.00000      16650.00|      18.40000      34040.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-52710               500.000  m2  |      12.50000       6250.00|       5.90000       2950.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820             14800.000  m2  |       1.30000      19240.00|       1.31000      19388.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-78515                        LUMP|    1050.00000       1050.00|    1450.00000       1450.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0010 202-91385                 3.000  EACH|     184.69000        554.07|     300.00000        900.00|
  INLET, REMOVE                           |                            |                            |
0011 202-93047                 3.000  EACH|     369.38000       1108.14|     600.00000       1800.00|
  MANHOLE, REMOVE                         |                            |                            |
0012 202-93995                 3.000  EACH|     315.00000        945.00|     600.00000       1800.00|
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            |
0013 202-96022                 1.000  EACH|     315.00000        315.00|     400.00000        400.00|
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0014 202-96133                14.000  m   |      87.03000       1218.42|      30.00000        420.00|
  PIPE, REMOVE                            |                            |                            |
0015 203-02000              1715.000  m3  |      18.92000      32447.80|      15.00000      25725.00|
  EXCAVATION, COMMON                      |                            |                            |
0016 203-02045              2680.000  m3  |      15.07000      40387.60|      12.00000      32160.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0017 205-02229                50.000  m   |      24.58000       1229.00|      14.00000        700.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0018 205-02237                37.000  EACH|      78.22000       2894.14|      69.00000       2553.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 213-52830               660.000  m3  |     119.97000      79180.20|      79.00000      52140.00|
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1616373              |
                                          |HUNT PAVING COMPANY, INC.   |OXLEY, SAM & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 303-60900               193.000  Mg  |      19.70000       3802.10|      50.00000       9650.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0021 305-05204                50.000  Mg  |     118.39000       5919.50|     120.00000       6000.00|
  HMA FOR PATCHING                        |                            |                            |
0022 401-05437              1800.000  Mg  |      60.55000     108990.00|      61.00000     109800.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0023 401-05455              1400.000  Mg  |      53.77000      75278.00|      54.00000      75600.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0024 401-05456              1000.000  Mg  |      78.36000      78360.00|      79.00000      79000.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0025 401-06264                        LUMP|    2310.00000       2310.00|    2420.00000       2420.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0026 406-05520                10.900  Mg  |     238.29000       2597.36|     250.00000       2725.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-04746                 2.000  EACH|    9397.50000      18795.00|   10000.00000      20000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0028 602-06639                12.200  m   |     294.11000       3588.14|     500.00000       6100.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06646                12.200  m   |     247.94000       3024.87|     425.00000       5185.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0030 604-06069               250.000  m2  |      39.28000       9820.00|      64.00000      16000.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0031 604-06070               200.000  m2  |      36.71000       7342.00|      54.00000      10800.00|
  SIDEWALK, CONCRETE                      |                            |                            |
0032 605-06140              2095.000  m   |      48.40000     101398.00|      42.00000      87990.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0033 610-05527               740.000  Mg  |      79.50000      58830.00|      80.25000      59385.00|
  HMA FOR APPROACHES                      |                            |                            |
0034 611-05330               900.000  m2  |      41.32000      37188.00|      62.00000      55800.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0036 621-06567                 9.060  kL  |       1.05000          9.51|       1.10000          9.97|
  WATER                                   |                            |                            |
0037 621-06575               500.000  m2  |       4.36000       2180.00|       4.40000       2200.00|
  SODDING, NURSERY                        |                            |                            |
0038 702-90915                11.500  m3  |     588.00000       6762.00|     330.50000       3800.75|
  CONCRETE, A                             |                            |                            |
0039 703-51030              1715.000  kg  |       2.36000       4047.40|       2.00000       3430.00|
  REINFORCING STEEL                       |                            |                            |
0040 714-93641                12.200  m   |    1610.22000      19644.68|    1306.00000      15933.20|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200 mm x 900 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1616373              |
                                          |HUNT PAVING COMPANY, INC.   |OXLEY, SAM & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-04612                 3.400  m   |     180.90000        615.06|     190.00000        646.00|
  PIPE , CLAY, EXTRA STRENGTH, 300 mm     |                            |                            |
0042 715-04612                12.400  m   |     180.90000       2243.16|     200.00000       2480.00|
  PIPE , CLAY, EXTRA STRENGTH, 375 mm     |                            |                            |
0043 715-05048                10.000  m   |     100.19000       1001.90|      25.00000        250.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0044 715-05049                10.000  m   |     100.19000       1001.90|      25.00000        250.00|
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0045 715-05118               152.000  m   |      87.08000      13236.16|     125.00000      19000.00|
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0046 715-05121                80.100  m   |     132.95000      10649.30|     110.00000       8811.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0047 715-05123               425.200  m   |     163.32000      69443.66|      43.00000      18283.60|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0048 715-05203                10.000  m   |      74.89000        748.90|      25.00000        250.00|
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0049 720-02841                 1.000  EACH|     264.01000        264.01|     300.00000        300.00|
  PIPE HOLE IN EXISTING STRUCTURE, PLUG   |                            |                            |
0050 720-44000                14.000  EACH|     248.45000       3478.30|     425.00000       5950.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0051 720-44296                 4.000  EACH|     546.48000       2185.92|     400.00000       1600.00|
  CAP INLET                               |                            |                            |
0052 720-45250                 1.000  EACH|     833.89000        833.89|    1750.00000       1750.00|
  CATCH BASIN, K10                        |                            |                            |
0053 720-45405                 8.000  EACH|    2064.48000      16515.84|    2400.00000      19200.00|
  MANHOLE, B4                             |                            |                            |
0054 720-45510                 3.000  EACH|    3060.04000       9180.12|    1000.00000       3000.00|
  MANHOLE, C4, MODIFIED                   |                            |                            |
0055 720-93409                 1.000  EACH|    2586.93000       2586.93|    1830.00000       1830.00|
  INLET, B15, MODIFIED                    |                            |                            |
0056 720-98174                28.000  EACH|    2107.49000      59009.72|    2180.00000      61040.00|
  INLET, B15                              |                            |                            |
0057 720-98555                 9.000  EACH|    2107.49000      18967.41|    1970.00000      17730.00|
  INLET, C15                              |                            |                            |
0058 720-98869                 1.000  EACH|    6378.13000       6378.13|    5700.00000       5700.00|
  MANHOLE, L4, MODIFIED                   |                            |                            |
0059 801-06203               400.000  m   |       2.39000        956.00|       0.60000        240.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0060 801-06207               600.000  m   |       4.21000       2526.00|       3.50000       2100.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1616373              |
                                          |HUNT PAVING COMPANY, INC.   |OXLEY, SAM & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06640                30.000  EACH|     105.00000       3150.00|      66.00000       1980.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06775                        LUMP|   70000.00000      70000.00|  127000.00000     127000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0063 802-04314                10.000  EACH|     315.00000       3150.00|     600.00000       6000.00|
  SIGN FOUNDATION, CONCRETE, REMOVE       |                            |                            |
0064 802-76035                13.520  m2  |     262.50000       3549.00|     192.00000       2595.84|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-76055                42.700  m   |      21.00000        896.70|      35.00000       1494.50|
  SIGN POST, A                            |                            |                            |
0066 802-91122                 8.000  EACH|     105.00000        840.00|     216.00000       1728.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0067 803-76135                 5.000  EACH|    6037.50000      30187.50|    4580.00000      22900.00|
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0068 805-01816                 2.000  EACH|    1155.00000       2310.00|    1650.00000       3300.00|
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0069 805-01842                 8.000  EACH|     761.25000       6090.00|     845.00000       6760.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0070 805-02037                 1.000  EACH|    2625.00000       2625.00|    1925.00000       1925.00|
  SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM  |                            |                            |
0071 805-02073                 1.000  EACH|    3150.00000       3150.00|    3200.00000       3200.00|
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            |
0072 805-02077                 1.000  EACH|    3412.50000       3412.50|    4000.00000       4000.00|
  SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM |                            |                            |
0073 805-02087                        LUMP|     525.00000        525.00|     600.00000        600.00|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0074 805-05870                 1.000  EACH|    1050.00000       1050.00|    1175.00000       1175.00|
  SIGNAL SUPPORT FOUNDATION 750 mm X 2100 |                            |                            |
  mm                                      |                            |                            |
0075 805-06592               320.000  m   |      31.50000      10080.00|      46.25000      14800.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0076 805-78100                 1.000  EACH|   11665.50000      11665.50|    7585.58000       7585.58|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0077 805-78205                 8.000  EACH|     456.75000       3654.00|     423.42000       3387.36|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1616373              |
                                          |HUNT PAVING COMPANY, INC.   |OXLEY, SAM & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 805-78467                25.000  m   |       6.30000        157.50|       6.82000        170.50|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0079 805-78470              1665.000  m   |       0.53000        882.45|       0.36000        599.40|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0080 805-78485               150.000  m   |       4.20000        630.00|       8.09000       1213.50|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0081 805-78510               305.000  m   |       3.68000       1122.40|       3.43000       1046.15|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0082 805-78784                 2.000  EACH|     141.75000        283.50|     169.83000        339.66|
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0083 805-78785                10.000  EACH|     577.50000       5775.00|     713.13000       7131.30|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0084 805-78795               700.000  m   |      12.60000       8820.00|      32.34000      22638.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0085 805-78925                 1.000  EACH|     525.00000        525.00|    1050.50000       1050.50|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0086 805-86805                 1.000  EACH|     525.00000        525.00|     339.56000        339.56|
  SERVICE POINT, I                        |                            |                            |
0087 805-92504                 2.000  EACH|     183.75000        367.50|     216.47000        432.94|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0088 808-06703               106.000  m   |       1.21000        128.26|       1.22000        129.32|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0089 808-06716               660.000  m   |       1.55000       1023.00|       1.57000       1036.20|
  LINE, REMOVE                            |                            |                            |
0090 808-74815               101.000  m   |       3.62000        365.62|       3.66000        369.66|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0091 808-75240               420.000  m   |       1.26000        529.20|       1.25000        525.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0092 808-75245              2120.000  m   |       1.21000       2565.20|       1.25000       2650.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0093 808-75297               100.000  m   |      10.33000       1033.00|      10.50000       1050.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0094 808-75300               124.000  m   |       1.82000        225.68|       1.90000        235.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0095 808-75320                18.000  EACH|      48.30000        869.40|      49.00000        882.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,327,289.39                                                  ROUTE : 54
     CALL ORDER   : 130                     CONTRACT ID : R -23978-A                   COUNTIES : GREENE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1616373              |
                                          |HUNT PAVING COMPANY, INC.   |OXLEY, SAM & COMPANY        |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 808-75325                18.000  EACH|      73.50000       1323.00|      74.00000       1332.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0097 801-06606                 6.000  EACH|      68.25000        409.50|      69.00000        414.00|
  BARRICADE, IIIB                         |                            |                            |
0098 801-04308                 4.000  EACH|     105.00000        420.00|     106.00000        424.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
     SECTION TOTALS                       |             $  1,378,863.95|             $  1,395,325.09|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,378,863.95|             $  1,395,325.09|
====================================================================================================================================
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                                                                                                                   PAGE : 132 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,567.68                                                  ROUTE : I-65
     CALL ORDER   : 132                     CONTRACT ID : R -23998-B                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/17/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0653282

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1990156     EARTH IMAGES, INC.                                                     $    526,141.56     100.0000%
====================================================================================================================================
                                          |(1) 35-1990156              |                            |
                                          |EARTH IMAGES, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   LANDSCAPING
                                          |                            |                            |
0001 104-05404                        LUMP|   11765.00000      11765.00|                            |
  DESIGN/BUILD SURVEY LAYOUT              |                            |                            |
0002 105-06845                        LUMP|    5100.00000       5100.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6600.00000       6600.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|    4095.00000       4095.00|                            |
  CLEARING AND GRUBBING                   |                            |                            |
0005 621-06734              8086.000  EACH|       3.37000      27249.82|                            |
  WILD FLOWERS PLUG PLANTING , ANDROPOGON |                            |                            |
  SCOPARIUM                               |                            |                            |
0006 621-06734              8086.000  EACH|       3.73000      30160.78|                            |
  WILD FLOWERS PLUG PLANTING , ASTER      |                            |                            |
  NOVAE-ANGLIAE                           |                            |                            |
0007 621-06734              1862.000  EACH|       3.39000       6312.18|                            |
  WILD FLOWERS PLUG PLANTING , BOUTELOUA  |                            |                            |
  CURTIPENDULA                            |                            |                            |
0008 621-06734              8086.000  EACH|       4.25000      34365.50|                            |
  WILD FLOWERS PLUG PLANTING , ECHINACEA  |                            |                            |
  PALLIDA                                 |                            |                            |
0009 621-06734              8086.000  EACH|       4.25000      34365.50|                            |
  WILD FLOWERS PLUG PLANTING , ECHINACEA  |                            |                            |
  PURPUREA                                |                            |                            |
0010 621-06734              1862.000  EACH|       3.64000       6777.68|                            |
  WILD FLOWERS PLUG PLANTING , RATIBIDA   |                            |                            |
  PINNATA                                 |                            |                            |
0011 621-06734              1862.000  EACH|       3.89000       7243.18|                            |
  WILD FLOWERS PLUG PLANTING , RUDBECKIA  |                            |                            |
  SUBTOMENTOSA                            |                            |                            |
0012 621-06734              1862.000  EACH|       4.15000       7727.30|                            |
  WILD FLOWERS PLUG PLANTING ,SOLIDAGO    |                            |                            |
  RIGIDA                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 132 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   540,567.68                                                  ROUTE : I-65
     CALL ORDER   : 132                     CONTRACT ID : R -23998-B                   COUNTIES : JOHNSON         MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1990156              |                            |
                                          |EARTH IMAGES, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 621-52391              1537.200  kg  |      15.60000      23980.32|                            |
  SEED MIXTURE, GRASS NO MOW              |                            |                            |
0014 621-92968                 5.900  kg  |     702.00000       4141.80|                            |
  SEED MIXTURE, WILD FLOWER ECHINACEA MIX |                            |                            |
0015 621-92968                 5.000  kg  |     423.00000       2115.00|                            |
  SEED MIXTURE, WILD FLOWER GAILLARDIA MIX|                            |                            |
0016 621-92968                41.000  kg  |     842.00000      34522.00|                            |
  SEED MIXTURE, WILD FLOWER MEDIUM        |                            |                            |
  COARSE-TEXTURED                         |                            |                            |
0017 621-92968                24.000  kg  |     767.00000      18408.00|                            |
  SEED MIXTURE, WILD FLOWER MEDIUM        |                            |                            |
  FINE-TEXTURED                           |                            |                            |
0018 621-92968                22.000  kg  |     868.00000      19096.00|                            |
  SEED MIXTURE, WILD FLOWER RUDBECKIA MIX |                            |                            |
0019 621-92968                23.000  kg  |    2080.00000      47840.00|                            |
  SEED MIXTURE, WILD FLOWER SHORT         |                            |                            |
  COARSE-TEXTURED                         |                            |                            |
0020 621-92968                41.000  kg  |    3002.00000     123082.00|                            |
  SEED MIXTURE, WILD FLOWER SHORT         |                            |                            |
  FINE-TEXTURED                           |                            |                            |
0021 621-92968                32.000  kg  |    1017.00000      32544.00|                            |
  SEED MIXTURE, WILD FLOWER TALL          |                            |                            |
  COARSE-TEXTURED                         |                            |                            |
0022 621-92968                19.000  kg  |     576.00000      10944.00|                            |
  SEED MIXTURE, WILD FLOWER TALL          |                            |                            |
  FINE-TEXTURED                           |                            |                            |
0023 622-05638                98.000  EACH|      78.00000       7644.00|                            |
  PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER |                            |                            |
  ARONIA ARBUTIFOLIA; RED CHOKEBERRY, 450 |                            |                            |
  MM HT. BR                               |                            |                            |
0024 622-05638                98.000  EACH|      78.00000       7644.00|                            |
  PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER |                            |                            |
  ARONIA MELANOCARPA; BLACK CHOKEBERRY,   |                            |                            |
  450 MM HT. BR                           |                            |                            |
0025 622-52436                10.000  EACH|      25.00000        250.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0026 801-06645                 6.000  EACH|      60.00000        360.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0027 802-04893              1130.000  EACH|      10.45000      11808.50|                            |
  REFERENCE POST 152mm STEEL U CHANNEL    |                            |                            |
     SECTION TOTALS                       |             $    526,141.56|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    526,141.56|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   366,142.14                                                  ROUTE : US 231
     CALL ORDER   : 136                     CONTRACT ID : R -24072-B                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 534500D

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION                                                     $    326,464.43     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    329,766.75     101.0115%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    410,565.83     125.7612%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1817574              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |YARDBERRY LANDSCAPE         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
                                          |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|    3000.00000       3000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16300.00000      16300.00|   10000.00000      10000.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7000.00000       7000.00|    2000.00000       2000.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               256.000  SYS |       8.25000       2112.00|       5.00000       1280.00|      10.00000        2560.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|    8400.00000       8400.00|    9500.00000       9500.00|   39663.76000       39663.76
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               230.000  SYS |      13.00000       2990.00|      10.00000       2300.00|       7.00000        1610.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               690.000  CYS |      13.00000       8970.00|       8.00000       5520.00|      10.00000        6900.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               973.000  CYS |      13.00000      12649.00|       8.00000       7784.00|      12.00000       11676.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02231               225.000  LFT |      14.75000       3318.75|      10.00000       2250.00|      14.00000        3150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 211-02060               840.000  CYS |      11.90000       9996.00|      18.00000      15120.00|      22.00000       18480.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              1425.000  TON |      15.50000      22087.50|      18.00000      25650.00|      18.00000       25650.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 305-05206               196.000  TON |      15.50000       3038.00|      50.00000       9800.00|      50.00000        9800.00
  WIDENING WITH HMA                       |                            |                            |
0014 402-05468               138.000  TON |      42.00000       5796.00|      50.00000       6900.00|      50.00000        6900.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05474                91.000  TON |      52.00000       4732.00|      50.00000       4550.00|      50.00000        4550.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   366,142.14                                                  ROUTE : US 231
     CALL ORDER   : 136                     CONTRACT ID : R -24072-B                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1817574              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |YARDBERRY LANDSCAPE         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 402-05477                91.000  TON |      58.00000       5278.00|      55.00000       5005.00|      65.00000        5915.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               336.000  TON |      35.85000      12045.60|      45.00000      15120.00|      50.00000       16800.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511              1595.000  SYS |       2.40000       3828.00|       0.50000        797.50|       1.50000        2392.50
  SEAL COAT, 2                            |                            |                            |
0019 405-05518              2105.000  SYS |       0.52000       1094.60|       0.75000       1578.75|       1.50000        3157.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              3492.000  SYS |       0.35000       1222.20|       0.50000       1746.00|       0.75000        2619.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01701                 1.000  EACH|    1725.00000       1725.00|    2185.00000       2185.00|    1900.00000        1900.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0022 601-02636                75.000  LFT |      13.80000       1035.00|      19.55000       1466.25|      20.00000        1500.00
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0023 601-94689                 3.000  EACH|    3100.00000       9300.00|    4180.00000      12540.00|    3300.00000        9900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99105               650.000  LFT |      12.00000       7800.00|      13.00000       8450.00|      10.00000        6500.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0025 610-05527                65.000  TON |      55.00000       3575.00|      70.00000       4550.00|      65.00000        4225.00
  HMA FOR APPROACHES                      |                            |                            |
0026 611-06497                 2.000  EACH|     125.00000        250.00|     175.00000        350.00|     150.00000         300.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0027 615-06490                11.000  EACH|     150.00000       1650.00|     130.00000       1430.00|     180.00000        1980.00
  RIGHT OF WAY MARKER                     |                            |                            |
0028 615-06500                 2.000  EACH|     400.00000        800.00|     528.00000       1056.00|     250.00000         500.00
  MONUMENT, A                             |                            |                            |
0029 616-02320               615.000  SYS |       1.70000       1045.50|       3.00000       1845.00|       2.00000        1230.00
  GEOTEXTILES                             |                            |                            |
0030 616-06405               208.000  TON |      22.60000       4700.80|      30.00000       6240.00|      23.00000        4784.00
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-06451               113.000  TON |      22.60000       2553.80|      30.00000       3390.00|      24.00000        2712.00
  RIPRAP, UNIFORM                         |                            |                            |
0032 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06548                 4.000  LBS |      30.00000        120.00|      65.00000        260.00|      30.00000         120.00
  SEED MIXTURE, CV                        |                            |                            |
0034 621-06559              1560.000  SYS |       0.52000        811.20|       1.00000       1560.00|       0.52000         811.20
  MULCHED SEEDING, R                      |                            |                            |
0035 621-06567                 7.000  MG  |       2.00000         14.00|       1.00000          7.00|       2.00000          14.00
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   366,142.14                                                  ROUTE : US 231
     CALL ORDER   : 136                     CONTRACT ID : R -24072-B                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1817574              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |YARDBERRY LANDSCAPE         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 621-06575              1696.000  SYS |       3.84000       6512.64|       3.50000       5936.00|       4.00000        6784.00
  SODDING, NURSERY                        |                            |                            |
0037 621-52448                 4.000  EACH|      25.00000        100.00|      45.00000        180.00|      25.00000         100.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0038 622-91786               200.000  EACH|      10.00000       2000.00|      16.00000       3200.00|      10.00000        2000.00
  SEEDLING                                |                            |                            |
0039 702-51015                61.200  CYS |     300.00000      18360.00|     300.00000      18360.00|     450.00000       27540.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0040 702-94139                39.000  CYS |     440.00000      17160.00|     400.00000      15600.00|     800.00000       31200.00
  CONCRETE, A, ABOVE FOOTINGS             |                            |                            |
0041 703-51030             12751.000  LBS |       0.75000       9563.25|       1.00000      12751.00|       0.76000        9690.76
  REINFORCING STEEL                       |                            |                            |
0042 714-26727                68.000  LFT |     850.00000      57800.00|    1000.00000      68000.00|    1200.00000       81600.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 12 FT. X 10 FT.               |                            |                            |
0043 715-05171                52.000  LFT |      35.00000       1820.00|      30.00000       1560.00|      30.00000        1560.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0044 715-46010                 2.000  EACH|     225.00000        450.00|     300.00000        600.00|     400.00000         800.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0045 801-04308                 6.000  EACH|     110.00000        660.00|     375.00000       2250.00|     120.00000         720.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06605                12.000  EACH|      65.00000        780.00|     135.00000       1620.00|      40.00000         480.00
  BARRICADE, IIIA                         |                            |                            |
0047 801-06606                12.000  EACH|      75.00000        900.00|     150.00000       1800.00|      50.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0048 801-06625                30.000  EACH|      55.00000       1650.00|     115.00000       3450.00|      60.00000        1800.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                20.000  EACH|      55.00000       1100.00|      75.00000       1500.00|      50.00000        1000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 808-06703              1470.000  LFT |       0.28000        411.60|       0.50000        735.00|       0.37000         543.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0051 808-75240               442.000  LFT |       0.28000        123.76|       0.50000        221.00|       0.37000         163.54
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0052 808-75245              2591.000  LFT |       0.28000        725.48|       0.75000       1943.25|       0.37000         958.67
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0053 808-75996                15.000  EACH|      10.00000        150.00|     112.00000       1680.00|      10.00000         150.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0054 808-75998                15.000  EACH|      50.65000        759.75|      50.00000        750.00|      65.00000         975.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   366,142.14                                                  ROUTE : US 231
     CALL ORDER   : 136                     CONTRACT ID : R -24072-B                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-1817574              |(3) 35-0918397
                                          |BUCKO CONSTRUCTION          |YARDBERRY LANDSCAPE         |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 105-06790                 9.000  MOS |    1500.00000      13500.00|    1300.00000      11700.00|    1600.00000       14400.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
     SECTION TOTALS                       |             $    326,464.43|             $    329,766.75|                $    410,565.83
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    326,464.43|             $    329,766.75|                $    410,565.83
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,572,441.23                                                  ROUTE : SR 550
     CALL ORDER   : 140                     CONTRACT ID : R -24170-A                   COUNTIES : KNOX
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4442007
                                                                                                  N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1418333     ROGERS GROUP, INC.                                                     $  3,550,067.00     100.0000%
====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                11.000  MOS |    1400.00000      15400.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20000.00000      20000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  159999.85000     159999.85|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               470.000  m   |       7.50000       3525.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02272              1730.000  m   |      10.00000      17300.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0006 202-02626                 1.000  EACH|    1200.00000       1200.00|                            |
  PIPE ANCHOR, REMOVE                     |                            |                            |
0007 202-52710                30.000  m2  |      16.40000        492.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820              6370.000  m2  |       1.80000      11466.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               100.000  m3  |      23.00000       2300.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-90014                14.500  STA |       4.00000         58.00|                            |
  LINEAR GRADING                          |                            |                            |
0011 203-91878                70.000  m   |      24.00000       1680.00|                            |
  LINEAR DITCH GRADING                    |                            |                            |
0012 205-02224               200.000  m   |       8.40000       1680.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02229                40.000  m   |      16.00000        640.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 205-02234                 9.000  EACH|     100.00000        900.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 140 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,572,441.23                                                  ROUTE : SR 550
     CALL ORDER   : 140                     CONTRACT ID : R -24170-A                   COUNTIES : KNOX
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060                38.000  m3  |     100.00000       3800.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-60900             25700.000  Mg  |      20.00000     514000.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0017 303-98541                20.000  Mg  |      22.00000        440.00|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0018 305-05204              1500.000  Mg  |      85.00000     127500.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0019 401-05455             22300.000  Mg  |      42.50000     947750.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0020 401-05456              9960.000  Mg  |      52.00000     517920.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0021 401-05459              6530.000  Mg  |      40.00000     261200.00|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0022 401-06264                        LUMP|    5500.00000       5500.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0023 402-05495              7350.000  Mg  |      46.00000     338100.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0024 406-05520                91.500  Mg  |     245.00000      22417.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                12.000  EACH|    1500.00000      18000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-01700                 1.000  EACH|    2000.00000       2000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0027 601-01846                 2.000  EACH|    2000.00000       4000.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0028 601-06037                13.000  EACH|     700.00000       9100.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0029 601-99105               588.000  m   |      50.00000      29400.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 604-02007                30.000  m2  |      34.00000       1020.00|                            |
  SIDEWALK, CONCRETE, RECONSTRUCT         |                            |                            |
0031 604-06070                32.000  m2  |      34.00000       1088.00|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0032 610-05527              1600.000  Mg  |      77.00000     123200.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                12.000  EACH|     100.00000       1200.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 616-02320              6705.000  m2  |       2.50000      16762.50|                            |
  GEOTEXTILES                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 140 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,572,441.23                                                  ROUTE : SR 550
     CALL ORDER   : 140                     CONTRACT ID : R -24170-A                   COUNTIES : KNOX
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-06405              5225.000  Mg  |      24.00000     125400.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     700.00000       1400.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559                50.000  m2  |       2.00000        100.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06567                30.000  kL  |       1.00000         30.00|                            |
  WATER                                   |                            |                            |
0039 621-06575               845.000  m2  |       4.25000       3591.25|                            |
  SODDING, NURSERY                        |                            |                            |
0040 706-91957                68.000  m   |      85.00000       5780.00|                            |
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0041 715-01354                15.000  m   |     100.00000       1500.00|                            |
  CLEAN EXISTING PIPE                     |                            |                            |
0042 715-05019                23.000  m   |     250.00000       5750.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0043 715-05119                32.500  m   |     125.00000       4062.50|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0044 715-05121                29.000  m   |     140.00000       4060.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0045 715-05168                 7.000  m   |     130.00000        910.00|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0046 715-05169               144.000  m   |     100.00000      14400.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0047 715-05171               105.000  m   |     140.00000      14700.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0048 715-06004                 1.000  EACH|    1200.00000       1200.00|                            |
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0049 715-06337                 2.000  m   |     600.00000       1200.00|                            |
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                            |                            |
0050 715-46005                 3.000  EACH|     300.00000        900.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0051 715-46040                 2.000  EACH|     700.00000       1400.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0052 720-45035                 8.000  EACH|     800.00000       6400.00|                            |
  INLET, F7                               |                            |                            |
0053 720-45260                 1.000  EACH|     900.00000        900.00|                            |
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0054 801-04308                 1.000  EACH|     180.00000        180.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,572,441.23                                                  ROUTE : SR 550
     CALL ORDER   : 140                     CONTRACT ID : R -24170-A                   COUNTIES : KNOX
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1418333              |                            |
                                          |ROGERS GROUP, INC.          |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06203              2770.000  m   |       1.00000       2770.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0056 801-06207              1500.000  m   |       4.00000       6000.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0057 801-06605                 2.000  EACH|     225.00000        450.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                 2.000  EACH|     225.00000        450.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0059 801-06640                70.000  EACH|     110.00000       7700.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06775                        LUMP|  114334.00000     114334.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0061 805-78470                70.000  m   |       3.30000        231.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0062 805-78795                25.000  m   |      45.00000       1125.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0063 805-92951                 1.000  EACH|     410.00000        410.00|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0064 808-06712              1920.000  m   |       0.17000        326.40|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0065 808-06713             29150.000  m   |       0.17000       4955.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0066 808-06714             19650.000  m   |       0.17000       3340.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0067 808-75297                30.000  m   |      21.00000        630.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0068 808-75340                 2.000  EACH|     400.00000        800.00|                            |
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0069 808-75996              1123.000  EACH|       6.00000       6738.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0070 808-75998              1132.000  EACH|      22.00000      24904.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  3,550,067.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,550,067.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 144 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   650,103.52                                                  ROUTE : SR 37
     CALL ORDER   : 144                     CONTRACT ID : R -24423-B                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/23/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0975009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    665,746.64     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    673,434.35     101.1547%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENHANCEMENT- IMPROVEMENTS TO SOUTHEAST PARKING LOT OF STATE
               FAIRGROUNDS
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    3450.00000      20700.00|    1100.00000       6600.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5724.00000       5724.00|    6100.00000       6100.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   33000.00000      33000.00|   33650.00000      33650.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|   13470.00000      13470.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                95.300  m2  |      33.79000       3220.19|      13.00000       1238.90|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278               160.100  m   |      26.99000       4321.10|      12.00000       1921.20|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-52710                89.700  m2  |      30.26000       2714.32|      14.00000       1255.80|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 203-02000               814.600  m3  |      66.23000      53950.96|      20.00000      16292.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               106.000  m3  |      49.36000       5232.16|      18.00000       1908.00|
  BORROW                                  |                            |                            |
0010 210-05832                 8.000  EACH|     750.60000       6004.80|    2200.00000      17600.00|
  PLUMBING AND ELECTRICAL,TYPE2 AT 1.2m   |                            |                            |
  ABOVE GRADE                             |                            |                            |
0011 210-06743                 6.000  EACH|     297.00000       1782.00|    1600.00000       9600.00|
  POST, TREATED, 6X6 ,TYPE 1 AT 0.46m     |                            |                            |
  ABOVE GRADE                             |                            |                            |
0012 210-06743                 1.000  EACH|     750.60000        750.60|     550.00000        550.00|
  POST, TREATED, 6X6 ,w/ELECT,PLUMBING&   |                            |                            |
  COMMUNICATIONS,TYPE 2                   |                            |                            |
0013 211-02060               378.400  m3  |      21.79000       8245.34|      35.00000      13244.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   650,103.52                                                  ROUTE : SR 37
     CALL ORDER   : 144                     CONTRACT ID : R -24423-B                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52308               474.500  Mg  |      27.89000      13233.81|      17.00000       8066.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 305-05204               146.600  Mg  |     174.00000      25508.40|      90.00000      13194.00|
  HMA FOR PATCHING                        |                            |                            |
0016 402-05468               291.000  Mg  |      75.00000      21825.00|      40.25000      11712.75|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05473               294.000  Mg  |      78.00000      22932.00|      40.00000      11760.00|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0018 405-05518              2207.000  m2  |       0.47000       1037.29|       0.65000       1434.55|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05521              2635.000  m2  |       0.09000        237.15|       0.20000        527.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 502-06627                77.300  m2  |     109.00000       8425.70|      55.00000       4251.50|
  PCCP, 150mm                             |                            |                            |
0021 603-03088                 1.000  EACH|    1296.00000       1296.00|    1300.00000       1300.00|
  FENCE GATE, CHAIN LINK, 1220 mm X 1.8 m |                            |                            |
0022 603-06045                31.000  m   |      77.76000       2410.56|      80.00000       2480.00|
  FENCE, CHAIN LINK, 1220 mm              |                            |                            |
0023 604-06069                76.900  m2  |      45.21000       3476.65|      50.00000       3845.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-91531               496.200  m2  |      31.01000      15387.16|      37.00000      18359.40|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0025 605-06120               847.200  m   |      49.62000      42038.06|      30.00000      25416.00|
  CURB, CONCRETE                          |                            |                            |
0026 605-06125                16.500  m   |      70.69000       1166.39|     110.00000       1815.00|
  CURB, CONCRETE, MODIFIED                |                            |                            |
0027 621-06019               880.000  m2  |       5.67000       4989.60|       6.00000       5280.00|
  LANDSCAPE MULCH , BARK                  |                            |                            |
0028 621-06567                16.100  kL  |       0.54000          8.69|       1.00000         16.10|
  WATER                                   |                            |                            |
0029 621-06570               264.100  m3  |      60.93000      16091.61|      30.00000       7923.00|
  TOP SOIL                                |                            |                            |
0030 621-06575               894.500  m2  |       4.43000       3962.64|       4.70000       4204.15|
  SODDING, NURSERY                        |                            |                            |
0031 622-02564                        LUMP|   62818.20000      62818.20|   60000.00000      60000.00|
  LANDSCAPING                             |                            |                            |
0032 702-90915                 7.500  m3  |     288.36000       2162.70|     925.00000       6937.50|
  CONCRETE, A                             |                            |                            |
0033 703-06028               259.000  kg  |       3.56000        922.04|      25.00000       6475.00|
  REINFORCING BARS                        |                            |                            |
0034 704-04850               202.200  m2  |     116.26000      23507.77|      75.00000      15165.00|
  CONCRETE , STAMPED                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   650,103.52                                                  ROUTE : SR 37
     CALL ORDER   : 144                     CONTRACT ID : R -24423-B                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-0918397              |
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 715-05146                56.200  m   |      68.92000       3873.30|     130.00000       7306.00|
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            |
0036 719-04991                 1.000  m   |    1220.78000       1220.78|    1100.00000       1100.00|
  DRAIN CHANNEL, SLOTTED                  |                            |                            |
0037 720-04682                 1.000  EACH|    1792.54000       1792.54|    1400.00000       1400.00|
  INLET , MODIFIED                        |                            |                            |
0038 720-44000                 1.000  EACH|     458.99000        458.99|     400.00000        400.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0039 720-45250                 1.000  EACH|    2346.66000       2346.66|    2100.00000       2100.00|
  CATCH BASIN, K10                        |                            |                            |
0040 732-03942                 2.000  EACH|     540.00000       1080.00|    1100.00000       2200.00|
  HYDRANT ,FREEZELESS WALL, 19 mm AT      |                            |                            |
  SWINE BARN                              |                            |                            |
0041 732-04750                 2.000  EACH|    1458.00000       2916.00|     700.00000       1400.00|
  CORPORATION STOP COMPLETE/19 mm TAP     |                            |                            |
0042 732-04750                 1.000  EACH|    1728.00000       1728.00|     725.00000        725.00|
  CORPORATION STOP COMPLETE/63.5 mm TAP   |                            |                            |
0043 732-04926                 1.000  EACH|    5292.00000       5292.00|    1600.00000       1600.00|
  VALVE , TYPE A/DRAIN-DOWN PIT           |                            |                            |
0044 732-04926                 3.000  EACH|    3780.00000      11340.00|    1550.00000       4650.00|
  VALVE , TYPE B/DRAIN-DOWN PIT           |                            |                            |
0045 732-04964               651.000  m   |      22.68000      14764.68|     170.00000     110670.00|
  WATER MAIN , PVC SCH. 80, 50.8 mm       |                            |                            |
0046 732-04964                77.800  m   |      27.00000       2100.60|     220.00000      17116.00|
  WATER MAIN , SCH. 80 PVC, 63.5 mm       |                            |                            |
0047 732-04983                        LUMP|   23328.00000      23328.00|   23000.00000      23000.00|
  PIPE RAILING, ALUMINUM                  |                            |                            |
0048 732-04987                 1.000  EACH|     540.00000        540.00|    1000.00000       1000.00|
  CONNECTION , 50.8 mm/PENETRATION AT     |                            |                            |
  SWINE BARN                              |                            |                            |
0049 805-02971                        LUMP|  122580.00000     122580.00|  130500.00000     130500.00|
  ELECTRICAL SERVICE FEEDERS, UNDERGROUND |                            |                            |
0050 807-04443                11.000  m   |     124.20000       1366.20|     125.00000       1375.00|
  CONDUIT ,SCH.80 PVC,50.8mm,.76m         |                            |                            |
  COVER/CAP ENDS                          |                            |                            |
0051 807-04654                 9.000  EACH|    2376.00000      21384.00|    1900.00000      17100.00|
  LIGHT POLE AND FOUNDATION               |                            |                            |
0052 807-04962                18.000  EACH|     864.00000      15552.00|     900.00000      16200.00|
  LIGHT FIXTURE, TYPE A                   |                            |                            |
     SECTION TOTALS                       |             $    665,746.64|             $    673,434.35|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    665,746.64|             $    673,434.35|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 160 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0196025
                                                                                                  0196025
                                                                                                  0196025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,426,782.57     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $  1,505,634.76     105.5265%
   3   35-1212938     ATLAS EXCAVATING, INC.                            IRREGULAR            $  1,594,357.35     111.7449%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,748,783.86     122.5683%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1212938
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    1500.00000      18000.00|    1500.00000      18000.00|    2500.00000       30000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|   28400.00000      28400.00|   17000.00000       17000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|   75200.00000      75200.00|   95000.00000       95000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|   18000.00000      18000.00|   11500.00000       11500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4930.000  m2  |       7.00000      34510.00|       5.45000      26868.50|      11.00000       54230.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278              1210.000  m   |       7.00000       8470.00|      11.45000      13854.50|      10.00000       12100.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|    1000.00000       1000.00|     100.00000        100.00|    4000.00000        4000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7                                   |                            |                            |
0008 202-60820               270.000  m2  |       8.00000       2160.00|       9.65000       2605.50|       9.00000        2430.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-78515                        LUMP|    1500.00000       1500.00|    4444.70000       4444.70|    3700.00000        3700.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0010 202-93615              2765.000  m2  |       5.00000      13825.00|       5.85000      16175.25|       6.00000       16590.00
  CONCRETE, REMOVE                        |                            |                            |
0011 203-02000              4175.000  m3  |      18.00000      75150.00|      15.70000      65547.50|      20.00000       83500.00
  EXCAVATION, COMMON                      |                            |                            |
0012 211-02060              2205.000  m3  |       0.01000         22.05|      16.25000      35831.25|       0.01000          22.05
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1212938
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-04075                 1.000  Mg  |      50.00000         50.00|     100.00000        100.00|      75.00000          75.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0014 303-52308               270.000  Mg  |      26.00000       7020.00|      18.85000       5089.50|      27.00000        7290.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 305-05204               371.000  Mg  |      50.00000      18550.00|      54.50000      20219.50|      69.00000       25599.00
  HMA FOR PATCHING                        |                            |                            |
0016 401-05437              7530.000  Mg  |      38.00000     286140.00|      35.80000     269574.00|      38.75000      291787.50
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05455              1785.000  Mg  |      40.00000      71400.00|      39.10000      69793.50|      46.10000       82288.50
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456               880.000  Mg  |      46.00000      40480.00|      46.15000      40612.00|      50.10000       44088.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 405-05518               260.000  m2  |       4.00000       1040.00|       1.30000        338.00|       1.10000         286.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                11.000  Mg  |     260.00000       2860.00|     435.00000       4785.00|     195.00000        2145.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 604-06069               280.000  m2  |      36.00000      10080.00|      35.00000       9800.00|      57.00000       15960.00
  CURB RAMP, CONCRETE                     |                            |                            |
0022 604-91404               400.000  m2  |      58.00000      23200.00|      52.00000      20800.00|     110.00000       44000.00
  SIDEWALK, CONCRETE, 125 mm , STAMPED    |                            |                            |
  BRICK STYLE                             |                            |                            |
0023 604-91531              1600.000  m2  |      30.00000      48000.00|      32.25000      51600.00|      31.00000       49600.00
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0024 605-06120               180.000  m   |      78.00000      14040.00|      69.20000      12456.00|      39.00000        7020.00
  CURB, CONCRETE                          |                            |                            |
0025 605-06140               990.000  m   |      44.00000      43560.00|      33.60000      33264.00|      34.00000       33660.00
  CURB AND GUTTER, CONCRETE ,MODIFIED     |                            |                            |
0026 610-05527              1211.000  Mg  |      46.00000      55706.00|      46.90000      56795.90|      46.00000       55706.00
  HMA FOR APPROACHES                      |                            |                            |
0027 611-05330               810.000  m2  |      42.00000      34020.00|      36.50000      29565.00|      39.00000       31590.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0028 621-04925                53.100  m2  |       6.75000        358.43|       6.75000        358.43|       7.00000         371.70
  FABRIC , LANDSCAPE                      |                            |                            |
0029 621-06019                 5.400  m2  |       5.75000         31.05|       5.75000         31.05|       6.00000          32.40
  LANDSCAPE MULCH                         |                            |                            |
0030 621-06567                27.000  kL  |       0.50000         13.50|       0.50000         13.50|       0.75000          20.25
  WATER                                   |                            |                            |
0031 621-06570                 8.030  m3  |      60.00000        481.80|     100.00000        803.00|      30.00000         240.90
  TOP SOIL                                |                            |                            |
0032 621-06575               145.000  m2  |      12.50000       1812.50|      12.50000       1812.50|      13.00000        1885.00
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1212938
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 622-05651                11.000  EACH|     580.00000       6380.00|     580.00000       6380.00|     590.00000        6490.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0034 622-05654               531.000  EACH|      14.00000       7434.00|      14.00000       7434.00|      14.25000        7566.75
  PLANT, PERENNIAL                        |                            |                            |
0035 622-91534                 5.000  EACH|     650.00000       3250.00|    1400.00000       7000.00|    1100.00000        5500.00
  TREE WELL , TYPE 1                      |                            |                            |
0036 622-91534                 3.000  EACH|    1500.00000       4500.00|    2500.00000       7500.00|    1200.00000        3600.00
  TREE WELL , TYPE 2                      |                            |                            |
0037 701-44245               170.000  kg  |       9.00000       1530.00|       8.80000       1496.00|       7.00000        1190.00
  REINFORCING STEEL FOR STRUCTURES        |                            |                            |
0038 712-04835                 6.000  EACH|     400.00000       2400.00|     600.00000       3600.00|     600.00000        3600.00
  BOARDWALK , WOODEN, TEMPORARY           |                            |                            |
0039 714-02803                 0.800  m2  |     100.00000         80.00|    1250.00000       1000.00|     600.00000         480.00
  WALL, CONCRETE MASONRY BLOCK            |                            |                            |
0040 715-13010               175.000  m   |      85.00000      14875.00|     110.00000      19250.00|      90.00000       15750.00
  PIPE, GROUP L, 300mm                    |                            |                            |
0041 715-13015               105.000  m   |      93.00000       9765.00|      98.00000      10290.00|      92.00000        9660.00
  PIPE, GROUP L, 375mm                    |                            |                            |
0042 715-13020                55.000  m   |     105.00000       5775.00|     100.00000       5500.00|     115.00000        6325.00
  PIPE, GROUP L, 450mm                    |                            |                            |
0043 715-13030               201.000  m   |     115.00000      23115.00|     190.00000      38190.00|     200.00000       40200.00
  PIPE, GROUP L, 600mm                    |                            |                            |
0044 715-13040               151.000  m   |     256.00000      38656.00|     260.00000      39260.00|     300.00000       45300.00
  PIPE, GROUP L, 900 mm                   |                            |                            |
0045 715-13045               270.000  m   |     325.00000      87750.00|     340.00000      91800.00|     350.00000       94500.00
  PIPE, GROUP L, 1050 mm                  |                            |                            |
0046 715-15000                15.000  m   |      82.00000       1230.00|      85.00000       1275.00|     105.00000        1575.00
  PIPE, GROUP P, 150 mm                   |                            |                            |
0047 715-44240                15.500  m3  |     264.00000       4092.00|     620.00000       9610.00|     530.00000        8215.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0048 720-44000                16.000  EACH|     222.00000       3552.00|     375.00000       6000.00|     210.00000        3360.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0049 720-45045                 8.000  EACH|    1076.00000       8608.00|    1270.00000      10160.00|    1400.00000       11200.00
  INLET, J10                              |                            |                            |
0050 720-45055                 2.000  EACH|    1076.00000       2152.00|    1270.00000       2540.00|    1500.00000        3000.00
  INLET, M10                              |                            |                            |
0051 720-45410                 5.000  EACH|    1370.00000       6850.00|    1700.00000       8500.00|    5000.00000       25000.00
  MANHOLE, C4                             |                            |                            |
0052 720-94612                 5.000  EACH|    3364.00000      16820.00|    5800.00000      29000.00|    3200.00000       16000.00
  MANHOLE, K4                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1212938
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 720-95422                 2.000  EACH|    2124.00000       4248.00|    3700.00000       7400.00|    3000.00000        6000.00
  MANHOLE, J4                             |                            |                            |
0054 720-97962                 1.000  EACH|    7754.00000       7754.00|   30000.00000      30000.00|    4000.00000        4000.00
  MANHOLE, G4, MODIFIED                   |                            |                            |
0055 720-98174                 8.000  EACH|    1751.00000      14008.00|    1740.00000      13920.00|    2200.00000       17600.00
  INLET, B15                              |                            |                            |
0056 720-98555                 5.000  EACH|    1788.00000       8940.00|    1740.00000       8700.00|    2200.00000       11000.00
  INLET, C15                              |                            |                            |
0057 801-04308                 8.000  EACH|     230.00000       1840.00|     230.00000       1840.00|     325.00000        2600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06203              3990.000  m   |       1.72000       6862.80|       0.59000       2354.10|       1.50000        5985.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0059 801-06216                65.000  m   |      16.00000       1040.00|       3.95000        256.75|       7.55000         490.75
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm STOP LINE                        |                            |                            |
0060 801-06606                35.000  EACH|     140.00000       4900.00|     140.00000       4900.00|     130.00000        4550.00
  BARRICADE, IIIB                         |                            |                            |
0061 801-06625                27.000  EACH|      70.00000       1890.00|      70.00000       1890.00|     200.00000        5400.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640                47.000  EACH|     125.00000       5875.00|     125.00000       5875.00|     200.00000        9400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06710               450.000  DAY |      15.00000       6750.00|      15.00000       6750.00|      16.00000        7200.00
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|   35500.00000      35500.00|    7000.00000       7000.00|   17000.00000       17000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-02489                80.000  m   |      32.80000       2624.00|      38.60000       3088.00|      39.00000        3120.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0066 802-76025                 7.500  m2  |     134.55000       1009.13|     161.50000       1211.25|     165.00000        1237.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0067 802-76035                 6.500  m2  |     137.24000        892.06|     147.00000        955.50|     150.00000         975.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0068 802-76045                 3.500  m2  |     150.00000        525.00|     208.00000        728.00|     210.00000         735.00
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0069 805-01842                11.000  EACH|     550.00000       6050.00|     655.00000       7205.00|     660.00000        7260.00
  HANDHOLE, SIGNAL                        |                            |                            |
0070 805-02087                        LUMP|     500.00000        500.00|     460.00000        460.00|     465.00000         465.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1212938
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 805-02151                 8.000  EACH|     400.00000       3200.00|     350.00000       2800.00|     352.00000        2816.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0072 805-06592              1135.000  m   |      32.80000      37228.00|      30.20000      34277.00|      30.50000       34617.50
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0073 805-78106                 1.000  EACH|    6900.00000       6900.00|    6320.00000       6320.00|    6360.00000        6360.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0074 805-78205                 8.000  EACH|     350.00000       2800.00|     380.00000       3040.00|     385.00000        3080.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0075 805-78370                 8.000  EACH|     150.00000       1200.00|      75.00000        600.00|      76.00000         608.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0076 805-78415                 4.000  EACH|    1000.00000       4000.00|    1190.00000       4760.00|    1200.00000        4800.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0077 805-78420                 4.000  EACH|     250.00000       1000.00|     165.00000        660.00|     166.00000         664.00
  DISCONNECT HANGER                       |                            |                            |
0078 805-78445                 1.000  EACH|     500.00000        500.00|     440.00000        440.00|     443.00000         443.00
  SIGNAL SERVICE                          |                            |                            |
0079 805-78467                18.000  m   |       5.25000         94.50|       4.90000         88.20|       5.00000          90.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0080 805-78470              1380.000  m   |       0.98000       1352.40|       2.10000       2898.00|       2.15000        2967.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0081 805-78485               200.000  m   |       2.95000        590.00|       3.05000        610.00|       3.10000         620.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0082 805-78490               210.000  m   |       3.28000        688.80|       3.25000        682.50|       3.30000         693.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0083 805-78492               680.000  m   |       3.60000       2448.00|       5.20000       3536.00|       5.25000        3570.00
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            |
0084 805-78510               860.000  m   |       2.46000       2115.60|       2.05000       1763.00|       2.10000        1806.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0086 805-78785                12.000  EACH|     400.00000       4800.00|     450.00000       5400.00|     455.00000        5460.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0087 805-78790                12.000  EACH|     260.00000       3120.00|     335.00000       4020.00|     338.00000        4056.00
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL|                            |                            |
0088 805-78795               421.000  m   |      32.80000      13808.80|      30.20000      12714.20|      30.50000       12840.50
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0089 805-78906                 4.000  EACH|    1800.00000       7200.00|    1470.00000       5880.00|    1500.00000        6000.00
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0090 805-78925                 1.000  EACH|     750.00000        750.00|     750.00000        750.00|     755.00000         755.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 805-86810                 1.000  EACH|    2700.00000       2700.00|    2950.00000       2950.00|    2970.00000        2970.00
  SERVICE POINT, II                       |                            |                            |
0094 805-86838              2770.000  m   |       1.64000       4542.80|       3.20000       8864.00|       3.25000        9002.50
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0095 805-86889               230.000  m   |       1.64000        377.20|       1.60000        368.00|       1.62000         372.60
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0096 805-86920                28.000  EACH|      15.00000        420.00|      18.15000        508.20|      18.25000         511.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0097 805-86925                 4.000  EACH|      20.00000         80.00|      28.25000        113.00|      28.50000         114.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0098 805-86930                14.000  EACH|      15.00000        210.00|      11.85000        165.90|      12.00000         168.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0099 805-86935                24.000  EACH|      25.00000        600.00|      24.22000        581.28|      24.50000         588.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0100 806-53072                        LUMP|    5000.00000       5000.00|    2630.00000       2630.00|    2650.00000        2650.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0101 807-02191                 5.000  EACH|     550.00000       2750.00|     490.00000       2450.00|     495.00000        2475.00
  HANDHOLE, LIGHTING                      |                            |                            |
0102 807-02193                 2.000  EACH|     550.00000       1100.00|     820.00000       1640.00|     825.00000        1650.00
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0103 807-02784                 2.000  EACH|    1200.00000       2400.00|     435.00000        870.00|     440.00000         880.00
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0104 807-04143                10.000  EACH|    1200.00000      12000.00|     815.00000       8150.00|     820.00000        8200.00
  LIGHT STANDARD, 4.3 m E.M.H., 3.7 m,    |                            |                            |
  DECORATIVE                              |                            |                            |
0105 807-04962                 5.000  EACH|    1200.00000       6000.00|    1400.00000       7000.00|       0.00000           0.00
  LIGHT WELL                              |                            |                            |
0106 807-83636                 2.000  EACH|    1050.00000       2100.00|     910.00000       1820.00|     915.00000        1830.00
  LIGHT POLE, 11.0 m E.M.H., 1.5 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0107 807-86615                 4.000  EACH|     225.00000        900.00|     160.00000        640.00|     161.00000         644.00
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0108 807-86910                14.000  EACH|      25.00000        350.00|      24.50000        343.00|      24.70000         345.80
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0109 807-86915                14.000  EACH|      28.00000        392.00|      24.50000        343.00|      24.70000         345.80
  CONNECTOR KIT, FUSED                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1212938
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 807-86950                14.000  EACH|      35.00000        490.00|      12.50000        175.00|      12.60000         176.40
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0111 807-93647                10.000  EACH|     350.00000       3500.00|     560.00000       5600.00|     565.00000        5650.00
  LUMINAIRE POST TOP, HIGH PRESSURE       |                            |                            |
  SODIUM, 150 WATT                        |                            |                            |
0112 807-93651                10.000  SET |     400.00000       4000.00|     420.00000       4200.00|     425.00000        4250.00
  FOUNDATION, ANCHOR BOLTS AND            |                            |                            |
  REINFORCING STEEL FOR POST TOP LIGHT    |                            |                            |
0113 808-06701               250.000  m   |       1.10000        275.00|       1.18000        295.00|       1.15000         287.50
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0114 808-75205               595.000  m   |       1.10000        654.50|       1.18000        702.10|       1.15000         684.25
  LINE, THERMOPLASTIC, SOLID, WHITE, 100  |                            |                            |
  mm                                      |                            |                            |
0116 808-75245               720.000  m   |       1.10000        792.00|       1.18000        849.60|       1.15000         828.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0117 808-75297                63.000  m   |       9.50000        598.50|       9.85000        620.55|       9.55000         601.65
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0118 808-75300               291.000  m   |       2.40000        698.40|       1.75000        509.25|       2.45000         712.95
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0119 808-75320                 6.000  EACH|      65.00000        390.00|      45.00000        270.00|      65.25000         391.50
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0120 808-75325                 4.000  EACH|      85.00000        340.00|      55.00000        220.00|      85.10000         340.40
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0121 808-92027               490.000  m   |       2.50000       1225.00|       2.36000       1156.40|       2.55000        1249.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0123 805-79020                        LUMP|    4500.00000       4500.00|    3658.00000       3658.00|    3700.00000        3700.00
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                            |                            |
0124 808-75260                53.000  m   |       4.75000        251.75|       7.00000        371.00|       4.80000         254.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0125 808-75278               186.000  m   |       4.75000        883.50|       7.00000       1302.00|       4.80000         892.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-1212938
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0126 808-06716              5690.000  m   |       1.15000       6543.50|       1.31000       7453.90|       1.20000        6828.00
  LINE, REMOVE                            |                            |                            |
0127 801-06207              1700.000  m   |       2.60000       4420.00|       2.60000       4420.00|       3.10000        5270.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,426,782.57|             $  1,505,634.76|                $  1,594,357.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,426,782.57|             $  1,505,634.76|                $  1,594,357.35
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                12.000  MOS |    2150.00000      25800.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   12500.00000      12500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  149050.00000     149050.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   64200.00000      64200.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4930.000  m2  |      11.00000      54230.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278              1210.000  m   |      10.90000      13189.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|    1150.00000       1150.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7                                   |                            |                            |
0008 202-60820               270.000  m2  |      11.00000       2970.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-78515                        LUMP|    4150.00000       4150.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0010 202-93615              2765.000  m2  |      11.00000      30415.00|                            |
  CONCRETE, REMOVE                        |                            |                            |
0011 203-02000              4175.000  m3  |      19.70000      82247.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 211-02060              2205.000  m3  |       0.01000         22.05|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-04075                 1.000  Mg  |      95.00000         95.00|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0014 303-52308               270.000  Mg  |      32.00000       8640.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 305-05204               371.000  Mg  |      54.60000      20256.60|                            |
  HMA FOR PATCHING                        |                            |                            |
0016 401-05437              7530.000  Mg  |      38.70000     291411.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05455              1785.000  Mg  |      46.00000      82110.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0018 401-05456               880.000  Mg  |      50.00000      44000.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 405-05518               260.000  m2  |       1.00000        260.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05520                11.000  Mg  |     190.00000       2090.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 604-06069               280.000  m2  |      57.20000      16016.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0022 604-91404               400.000  m2  |      74.70000      29880.00|                            |
  SIDEWALK, CONCRETE, 125 mm , STAMPED    |                            |                            |
  BRICK STYLE                             |                            |                            |
0023 604-91531              1600.000  m2  |      40.35000      64560.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0024 605-06120               180.000  m   |      46.00000       8280.00|                            |
  CURB, CONCRETE                          |                            |                            |
0025 605-06140               990.000  m   |      47.50000      47025.00|                            |
  CURB AND GUTTER, CONCRETE ,MODIFIED     |                            |                            |
0026 610-05527              1211.000  Mg  |      45.00000      54495.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0027 611-05330               810.000  m2  |      45.25000      36652.50|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0028 621-04925                53.100  m2  |       7.75000        411.53|                            |
  FABRIC , LANDSCAPE                      |                            |                            |
0029 621-06019                 5.400  m2  |       6.55000         35.37|                            |
  LANDSCAPE MULCH                         |                            |                            |
0030 621-06567                27.000  kL  |       0.60000         16.20|                            |
  WATER                                   |                            |                            |
0031 621-06570                 8.030  m3  |      28.40000        228.05|                            |
  TOP SOIL                                |                            |                            |
0032 621-06575               145.000  m2  |      14.20000       2059.00|                            |
  SODDING, NURSERY                        |                            |                            |
0033 622-05651                11.000  EACH|     660.00000       7260.00|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0034 622-05654               531.000  EACH|      16.00000       8496.00|                            |
  PLANT, PERENNIAL                        |                            |                            |
0035 622-91534                 5.000  EACH|    2485.00000      12425.00|                            |
  TREE WELL , TYPE 1                      |                            |                            |
0036 622-91534                 3.000  EACH|    5885.00000      17655.00|                            |
  TREE WELL , TYPE 2                      |                            |                            |
0037 701-44245               170.000  kg  |      10.25000       1742.50|                            |
  REINFORCING STEEL FOR STRUCTURES        |                            |                            |
0038 712-04835                 6.000  EACH|     400.00000       2400.00|                            |
  BOARDWALK , WOODEN, TEMPORARY           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 714-02803                 0.800  m2  |     550.00000        440.00|                            |
  WALL, CONCRETE MASONRY BLOCK            |                            |                            |
0040 715-13010               175.000  m   |      96.00000      16800.00|                            |
  PIPE, GROUP L, 300mm                    |                            |                            |
0041 715-13015               105.000  m   |     105.50000      11077.50|                            |
  PIPE, GROUP L, 375mm                    |                            |                            |
0042 715-13020                55.000  m   |     119.00000       6545.00|                            |
  PIPE, GROUP L, 450mm                    |                            |                            |
0043 715-13030               201.000  m   |     130.70000      26270.70|                            |
  PIPE, GROUP L, 600mm                    |                            |                            |
0044 715-13040               151.000  m   |     291.00000      43941.00|                            |
  PIPE, GROUP L, 900 mm                   |                            |                            |
0045 715-13045               270.000  m   |     369.00000      99630.00|                            |
  PIPE, GROUP L, 1050 mm                  |                            |                            |
0046 715-15000                15.000  m   |      93.00000       1395.00|                            |
  PIPE, GROUP P, 150 mm                   |                            |                            |
0047 715-44240                15.500  m3  |     300.00000       4650.00|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0048 720-44000                16.000  EACH|     250.00000       4000.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0049 720-45045                 8.000  EACH|    1225.00000       9800.00|                            |
  INLET, J10                              |                            |                            |
0050 720-45055                 2.000  EACH|    1225.00000       2450.00|                            |
  INLET, M10                              |                            |                            |
0051 720-45410                 5.000  EACH|    1555.00000       7775.00|                            |
  MANHOLE, C4                             |                            |                            |
0052 720-94612                 5.000  EACH|    3825.00000      19125.00|                            |
  MANHOLE, K4                             |                            |                            |
0053 720-95422                 2.000  EACH|    2420.00000       4840.00|                            |
  MANHOLE, J4                             |                            |                            |
0054 720-97962                 1.000  EACH|    8800.00000       8800.00|                            |
  MANHOLE, G4, MODIFIED                   |                            |                            |
0055 720-98174                 8.000  EACH|    1990.00000      15920.00|                            |
  INLET, B15                              |                            |                            |
0056 720-98555                 5.000  EACH|    2025.00000      10125.00|                            |
  INLET, C15                              |                            |                            |
0057 801-04308                 8.000  EACH|     260.00000       2080.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06203              3990.000  m   |       0.70000       2793.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0059 801-06216                65.000  m   |       4.50000        292.50|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm STOP LINE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 801-06606                35.000  EACH|     160.00000       5600.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0061 801-06625                27.000  EACH|      79.50000       2146.50|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640                47.000  EACH|     142.00000       6674.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06710               450.000  DAY |      17.00000       7650.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|   27000.00000      27000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-02489                80.000  m   |      29.25000       2340.00|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0066 802-76025                 7.500  m2  |     155.00000       1162.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0067 802-76035                 6.500  m2  |     165.00000       1072.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0068 802-76045                 3.500  m2  |     170.00000        595.00|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0069 805-01842                11.000  EACH|     745.00000       8195.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0070 805-02087                        LUMP|     525.00000        525.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0071 805-02151                 8.000  EACH|     400.00000       3200.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0072 805-06592              1135.000  m   |      34.32000      38953.20|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0073 805-78106                 1.000  EACH|    7181.82000       7181.82|                            |
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0074 805-78205                 8.000  EACH|     431.82000       3454.56|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0075 805-78370                 8.000  EACH|      85.23000        681.84|                            |
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0076 805-78415                 4.000  EACH|    1352.27000       5409.08|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 805-78420                 4.000  EACH|     187.50000        750.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0078 805-78445                 1.000  EACH|     500.00000        500.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0079 805-78467                18.000  m   |       5.57000        100.26|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0080 805-78470              1380.000  m   |       2.39000       3298.20|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0081 805-78485               200.000  m   |       3.47000        694.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0082 805-78490               210.000  m   |       3.69000        774.90|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0083 805-78492               680.000  m   |       5.91000       4018.80|                            |
  SIGNAL CABLE, INTERCONNECT, 7C 14GA.    |                            |                            |
0084 805-78510               860.000  m   |       2.33000       2003.80|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0086 805-78785                12.000  EACH|     511.36000       6136.32|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0087 805-78790                12.000  EACH|     380.68000       4568.16|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL|                            |                            |
0088 805-78795               421.000  m   |      34.32000      14448.72|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0089 805-78906                 4.000  EACH|    1670.46000       6681.84|                            |
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0090 805-78925                 1.000  EACH|     852.27000        852.27|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0093 805-86810                 1.000  EACH|    3352.27000       3352.27|                            |
  SERVICE POINT, II                       |                            |                            |
0094 805-86838              2770.000  m   |       3.64000      10082.80|                            |
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0095 805-86889               230.000  m   |       1.82000        418.60|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0096 805-86920                28.000  EACH|      20.63000        577.64|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0097 805-86925                 4.000  EACH|      32.10000        128.40|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0098 805-86930                14.000  EACH|      13.47000        188.58|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0099 805-86935                24.000  EACH|      27.52000        660.48|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0100 806-53072                        LUMP|    2988.64000       2988.64|                            |
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0101 807-02191                 5.000  EACH|     556.82000       2784.10|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0102 807-02193                 2.000  EACH|     931.82000       1863.64|                            |
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                            |                            |
  X 2450 mm                               |                            |                            |
0103 807-02784                 2.000  EACH|     494.32000        988.64|                            |
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            |
0104 807-04143                10.000  EACH|     926.14000       9261.40|                            |
  LIGHT STANDARD, 4.3 m E.M.H., 3.7 m,    |                            |                            |
  DECORATIVE                              |                            |                            |
0105 807-04962                 5.000  EACH|    2484.40000      12422.00|                            |
  LIGHT WELL                              |                            |                            |
0106 807-83636                 2.000  EACH|    1034.09000       2068.18|                            |
  LIGHT POLE, 11.0 m E.M.H., 1.5 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0107 807-86615                 4.000  EACH|     181.82000        727.28|                            |
  LUMINAIRE, ROADWAY, 250 WATT, HIGH      |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0108 807-86910                14.000  EACH|      27.84000        389.76|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0109 807-86915                14.000  EACH|      27.84000        389.76|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0110 807-86950                14.000  EACH|      14.20000        198.80|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0111 807-93647                10.000  EACH|     636.36000       6363.60|                            |
  LUMINAIRE POST TOP, HIGH PRESSURE       |                            |                            |
  SODIUM, 150 WATT                        |                            |                            |
0112 807-93651                10.000  SET |     477.27000       4772.70|                            |
  FOUNDATION, ANCHOR BOLTS AND            |                            |                            |
  REINFORCING STEEL FOR POST TOP LIGHT    |                            |                            |
0113 808-06701               250.000  m   |       1.25000        312.50|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0114 808-75205               595.000  m   |       1.25000        743.75|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100  |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,494,455.13                                                  ROUTE : US 41
     CALL ORDER   : 160                     CONTRACT ID : R -24558-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 808-75245               720.000  m   |       1.25000        900.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0117 808-75297                63.000  m   |      10.80000        680.40|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0118 808-75300               291.000  m   |       2.73000        794.43|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0119 808-75320                 6.000  EACH|      73.86000        443.16|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0120 808-75325                 4.000  EACH|      96.59000        386.36|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0121 808-92027               490.000  m   |       2.56000       1254.40|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0123 805-79020                        LUMP|    4156.82000       4156.82|                            |
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                            |                            |
0124 808-75260                53.000  m   |       5.40000        286.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0125 808-75278               186.000  m   |       5.40000       1004.40|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0126 808-06716              5690.000  m   |       1.31000       7453.90|                            |
  LINE, REMOVE                            |                            |                            |
0127 801-06207              1700.000  m   |       3.47000       5899.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  1,748,783.86|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,748,783.86|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,529,477.40                                                  ROUTE : I-65
     CALL ORDER   : 170                     CONTRACT ID : R -24561-A                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0651153
                                                                                                  0651153
                                                                                                  0651150
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  4,429,000.00     100.0000%
====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SHOULDER WIDENING
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1250.00000      12500.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   21000.00000      21000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  220637.45000     220637.45|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   44000.00000      44000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241              1532.000  m   |       8.00000      12256.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-74055                 3.000  EACH|    2500.00000       7500.00|                            |
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-93763                10.000  EACH|     250.00000       2500.00|                            |
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0008 202-94793               198.000  m   |      30.00000       5940.00|                            |
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0009 203-02080                 9.120  km  |     100.00000        912.00|                            |
  LINEAR GRADING                          |                            |                            |
0010 205-02224               636.000  m   |       6.55000       4165.80|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               155.000  m   |      12.35000       1914.25|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                10.000  EACH|      80.00000        800.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                                                                                   PAGE : 170 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,529,477.40                                                  ROUTE : I-65
     CALL ORDER   : 170                     CONTRACT ID : R -24561-A                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02236                36.000  EACH|      65.00000       2340.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 211-02060               297.000  m3  |      44.00000      13068.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 213-52830                 5.000  m3  |     400.00000       2000.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0016 303-52308             27876.200  Mg  |      13.50000     376328.70|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 303-52309              4846.000  Mg  |      13.50000      65421.00|                            |
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0018 305-05731             67487.200  Mg  |      33.40000    2254072.48|                            |
  WIDENING WITH QC/QA HMA                 |                            |                            |
0019 402-05495                37.200  Mg  |      58.00000       2157.60|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0020 405-05517                99.800  Mg  |     250.00000      24950.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0021 406-05520                52.500  Mg  |     190.00000       9975.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-02206                50.000  m   |      53.00000       2650.00|                            |
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0023 601-05657                12.000  EACH|   24500.00000     294000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, LEAVE IN |                            |                            |
  PLACE                                   |                            |                            |
0024 601-06035               263.000  m   |      45.00000      11835.00|                            |
  GUARDRAIL, RESET                        |                            |                            |
0025 601-97079                 1.000  EACH|    1000.00000       1000.00|                            |
  GRAVEL BARREL ARRAY, REMOVE             |                            |                            |
0026 601-97080                 1.000  EACH|    2200.00000       2200.00|                            |
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0027 601-99123                 1.000  EACH|    2350.00000       2350.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0028 602-06646               663.000  m   |       5.00000       3315.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0029 602-95580               314.000  m   |     120.00000      37680.00|                            |
  TEMPORARY CONCRETE BARRIER, LEAVE IN    |                            |                            |
  PLACE                                   |                            |                            |
0030 621-01004                 7.000  EACH|     650.00000       4550.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,529,477.40                                                  ROUTE : I-65
     CALL ORDER   : 170                     CONTRACT ID : R -24561-A                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 621-06545                 9.170  Mg  |     535.00000       4905.95|                            |
  FERTILIZER                              |                            |                            |
0032 621-06553              1936.000  kg  |       8.55000      16552.80|                            |
  SEED MIXTURE, R                         |                            |                            |
0033 621-06565                45.800  Mg  |     495.00000      22671.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0034 702-90915                21.500  m3  |     400.00000       8600.00|                            |
  CONCRETE, A                             |                            |                            |
0035 714-94664                 5.500  m   |     775.00000       4262.50|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 900 mm x 900 mm               |                            |                            |
0036 715-05019                45.000  m   |     180.00000       8100.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0037 715-05118               138.700  m   |      95.00000      13176.50|                            |
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0038 715-05119                70.000  m   |     100.00000       7000.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0039 715-05121                24.000  m   |     110.00000       2640.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0040 715-05149               164.000  m   |      95.00000      15580.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0041 715-05429                61.500  m   |     260.00000      15990.00|                            |
  PIPE, SLOTTED VANE DRAIN, 375 mm        |                            |                            |
0042 715-05595                 5.500  m   |     210.00000       1155.00|                            |
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0043 715-05596                 7.500  m   |     230.00000       1725.00|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0044 715-05889                 8.000  m   |     450.00000       3600.00|                            |
  PIPE EXTENSION, CIRCULAR, 750 mm        |                            |                            |
0045 715-26728                 3.000  EACH|    2700.00000       8100.00|                            |
  GRATED BOX END SECTION, II, 4:1, 300 mm |                            |                            |
0046 715-46000                 2.000  EACH|     175.00000        350.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0047 715-46005                 1.000  EACH|     225.00000        225.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0048 715-46010                 4.000  EACH|     300.00000       1200.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0049 715-46030                 1.000  EACH|     550.00000        550.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0050 715-46040                 2.000  EACH|     700.00000       1400.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,529,477.40                                                  ROUTE : I-65
     CALL ORDER   : 170                     CONTRACT ID : R -24561-A                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 715-97686                 2.000  EACH|    3800.00000       7600.00|                            |
  GRATED BOX END SECTION, II, 10:1, 375 mm|                            |                            |
0052 720-44296                 8.000  EACH|     360.00000       2880.00|                            |
  CAP INLET                               |                            |                            |
0053 720-45065                 2.000  EACH|    2100.00000       4200.00|                            |
  INLET, N12                              |                            |                            |
0054 720-45069                 3.000  EACH|    1500.00000       4500.00|                            |
  INLET, P12                              |                            |                            |
0055 720-45070                 6.000  EACH|    1500.00000       9000.00|                            |
  INLET, P12A                             |                            |                            |
0056 720-95310                 1.000  EACH|    2300.00000       2300.00|                            |
  INLET, P12A, MODIFIED                   |                            |                            |
0057 801-03290                38.000  EACH|      85.00000       3230.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
0058 801-06207             20624.800  m   |       3.40000      70124.32|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0059 801-06469             10923.000  m   |       4.00000      43692.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0060 801-06606                 3.000  EACH|      75.00000        225.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0061 801-06640                69.000  EACH|      60.00000       4140.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                14.000  EACH|      35.00000        490.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-06710               540.000  DAY |      15.00000       8100.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|  255500.00000     255500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0065 801-09133                 8.000  EACH|    5000.00000      40000.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0067 802-02475                 6.000  EACH|    1365.00000       8190.00|                            |
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0068 802-74046                 2.000  EACH|      55.00000        110.00|                            |
  SIGN ASSEMBLY, U CHANNEL POSTS, RELOCATE|                            |                            |
0069 805-86935                 8.000  EACH|      37.00000        296.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0070 807-02191                 2.000  EACH|     600.00000       1200.00|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0071 808-06711               646.000  m   |       0.20000        129.20|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,529,477.40                                                  ROUTE : I-65
     CALL ORDER   : 170                     CONTRACT ID : R -24561-A                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 808-06713              7288.000  m   |       0.16000       1166.08|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0073 808-06714              8824.000  m   |       0.16000       1411.84|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0074 808-06716             12812.000  m   |       1.40000      17936.80|                            |
  LINE, REMOVE                            |                            |                            |
0075 808-75001              1437.800  m   |       0.25000        359.45|                            |
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0077 808-75090              3870.400  m   |       1.95000       7547.28|                            |
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 600 mm          |                            |                            |
0078 808-75994               742.000  EACH|       5.00000       3710.00|                            |
  PRISMATIC REFLECTOR                     |                            |                            |
0079 808-75996                45.000  EACH|       7.00000        315.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0080 808-75998                45.000  EACH|      33.00000       1485.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0081 602-06804                 1.000  EACH|  118000.00000     118000.00|                            |
  MOVEABLE CONCRETE TRAFFIC BARRIER       |                            |                            |
  TRANSFER MACHINE                        |                            |                            |
0082 602-06805              1220.000  m   |     188.00000     229360.00|                            |
  MOVEABLE CONCRETE TRAFFIC BARRIER       |                            |                            |
     SECTION TOTALS                       |             $  4,429,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,429,000.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11,868,948.23                                                ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1779011
                                                                                                  1790011
                                                                                                  1790011
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $ 10,163,385.86     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 10,885,335.60     107.1034%
   3   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $ 11,575,196.06     113.8911%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1850.00000      44400.00|    1900.00000      45600.00|    1553.45000       37282.80
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|  171900.00000     171900.00|  180000.00000     180000.00|  185643.99000      185643.99
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  430000.00000     430000.00|  540000.00000     540000.00|  576412.87000      576412.87
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   80000.00000      80000.00|  140000.00000     140000.00|   66676.46000       66676.46
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01901                 1.000  EACH|    6000.00000       6000.00|    6300.00000       6300.00|    5883.22000        5883.22
  TEMPORARY CROSSOVER, REMOVE             |                            |                            |
0006 202-02240             13001.000  SYS |       4.60000      59804.60|       4.80000      62404.80|       4.91000       63834.91
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               120.000  LFT |       9.70000       1164.00|      10.00000       1200.00|       6.26000         751.20
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02273              1853.000  SYS |      13.80000      25571.40|      14.00000      25942.00|      12.18000       22569.54
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0009 202-02278             18264.000  LFT |       3.45000      63010.80|       3.60000      65750.40|       2.58000       47121.12
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    3078.82000        3078.82
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 17                                  |                            |                            |
0011 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    2387.70000        2387.70
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 25                                  |                            |                            |
0012 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    2279.83000        2279.83
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 44                                  |                            |                            |
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                                                                                                                   PAGE : 180 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11868948.23                                                  ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    3078.82000        3078.82
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 8                                   |                            |                            |
0014 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    1402.31000        1402.31
  HOUSES AND BUILDINGS, REMOVE PARCEL 10  |                            |                            |
0015 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    2279.82000        2279.83
  HOUSES AND BUILDINGS, REMOVE PARCEL 15  |                            |                            |
0016 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|     448.09000         448.09
  HOUSES AND BUILDINGS, REMOVE PARCEL 24  |                            |                            |
0017 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|     539.35000         539.35
  HOUSES AND BUILDINGS, REMOVE PARCEL 29  |                            |                            |
0018 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    2279.83000        2279.83
  HOUSES AND BUILDINGS, REMOVE PARCEL 32  |                            |                            |
0019 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    1769.93000        1769.93
  HOUSES AND BUILDINGS, REMOVE PARCEL 46  |                            |                            |
0020 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|    2811.90000        2811.90
  HOUSES AND BUILDINGS, REMOVE PARCEL 57  |                            |                            |
0021 202-03000                        LUMP|    1000.00000       1000.00|    1100.00000       1100.00|     534.39000         534.39
  HOUSES AND BUILDINGS, REMOVE PARCEL 6   |                            |                            |
0022 202-60820             19239.000  SYS |       2.30000      44249.70|       3.40000      65412.60|       2.48000       47712.72
  SURFACE MILLING, ASPHALT                |                            |                            |
0023 202-60822             18629.000  SYS |      11.70000     217959.30|       3.40000      63338.60|      12.62000      235097.98
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0024 202-74050                 3.000  EACH|     317.78000        953.34|     110.00000        330.00|     346.11000        1038.33
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0025 202-74090                        LUMP|    3136.06000       3136.06|    1100.00000       1100.00|    3415.71000        3415.71
  OVERHEAD SIGN STRUCTURE, REMOVE         |                            |                            |
0026 202-78515                        LUMP|    1200.62000       1200.62|    1100.00000       1100.00|    1307.68000        1307.68
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0027 203-02000             59696.000  CYS |       7.46000     445332.16|       7.80000     465628.80|       8.72000      520549.12
  EXCAVATION, COMMON                      |                            |                            |
0028 203-02045             21200.000  CYS |       3.90000      82680.00|       4.10000      86920.00|       3.08000       65296.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0029 203-02070             31001.000  CYS |       3.30000     102303.30|       3.50000     108503.50|      10.77000      333880.77
  BORROW                                  |                            |                            |
0030 203-02235              7001.000  SYS |       0.32000       2240.32|       1.60000      11201.60|       0.43000        3010.43
  BREAKING PAVEMENT                       |                            |                            |
0031 203-03386               300.000  SYS |      27.50000       8250.00|      32.00000       9600.00|      29.66000        8898.00
  LIME STABILIZED SOIL MIXTURE, PROCESS _ |                            |                            |
0032 205-02224             19296.000  LFT |       1.45000      27979.20|       1.50000      28944.00|       1.56000       30101.76
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11868948.23                                                  ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 205-02229              9120.000  LFT |       2.30000      20976.00|       2.40000      21888.00|       2.48000       22617.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0034 205-02236                34.000  EACH|      65.00000       2210.00|      68.00000       2312.00|      70.12000        2384.08
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0035 211-02060              7354.000  CYS |      14.90000     109574.60|      16.00000     117664.00|      18.08000      132960.32
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0036 303-04075               152.000  TON |      30.00000       4560.00|      31.00000       4712.00|      31.69000        4816.88
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0037 303-52308             39199.000  TON |      12.75000     499787.25|      15.00000     587985.00|      16.00000      627184.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0038 305-05204              3083.000  TON |      76.20000     234924.60|     170.00000     524110.00|      82.20000      253422.60
  HMA FOR PATCHING                        |                            |                            |
0039 310-04014              1013.000  SYS |      62.00000      62806.00|      89.00000      90157.00|      60.54000       61327.02
  PATCHING, FULL DEPTH, REINFORCED        |                            |                            |
  CONCRETE PAVEMENT                       |                            |                            |
0040 401-05437             54516.000  TON |      35.15000    1916237.40|      36.00000    1962576.00|      37.92000     2067246.72
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0041 401-05455             27479.000  TON |      36.15000     993365.85|      37.00000    1016723.00|      38.99000     1071406.21
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0042 401-05456             13498.000  TON |      50.75000     685023.50|      42.00000     566916.00|      54.74000      738880.52
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0043 401-05463              4158.000  TON |      38.45000     159875.10|      39.00000     162162.00|      41.48000      172473.84
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0044 401-06264                        LUMP|    4600.00000       4600.00|    8400.00000       8400.00|    4962.01000        4962.01
  PROFILOGRAPH, HMA                       |                            |                            |
0045 402-05470              3693.000  TON |      34.10000     125931.30|      37.00000     136641.00|      36.78000      135828.54
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0046 402-05481              8353.000  TON |      32.00000     267296.00|      36.00000     300708.00|      34.52000      288345.56
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0047 402-05487              2305.000  TON |      38.45000      88627.25|      37.00000      85285.00|      41.48000       95611.40
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0048 404-05511             51000.000  SYS |       0.70000      35700.00|       1.10000      56100.00|       0.76000       38760.00
  SEAL COAT, 2                            |                            |                            |
0049 405-05517                86.000  TON |     325.00000      27950.00|     380.00000      32680.00|     350.58000       30149.88
  ASPHALT FOR PRIME COAT                  |                            |                            |
0050 406-05520               157.500  TON |     175.00000      27562.50|     180.00000      28350.00|     188.77000       29731.28
  ASPHALT FOR TACK COAT                   |                            |                            |
0051 601-01621                 2.000  EACH|    1675.00000       3350.00|    1800.00000       3600.00|    1941.66000        3883.32
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11868948.23                                                  ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 601-61390                 8.000  EACH|      40.00000        320.00|      42.00000        336.00|      43.15000         345.20
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0054 601-99105              1393.750  LFT |      10.35000      14425.31|      11.00000      15331.25|      11.87000       16543.81
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0055 601-99106               300.000  LFT |      19.65000       5895.00|      21.00000       6300.00|      19.42000        5826.00
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0056 604-44251                 1.600  CYS |     895.00000       1432.00|    1100.00000       1760.00|     321.13000         513.81
  STEPS, CONCRETE                         |                            |                            |
0057 604-91531                12.000  SYS |      75.00000        900.00|      69.00000        828.00|      24.46000         293.52
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0058 605-06100              1662.000  LFT |      21.50000      35733.00|      13.00000      21606.00|       9.99000       16603.38
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0059 605-06120               319.000  LFT |      17.55000       5598.45|      24.00000       7656.00|      21.63000        6899.97
  CURB, CONCRETE                          |                            |                            |
0060 605-06145              1040.000  LFT |      13.25000      13780.00|      17.00000      17680.00|      10.22000       10628.80
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0061 605-06150               117.000  LFT |      28.50000       3334.50|      37.00000       4329.00|      17.82000        2084.94
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0062 605-06210               885.000  LFT |      36.10000      31948.50|      34.00000      30090.00|      12.40000       10974.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0063 605-97305                 1.000  EACH|    1425.00000       1425.00|    1600.00000       1600.00|     189.25000         189.25
  CURB AND GUTTER TURNOUT, COMBINED,      |                            |                            |
  MODIFIED                                |                            |                            |
0064 607-06380               185.000  LFT |      43.00000       7955.00|      62.00000      11470.00|      59.93000       11087.05
  PAVED SIDE DITCH, K                     |                            |                            |
0065 610-05527              3381.000  TON |      55.50000     187645.50|      51.00000     172431.00|      59.87000      202420.47
  HMA FOR APPROACHES                      |                            |                            |
0066 611-05330              3390.000  SYS |      36.00000     122040.00|      36.00000     122040.00|      34.25000      116107.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0067 611-06497               134.000  EACH|     160.00000      21440.00|     170.00000      22780.00|     113.26000       15176.84
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0068 611-06498                 1.000  EACH|     195.00000        195.00|     200.00000        200.00|     167.20000         167.20
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0069 611-52817                 1.000  EACH|   14000.00000      14000.00|   21000.00000      21000.00|    3480.96000        3480.96
  TEMPORARY CROSSOVER, B                  |                            |                            |
0070 612-04315               420.000  TON |     480.00000     201600.00|     660.00000     277200.00|     605.15000      254163.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0071 612-60410              2321.000  EACH|       5.60000      12997.60|       6.70000      15550.70|       6.20000       14390.20
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11868948.23                                                  ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 615-06490               331.000  EACH|     104.00000      34424.00|     110.00000      36410.00|     107.87000       35704.97
  RIGHT OF WAY MARKER                     |                            |                            |
0073 615-06500                17.000  EACH|     375.00000       6375.00|     390.00000       6630.00|     404.51000        6876.67
  MONUMENT, A                             |                            |                            |
0074 615-06505                 7.000  EACH|     415.00000       2905.00|     440.00000       3080.00|     458.45000        3209.15
  MONUMENT, B                             |                            |                            |
0075 615-06510                12.000  EACH|     385.00000       4620.00|     400.00000       4800.00|     296.64000        3559.68
  MONUMENT, C                             |                            |                            |
0076 615-06527                 2.000  EACH|     320.00000        640.00|     340.00000        680.00|     296.64000         593.28
  MONUMENT, SECTION CORNER                |                            |                            |
0077 616-02320              4922.000  SYS |       1.02000       5020.44|       1.10000       5414.20|       2.28000       11222.16
  GEOTEXTILES                             |                            |                            |
0078 616-06405              3182.000  TON |      18.77000      59726.14|      20.00000      63640.00|      26.09000       83018.38
  RIPRAP, REVETMENT                       |                            |                            |
0079 621-01004                 3.000  EACH|     650.00000       1950.00|     680.00000       2040.00|     701.15000        2103.45
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0080 621-06545                18.000  TON |     588.00000      10584.00|     620.00000      11160.00|     634.27000       11416.86
  FERTILIZER                              |                            |                            |
0081 621-06553              3960.000  LBS |       2.76000      10929.60|       2.90000      11484.00|       2.98000       11800.80
  SEED MIXTURE, R                         |                            |                            |
0082 621-06554              2621.000  LBS |       3.77000       9881.17|       4.00000      10484.00|       4.07000       10667.47
  SEED MIXTURE, U                         |                            |                            |
0083 621-06565                73.100  TON |     471.00000      34430.10|     490.00000      35819.00|     508.07000       37139.92
  MULCHING MATERIAL                       |                            |                            |
0084 621-06574             23324.000  SYS |       2.50000      58310.00|       2.60000      60642.40|       2.70000       62974.80
  SODDING                                 |                            |                            |
0085 622-98200                65.000  EACH|      27.00000       1755.00|      47.00000       3055.00|      19.42000        1262.30
  SIGN, DO NOT DISTURB                    |                            |                            |
0086 702-90915                20.700  CYS |     435.00000       9004.50|     460.00000       9522.00|     632.37000       13090.06
  CONCRETE, A                             |                            |                            |
0087 714-02677                92.000  LFT |     174.00000      16008.00|     180.00000      16560.00|     237.41000       21841.72
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 4 FT. X 4 FT.                 |                            |                            |
0088 714-91847               105.000  LFT |     230.00000      24150.00|     240.00000      25200.00|     305.45000       32072.25
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 5 FT. X 5 FT.                 |                            |                            |
0089 714-94664                95.000  LFT |     136.00000      12920.00|     140.00000      13300.00|     183.63000       17444.85
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3 FT. X 3 FT.                 |                            |                            |
0090 715-01027                62.000  LFT |      38.00000       2356.00|      40.00000       2480.00|      48.97000        3036.14
  PIPE, GROUP A, 30 IN.                   |                            |                            |
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0091 715-01028               621.000  LFT |      52.00000      32292.00|      55.00000      34155.00|      77.04000       47841.84
  PIPE, GROUP A, 42 IN.                   |                            |                            |
0092 715-03149              7298.000  LFT |      23.20000     169313.60|      24.00000     175152.00|      23.42000      170919.16
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0093 715-03153               721.000  LFT |      25.00000      18025.00|      26.00000      18746.00|      29.43000       21219.03
  PIPE, GROUP D, 18 IN.                   |                            |                            |
0094 715-04337               139.000  LFT |      67.00000       9313.00|      70.00000       9730.00|     111.38000       15481.82
  PIPE, GROUP A, 54 IN.                   |                            |                            |
0095 715-04475               516.000  LFT |      44.00000      22704.00|      46.00000      23736.00|      54.69000       28220.04
  PIPE, GROUP A, 36 IN.                   |                            |                            |
0096 715-05048             57048.000  LFT |       2.53000     144331.44|       2.70000     154029.60|       1.73000       98693.04
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0097 715-05601                 9.000  LFT |      23.00000        207.00|      24.00000        216.00|      33.34000         300.06
  PIPE, GROUP D, 12 IN.                   |                            |                            |
0098 715-05602               219.000  LFT |      44.00000       9636.00|      46.00000      10074.00|      54.69000       11977.11
  PIPE, GROUP D, 36 IN.                   |                            |                            |
0099 715-15010                 9.000  LFT |      23.00000        207.00|      24.00000        216.00|      32.14000         289.26
  PIPE, GROUP P, 12 IN.                   |                            |                            |
0100 715-15040               160.000  LFT |      44.00000       7040.00|      46.00000       7360.00|      54.68000        8748.80
  PIPE, GROUP P, 36 IN.                   |                            |                            |
0101 715-22015                97.000  LFT |      73.00000       7081.00|      77.00000       7469.00|      84.76000        8221.72
  PIPE, GROUP R-1, 38 IN. X 24 IN.        |                            |                            |
0102 715-46000                14.000  EACH|     185.00000       2590.00|     190.00000       2660.00|     139.57000        1953.98
  PIPE END SECTION, 12 IN.                |                            |                            |
0103 715-46005               349.000  EACH|     205.00000      71545.00|     220.00000      76780.00|     151.73000       52953.77
  PIPE END SECTION, 15 IN.                |                            |                            |
0104 715-46010                 4.000  EACH|     215.00000        860.00|     230.00000        920.00|     213.61000         854.44
  PIPE END SECTION, 18 IN.                |                            |                            |
0105 715-46020                 9.000  EACH|     345.00000       3105.00|     360.00000       3240.00|     359.60000        3236.40
  PIPE END SECTION, 24 IN.                |                            |                            |
0106 715-46040                10.000  EACH|     600.00000       6000.00|     630.00000       6300.00|     719.14000        7191.40
  PIPE END SECTION, 36 IN.                |                            |                            |
0107 715-91361              4641.000  LFT |       9.63000      44692.83|      10.00000      46410.00|       9.71000       45064.11
  PIPE, PVC, 6 IN.                        |                            |                            |
0108 715-99371               291.000  LFT |      23.20000       6751.20|      24.00000       6984.00|      30.93000        9000.63
  PIPE, GROUP A, 15 IN.                   |                            |                            |
0109 715-99372               136.000  LFT |      25.00000       3400.00|      26.00000       3536.00|      32.70000        4447.20
  PIPE, GROUP A, 18 IN.                   |                            |                            |
0110 715-99373               906.000  LFT |      31.00000      28086.00|      33.00000      29898.00|      38.28000       34681.68
  PIPE, GROUP A, 24 IN.                   |                            |                            |
0111 715-99394                70.000  LFT |      23.00000       1610.00|      24.00000       1680.00|      24.52000        1716.40
  PIPE, GROUP A, 12 IN.                   |                            |                            |
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0112 717-03413                96.000  LFT |     106.00000      10176.00|     110.00000      10560.00|      61.06000        5861.76
  PIPE ARCH, 0.064 IN., 49 IN. X 33 IN.   |                            |                            |
0113 717-98177                94.000  LFT |      69.00000       6486.00|      72.00000       6768.00|      50.35000        4732.90
  PIPE ARCH, 0.064 IN., 35 IN. X 24 IN.   |                            |                            |
0114 718-04880               155.000  EACH|     415.00000      64325.00|     440.00000      68200.00|     647.22000      100319.10
  OUTLET PROTECTOR, A                     |                            |                            |
0115 718-04881                16.000  EACH|     150.00000       2400.00|     160.00000       2560.00|     204.95000        3279.20
  OUTLET PROTECTOR, B                     |                            |                            |
0116 718-52610              3699.000  CYS |      19.00000      70281.00|      20.00000      73980.00|      27.24000      100760.76
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0117 720-44296                 7.000  EACH|     440.00000       3080.00|     460.00000       3220.00|     205.14000        1435.98
  CAP INLET                               |                            |                            |
0118 720-45030                12.000  EACH|     945.00000      11340.00|     990.00000      11880.00|     825.49000        9905.88
  INLET, E7                               |                            |                            |
0119 720-45035                 2.000  EACH|    1060.00000       2120.00|    1100.00000       2200.00|     614.90000        1229.80
  INLET, F7                               |                            |                            |
0120 720-45055                 4.000  EACH|    1290.00000       5160.00|    1400.00000       5600.00|    1136.04000        4544.16
  INLET, M10                              |                            |                            |
0121 720-45075                 7.000  EACH|    1080.00000       7560.00|    1100.00000       7700.00|    1075.39000        7527.73
  INLET, R13                              |                            |                            |
0122 720-45235                 1.000  EACH|    1185.00000       1185.00|    1200.00000       1200.00|    1132.33000        1132.33
  CATCH BASIN, E7                         |                            |                            |
0123 720-45265                 2.000  EACH|     975.00000       1950.00|    1000.00000       2000.00|     355.84000         711.68
  PIPE CATCH BASIN, 15 IN.                |                            |                            |
0124 720-45275                 2.000  EACH|    1240.00000       2480.00|    1300.00000       2600.00|     596.87000        1193.74
  PIPE CATCH BASIN, 24 IN.                |                            |                            |
0125 720-45415                 1.000  EACH|    4910.00000       4910.00|    5200.00000       5200.00|    1261.99000        1261.99
  MANHOLE, D4                             |                            |                            |
0126 730-26729                 1.000  EACH|    2315.00000       2315.00|    2400.00000       2400.00|    2550.01000        2550.01
  GRATED BOX END SECTION, II, 6:1, 15 IN. |                            |                            |
0127 730-26730                 2.000  EACH|    2850.00000       5700.00|    3000.00000       6000.00|    2804.97000        5609.94
  GRATED BOX END SECTION, II, 4:1, 24 IN. |                            |                            |
0128 730-26772                 2.000  EACH|    4215.00000       8430.00|    4400.00000       8800.00|    3723.38000        7446.76
  GRATED BOX END SECTION, I, 6:1, 24 IN.  |                            |                            |
0129 730-26780                 2.000  EACH|    6115.00000      12230.00|    6400.00000      12800.00|    5323.06000       10646.12
  GRATED BOX END SECTION, I, 4:1, 48 IN.  |                            |                            |
0130 730-26784                 2.000  EACH|    6190.00000      12380.00|    6500.00000      13000.00|    5642.50000       11285.00
  GRATED BOX END SECTION, I, 3:1, 54 IN.  |                            |                            |
0131 730-26808                 2.000  EACH|    2235.00000       4470.00|    2300.00000       4600.00|    3907.08000        7814.16
  GRATED BOX END SECTION, I, 4:1, 28 IN.  |                            |                            |
  X 20 IN.                                |                            |                            |
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0132 730-97406                 1.000  EACH|    1785.00000       1785.00|    1900.00000       1900.00|    1701.86000        1701.86
  GRATED BOX END SECTION, I, 3:1, 18 IN.  |                            |                            |
0133 730-97408                 5.000  EACH|    4315.00000      21575.00|    4500.00000      22500.00|    3865.42000       19327.10
  GRATED BOX END SECTION, I, 3:1, 42 IN.  |                            |                            |
0134 730-97557                 1.000  EACH|    2650.00000       2650.00|    2800.00000       2800.00|    2484.99000        2484.99
  GRATED BOX END SECTION, I, 6:1, 18 IN.  |                            |                            |
0135 730-97687                 2.000  EACH|    3225.00000       6450.00|    3400.00000       6800.00|    2721.17000        5442.34
  GRATED BOX END SECTION, I, 4:1, 24 IN.  |                            |                            |
0136 730-97691                 1.000  EACH|    3900.00000       3900.00|    4100.00000       4100.00|    3386.04000        3386.04
  GRATED BOX END SECTION, I, 3:1, 36 IN.  |                            |                            |
0137 730-97692                 4.000  EACH|    4700.00000      18800.00|    4900.00000      19600.00|    4147.15000       16588.60
  GRATED BOX END SECTION, I, 4:1, 36 IN.  |                            |                            |
0138 730-97836                 3.000  EACH|    2115.00000       6345.00|    2200.00000       6600.00|    1939.14000        5817.42
  GRATED BOX END SECTION, II, 4:1, 15 IN. |                            |                            |
0139 730-97918                 2.000  EACH|    6740.00000      13480.00|    7100.00000      14200.00|    6251.74000       12503.48
  GRATED BOX END SECTION, I, 3:1, 60 IN.  |                            |                            |
0140 730-97920                 2.000  EACH|    3515.00000       7030.00|    3700.00000       7400.00|    3955.88000        7911.76
  GRATED BOX END SECTION, I, 4:1, 49 IN.  |                            |                            |
  X 33 IN.                                |                            |                            |
0141 730-97925                 1.000  EACH|    6430.00000       6430.00|    6800.00000       6800.00|    5083.75000        5083.75
  GRATED BOX END SECTION, I, 6:1, 36 IN.  |                            |                            |
0142 730-98181                 2.000  EACH|    2775.00000       5550.00|    2900.00000       5800.00|    2872.24000        5744.48
  GRATED BOX END SECTION, I, 4:1, 35 IN.  |                            |                            |
  X 24 IN.                                |                            |                            |
0143 730-98797                 2.000  EACH|    4900.00000       9800.00|    5100.00000      10200.00|    5381.35000       10762.70
  GRATED BOX END SECTION, II, 4:1, 42 IN. |                            |                            |
0144 801-04308                 5.000  EACH|     175.00000        875.00|     290.00000       1450.00|     533.96000        2669.80
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0145 801-06203             79700.000  LFT |       0.10000       7970.00|       0.40000      31880.00|       0.01000         797.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0146 801-06207              3300.000  LFT |       2.50000       8250.00|       1.00000       3300.00|       1.62000        5346.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0147 801-06605                15.000  EACH|     115.00000       1725.00|      95.00000       1425.00|     214.66000        3219.90
  BARRICADE, IIIA                         |                            |                            |
0148 801-06606                 6.000  EACH|     135.00000        810.00|     110.00000        660.00|     214.66000        1287.96
  BARRICADE, IIIB                         |                            |                            |
0149 801-06625                40.000  EACH|      90.00000       3600.00|      95.00000       3800.00|      59.33000        2373.20
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0150 801-06640                51.000  EACH|     175.00000       8925.00|     180.00000       9180.00|     215.74000       11002.74
  CONSTRUCTION SIGN, A                    |                            |                            |
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0151 801-06645                 4.000  EACH|      45.00000        180.00|      42.00000        168.00|      37.75000         151.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0152 801-06775                        LUMP|  140000.00000     140000.00|   99000.00000      99000.00|  100732.58000      100732.58
  MAINTAINING TRAFFIC                     |                            |                            |
0153 802-02293                96.360  CYS |     359.47000      34638.53|     360.00000      34689.60|     391.52000       37726.87
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0154 802-02922                65.330  LFT |       9.92000        648.07|      10.00000        653.30|      10.80000         705.56
  SIGN POST, SQUARE, UNREINFORCED ANCHOR  |                            |                            |
  BASE                                    |                            |                            |
0155 802-05701               702.250  LFT |       9.42000       6615.20|       8.60000       6039.35|      10.26000        7205.09
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0156 802-05702               227.400  LFT |       9.22000       2096.63|       6.90000       1569.06|      10.04000        2283.10
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0157 802-76025               305.500  SFT |      13.33000       4072.32|      15.00000       4582.50|      14.52000        4435.86
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0158 802-76035               556.650  SFT |      13.84000       7704.04|      16.00000       8906.40|      15.08000        8394.28
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0159 802-76045               105.000  SFT |      14.88000       1562.40|      16.00000       1680.00|      16.21000        1702.05
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, O.125 IN. THICKNESS             |                            |                            |
0160 803-02310             13668.000  LBS |       0.46000       6287.28|       1.00000      13668.00|       0.51000        6970.68
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0161 803-76135                12.000  EACH|    4144.55000      49734.60|    5000.00000      60000.00|    4514.13000       54169.56
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  SINGLE ARM                              |                            |                            |
0162 803-76235                37.000  EACH|      24.72000        914.64|     160.00000       5920.00|      26.92000         996.04
  INSTALL OVERHEAD SIGN                   |                            |                            |
0163 804-06770               171.000  EACH|      17.00000       2907.00|      18.00000       3078.00|      16.18000        2766.78
  DELINEATOR POST                         |                            |                            |
0164 805-01815                 3.000  EACH|    1577.07000       4731.21|    1500.00000       4500.00|    1717.70000        5153.10
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
0165 805-01842                 9.000  EACH|     723.36000       6510.24|     680.00000       6120.00|     787.87000        7090.83
  HANDHOLE, SIGNAL                        |                            |                            |
0166 805-02455                 1.000  EACH|    4175.31000       4175.31|    4700.00000       4700.00|    4547.63000        4547.63
  STRAIN POLE, STEEL, 30 FT., FOUNDATION  |                            |                            |
  AND ANCHOR BOLTS                        |                            |                            |
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0167 805-06592              1800.000  LFT |      10.14000      18252.00|       6.80000      12240.00|      11.04000       19872.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0168 805-78109                 1.000  EACH|    6469.88000       6469.88|    9300.00000       9300.00|    7046.81000        7046.81
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0169 805-78205                10.000  EACH|     349.58000       3495.80|     420.00000       4200.00|     380.75000        3807.50
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0170 805-78230                 2.000  EACH|     558.56000       1117.12|     700.00000       1400.00|     608.36000        1216.72
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0171 805-78415                 3.000  EACH|    1220.45000       3661.35|    1700.00000       5100.00|    1329.28000        3987.84
  SPAN, CATENARY, AND TETHER              |                            |                            |
0172 805-78420                 3.000  EACH|     214.85000        644.55|     260.00000        780.00|     234.01000         702.03
  DISCONNECT HANGER                       |                            |                            |
0173 805-78445                 1.000  EACH|     302.73000        302.73|     530.00000        530.00|     329.73000         329.73
  SIGNAL SERVICE                          |                            |                            |
0174 805-78467                25.000  LFT |       2.27000         56.75|       1.80000         45.00|       2.47000          61.75
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0175 805-78470              1200.000  LFT |       0.12000        144.00|       0.16000        192.00|       0.13000         156.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0176 805-78485              1700.000  LFT |       2.42000       4114.00|       1.10000       1870.00|       2.63000        4471.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0177 805-78490               400.000  LFT |       2.46000        984.00|       1.30000        520.00|       2.69000        1076.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0178 805-78510              4200.000  LFT |       1.05000       4410.00|       1.00000       4200.00|       1.14000        4788.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0179 805-78784                29.000  EACH|      72.92000       2114.68|      84.00000       2436.00|      79.42000        2303.18
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0180 805-78785                 8.000  EACH|     684.50000       5476.00|     530.00000       4240.00|     745.53000        5964.24
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0181 805-78795              1100.000  LFT |       6.43000       7073.00|       6.80000       7480.00|       7.01000        7711.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0182 805-78925                 1.000  EACH|     995.80000        995.80|     530.00000        530.00|    1084.60000        1084.60
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0183 805-81060                 3.000  EACH|    2707.44000       8122.32|    3700.00000      11100.00|    2948.86000        8846.58
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0184 805-86810                 2.000  EACH|     552.08000       1104.16|     470.00000        940.00|     601.31000        1202.62
  SERVICE POINT, II                       |                            |                            |
0185 806-53072                        LUMP|    3793.44000       3793.44|    5800.00000       5800.00|    4131.71000        4131.71
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11868948.23                                                  ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0187 808-06701             13079.000  LFT |       0.22000       2877.38|       0.35000       4577.65|       0.24000        3138.96
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0188 808-06703             12708.000  LFT |       0.22000       2795.76|       0.33000       4193.64|       0.24000        3049.92
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0189 808-06705              1424.000  LFT |       0.75000       1068.00|       0.65000        925.60|       0.81000        1153.44
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            |
0190 808-06713             56929.000  LFT |       0.05000       2846.45|       0.05000       2846.45|       0.05000        2846.45
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0191 808-06714             24583.000  LFT |       0.05000       1229.15|       0.05000       1229.15|       0.05000        1229.15
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0192 808-06716             49000.000  LFT |       0.35000      17150.00|       0.40000      19600.00|       0.38000       18620.00
  LINE, REMOVE                            |                            |                            |
0194 808-75240              4845.000  LFT |       0.22000       1065.90|       0.35000       1695.75|       0.24000        1162.80
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0195 808-75245             23200.000  LFT |       0.22000       5104.00|       0.33000       7656.00|       0.24000        5568.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0196 808-75297               790.000  LFT |       3.00000       2370.00|       3.10000       2449.00|       3.24000        2559.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0197 808-75320                96.000  EACH|      40.00000       3840.00|      42.00000       4032.00|      43.15000        4142.40
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0198 808-75325                90.000  EACH|      45.00000       4050.00|      56.00000       5040.00|      48.54000        4368.60
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0199 808-92027              1204.000  LFT |       0.75000        903.00|       0.65000        782.60|       0.81000         975.24
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0202 108-01614                        LUMP|    7500.00000       7500.00|   11000.00000      11000.00|   10119.92000       10119.92
  PARTNERING OVERHEAD                     |                            |                            |
0203 202-02279              2195.000  LFT |       4.60000      10097.00|       4.80000      10536.00|       2.37000        5202.15
  CURB AND GUTTER, REMOVE                 |                            |                            |
0204 202-74070                 4.000  EACH|     849.34000       3397.36|     420.00000       1680.00|     925.24000        3700.96
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
0205 202-86946                 1.000  EACH|     169.43000        169.43|     210.00000        210.00|     184.54000         184.54
  HANDHOLE, REMOVE                        |                            |                            |
0206 202-91385                16.000  EACH|     400.00000       6400.00|     420.00000       6720.00|     254.84000        4077.44
  INLET, REMOVE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11868948.23                                                  ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0207 202-93047                 9.000  EACH|     515.00000       4635.00|     540.00000       4860.00|     370.10000        3330.90
  MANHOLE, REMOVE                         |                            |                            |
0208 202-96022                 4.000  EACH|     384.81000       1539.24|     530.00000       2120.00|     419.13000        1676.52
  CONCRETE FOUNDATION, REMOVE             |                            |                            |
0209 205-02231               131.000  LFT |      15.00000       1965.00|      16.00000       2096.00|      17.59000        2304.29
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0210 205-02232                80.000  CYS |      18.00000       1440.00|      19.00000       1520.00|      20.70000        1656.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0211 601-01839                 1.000  EACH|    1675.00000       1675.00|    1800.00000       1800.00|    1941.66000        1941.66
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0212 605-06140              2195.000  LFT |      11.00000      24145.00|      19.00000      41705.00|      10.60000       23267.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0213 621-02770               680.000  SYS |       2.35000       1598.00|       2.50000       1700.00|       2.53000        1720.40
  EROSION CONTROL BLANKET                 |                            |                            |
0214 703-51032               576.000  LBS |       2.00000       1152.00|       2.10000       1209.60|       1.08000         622.08
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0215 715-05820                 6.000  LFT |      22.00000        132.00|      23.00000        138.00|      33.27000         199.62
  PIPE, REINFORCED CONCRETE , II,         |                            |                            |
  D0.01=1000, 12 IN.                      |                            |                            |
0216 715-05820               100.000  LFT |      25.00000       2500.00|      26.00000       2600.00|      31.75000        3175.00
  PIPE, REINFORCED CONCRETE , II,         |                            |                            |
  D0.01=1000, 18 IN.                      |                            |                            |
0217 715-05820               322.000  LFT |      29.00000       9338.00|      30.00000       9660.00|      38.28000       12326.16
  PIPE, REINFORCED CONCRETE , II,         |                            |                            |
  D0.01=1000, 24 IN.                      |                            |                            |
0218 715-05820              4158.000  LFT |      72.00000     299376.00|      76.00000     316008.00|     135.97000      565363.26
  PIPE, REINFORCED CONCRETE , II,         |                            |                            |
  D0.01=1000, 54 IN.                      |                            |                            |
0219 715-05820              1068.000  LFT |      72.00000      76896.00|      76.00000      81168.00|     135.75000      144981.00
  PIPE, REINFORCED CONCRETE , II,         |                            |                            |
  D0.01=1250, 54 IN.                      |                            |                            |
0220 715-04612                20.000  LFT |      20.00000        400.00|      21.00000        420.00|      15.41000         308.20
  PIPE , CORRUGATED, PE, S, 6 IN.         |                            |                            |
0221 715-04612                10.000  LFT |      18.00000        180.00|      19.00000        190.00|      15.47000         154.70
  PIPE , CORRUGATED, PE, S, 4 IN.         |                            |                            |
0222 715-04612                12.000  LFT |      31.00000        372.00|      33.00000        396.00|      35.98000         431.76
  PIPE , CORRUGATED ALUMINUM ALLOY, C, 12 |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  11868948.23                                                  ROUTE : SR 9
     CALL ORDER   : 180                     CONTRACT ID : R -24564-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1136349
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0223 715-05048              2364.000  LFT |      10.78000      25483.92|      11.00000      26004.00|       1.73000        4089.72
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0224 715-06487              1431.000  LFT |      21.70000      31052.70|      23.00000      32913.00|      23.43000       33528.33
  PIPE, REINFORCED CONCRETE, II,          |                            |                            |
  D0.01=1250, 15 IN.                      |                            |                            |
0225 720-45045                 5.000  EACH|    1185.00000       5925.00|    1200.00000       6000.00|    1312.05000        6560.25
  INLET, J10                              |                            |                            |
0226 720-45405                 1.000  EACH|    2180.00000       2180.00|    2300.00000       2300.00|    1611.99000        1611.99
  MANHOLE, B4                             |                            |                            |
0227 720-45410                 9.000  EACH|    1575.00000      14175.00|    1700.00000      15300.00|    2097.25000       18875.25
  MANHOLE, C4                             |                            |                            |
0228 720-45416                24.000  EACH|    6380.00000     153120.00|    6700.00000     160800.00|    8805.51000      211332.24
  MANHOLE, E4                             |                            |                            |
0229 801-06710               130.000  DAY |      19.00000       2470.00|      26.00000       3380.00|      15.10000        1963.00
  FLASHING ARROW SIGN                     |                            |                            |
0230 803-76125                 4.000  EACH|    3811.00000      15244.00|     890.00000       3560.00|    4150.83000       16603.32
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0231 805-05700                 4.000  EACH|     105.06000        420.24|     420.00000       1680.00|     114.43000         457.72
  POLE, STEEL , STRAIN, RESET             |                            |                            |
0232 808-06368               156.000  LFT |       2.00000        312.00|       2.50000        390.00|       2.16000         336.96
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0233 801-06577               264.000  LFT |       6.00000       1584.00|       6.00000       1584.00|       6.47000        1708.08
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  24 IN.                                  |                            |                            |
0234 801-06650               700.000  EACH|       2.49000       1743.00|       5.30000       3710.00|       2.69000        1883.00
  TEMPORARY RAISED PAVEMENT MARKER, 2     |                            |                            |
0235 601-94689                 3.000  EACH|    3350.00000      10050.00|    3500.00000      10500.00|    3775.44000       11326.32
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0236 808-05866                26.000  SYS |      15.00000        390.00|      13.00000        338.00|      16.18000         420.68
  PAVEMENT MESSAGE MARKING, REMOVE        |                            |                            |
0237 808-75260               100.000  LFT |       1.75000        175.00|       0.98000         98.00|       1.89000         189.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            |
0238 808-75278                75.000  LFT |       1.75000        131.25|       0.98000         73.50|       1.89000         141.75
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0239 808-75290               250.000  LFT |       3.00000        750.00|       3.10000        775.00|       3.24000         810.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE 24 IN.   |                            |                            |
     SECTION TOTALS                       |             $ 10,163,385.86|             $ 10,885,335.60|                $ 11,575,196.06
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,163,385.86|             $ 10,885,335.60|                $ 11,575,196.06
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   949,014.63                                                  ROUTE : US 6
     CALL ORDER   : 190                     CONTRACT ID : R -24740-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2122007
                                                                                                  2122007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    956,567.95     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $  1,019,622.54     106.5917%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,059,504.48     110.7610%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1100.00000      11000.00|    1500.00000      15000.00|    1400.00000       14000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6000.00000       6000.00|   25000.00000      25000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   46000.00000      46000.00|   50900.00000      50900.00|  100000.00000      100000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|   10000.00000      10000.00|   35000.00000       35000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 3.000  EACH|     140.00000        420.00|     200.00000        600.00|     500.00000        1500.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820              7357.700  m2  |       1.00000       7357.70|       2.10000      15451.17|       1.72000       12655.24
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-78515                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|    1620.00000        1620.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0008 202-91385                 3.000  EACH|     140.00000        420.00|     250.00000        750.00|     120.00000         360.00
  INLET, REMOVE                           |                            |                            |
0009 202-96133               111.000  m   |      56.00000       6216.00|      25.00000       2775.00|      45.00000        4995.00
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              4213.000  m3  |      14.00000      58982.00|      18.00000      75834.00|      14.92000       62857.96
  EXCAVATION, COMMON                      |                            |                            |
0011 205-02229                10.000  m   |      20.00000        200.00|      20.00000        200.00|      21.60000         216.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      54.00000         108.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236                11.000  EACH|      50.00000        550.00|      50.00000        550.00|      54.00000         594.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   949,014.63                                                  ROUTE : US 6
     CALL ORDER   : 190                     CONTRACT ID : R -24740-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02237                 4.000  EACH|      50.00000        200.00|      50.00000        200.00|      54.00000         216.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 211-02060              1400.500  m3  |      29.00000      40614.50|      15.70000      21987.85|      18.00000       25209.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-52308              4775.000  Mg  |      16.00000      76400.00|      14.50000      69237.50|      10.00000       47750.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0017 303-52309               545.100  Mg  |      16.00000       8721.60|      18.00000       9811.80|      22.30000       12155.73
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0018 303-98541               701.900  Mg  |      16.00000      11230.40|      19.85000      13932.72|      20.65000       14494.24
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0019 305-05204                18.400  Mg  |      70.00000       1288.00|     110.00000       2024.00|     135.00000        2484.00
  HMA FOR PATCHING                        |                            |                            |
0020 401-05437              3575.700  Mg  |      33.00000     117998.10|      36.00000     128725.20|      40.25000      143921.93
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0021 401-05455              1644.100  Mg  |      33.00000      54255.30|      37.00000      60831.70|      46.00000       75628.60
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0022 401-05456               954.400  Mg  |      40.00000      38176.00|      39.00000      37221.60|      53.00000       50583.20
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0023 401-05459               272.500  Mg  |      33.00000       8992.50|      45.00000      12262.50|      48.35000       13175.38
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0024 404-05511              1514.000  m2  |       2.00000       3028.00|       2.50000       3785.00|       2.62000        3966.68
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                19.510  Mg  |     300.00000       5853.00|     375.00000       7316.25|     400.00000        7804.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 7.940  Mg  |     300.00000       2382.00|     325.00000       2580.50|     385.00000        3056.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 605-02042                25.000  EACH|     260.00000       6500.00|     550.00000      13750.00|     380.00000        9500.00
  CURB AND GUTTER TURNOUT, CONCRETE       |                            |                            |
0028 605-06140              1006.600  m   |      44.00000      44290.40|      37.85000      38099.81|      35.00000       35231.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0029 610-05527                41.800  Mg  |      60.00000       2508.00|      70.00000       2926.00|      85.00000        3553.00
  HMA FOR APPROACHES                      |                            |                            |
0030 611-95728              1862.700  m2  |      46.00000      85684.20|      45.50000      84752.85|      35.00000       65194.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0031 616-06401               107.000  Mg  |      26.00000       2782.00|      30.00000       3210.00|      40.00000        4280.00
  RIPRAP, DUMPED                          |                            |                            |
0032 621-06560              9122.000  m2  |       0.60000       5473.20|       0.60000       5473.20|       0.65000        5929.30
  MULCHED SEEDING, U                      |                            |                            |
0033 621-06574               105.000  m2  |      16.55000       1737.75|      16.55000       1737.75|      17.87000        1876.35
  SODDING                                 |                            |                            |
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                                                                                                                   PAGE : 190 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   949,014.63                                                  ROUTE : US 6
     CALL ORDER   : 190                     CONTRACT ID : R -24740-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 715-05024                42.500  m   |     233.00000       9902.50|     228.35000       9704.88|     170.00000        7225.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0036 715-05119                14.000  m   |     116.00000       1624.00|     141.40000       1979.60|      85.00000        1190.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0037 715-05151               129.200  m   |     116.00000      14987.20|     141.40000      18268.88|      85.00000       10982.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0038 715-05152                13.000  m   |     132.00000       1716.00|     132.80000       1726.40|      99.00000        1287.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0039 715-05153               159.400  m   |     141.00000      22475.40|     139.10000      22172.54|     110.00000       17534.00
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0040 715-05159               286.100  m   |     268.00000      76674.80|     275.00000      78677.50|     200.00000       57220.00
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0041 715-05770                14.100  m   |     110.00000       1551.00|     164.55000       2320.16|     100.00000        1410.00
  PIPE, REINFORCED CONCRETE, III, DO.3=75,|                            |                            |
   300 mm                                 |                            |                            |
0042 715-05842                 1.000  EACH|     900.00000        900.00|    3200.00000       3200.00|    1130.00000        1130.00
  CONCRETE ANCHOR, 1050 mm                |                            |                            |
0043 715-05921                92.500  m   |     247.00000      22847.50|      98.40000       9102.00|     200.00000       18500.00
  PIPE, RCHEP, CLASS HE-I, D0.3=40, MIN.  |                            |                            |
  AREA 0.31 m2                            |                            |                            |
0044 715-44240                 0.100  m3  |    1500.00000        150.00|    2500.00000        250.00|    2600.00000         260.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0045 715-46005                 2.000  EACH|     410.00000        820.00|     250.00000        500.00|     517.00000        1034.00
  PIPE END SECTION, 375 mm                |                            |                            |
0046 720-45010                 4.000  EACH|    1050.00000       4200.00|    1715.00000       6860.00|    1060.00000        4240.00
  INLET, A3                               |                            |                            |
0047 720-45030                 4.000  EACH|    1250.00000       5000.00|    1685.00000       6740.00|    1100.00000        4400.00
  INLET, E7                               |                            |                            |
0048 720-45035                 2.000  EACH|    1900.00000       3800.00|    1685.00000       3370.00|     990.00000        1980.00
  INLET, F7                               |                            |                            |
0049 720-45140                 5.000  EACH|    3125.00000      15625.00|    1835.00000       9175.00|    2455.00000       12275.00
  INLET, G7, MODIFIED                     |                            |                            |
0050 720-45410                 1.000  EACH|    1450.00000       1450.00|    2615.00000       2615.00|    1400.00000        1400.00
  MANHOLE, C4                             |                            |                            |
0051 720-45415                 7.000  EACH|    2925.00000      20475.00|    3595.00000      25165.00|    2500.00000       17500.00
  MANHOLE, D4                             |                            |                            |
0052 801-06207              1232.000  m   |       3.00000       3696.00|       3.15000       3880.80|       3.72000        4583.04
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06606                18.000  EACH|     195.00000       3510.00|     119.00000       2142.00|     210.60000        3790.80
  BARRICADE, IIIB                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   949,014.63                                                  ROUTE : US 6
     CALL ORDER   : 190                     CONTRACT ID : R -24740-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06625                36.000  EACH|      89.00000       3204.00|      69.00000       2484.00|      96.12000        3460.32
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                18.000  EACH|     149.00000       2682.00|     119.00000       2142.00|     160.92000        2896.56
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06775                        LUMP|   40000.00000      40000.00|   26000.00000      26000.00|   28000.00000       28000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 802-05701                92.800  m   |      10.00000        928.00|      32.80000       3043.84|      35.42000        3286.98
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0058 802-05702                28.500  m   |      10.00000        285.00|      39.36000       1121.76|      42.51000        1211.54
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0059 802-05706                12.600  m   |      10.00000        126.00|      29.52000        371.95|      31.88000         401.69
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0060 802-76025                12.322  m2  |      10.00000        123.22|     134.55000       1657.93|     145.29000        1790.26
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0061 802-76035                 8.326  m2  |      10.00000         83.26|     137.24000       1142.66|     148.11000        1233.16
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0062 802-76045                 4.614  m2  |      10.00000         46.14|     139.93000        645.64|     150.99000         696.67
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0063 802-90623                 4.000  EACH|     100.00000        400.00|      75.00000        300.00|      81.00000         324.00
  SIGN BRACKET FOR STREET NAME            |                            |                            |
0064 802-91122                 3.000  EACH|     200.00000        600.00|      75.00000        225.00|      81.00000         243.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0065 805-01815                 2.000  EACH|    1800.00000       3600.00|    1800.00000       3600.00|    1944.00000        3888.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0066 805-02056                 1.000  EACH|    1000.00000       1000.00|    1000.00000       1000.00|    1080.00000        1080.00
  SPAN AND CATENARY FOR FLASHER           |                            |                            |
0067 805-78010                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1620.00000        1620.00
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            |
  STATE                                   |                            |                            |
0068 805-78190                 4.000  EACH|     200.00000        800.00|     200.00000        800.00|     216.00000         864.00
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                            |                            |
  AMBER                                   |                            |                            |
0069 805-78195                 4.000  EACH|     200.00000        800.00|     200.00000        800.00|     216.00000         864.00
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                            |                            |
0070 805-78420                 1.000  EACH|     250.00000        250.00|     250.00000        250.00|     270.00000         270.00
  DISCONNECT HANGER                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   949,014.63                                                  ROUTE : US 6
     CALL ORDER   : 190                     CONTRACT ID : R -24740-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 805-78445                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|     540.00000         540.00
  SIGNAL SERVICE                          |                            |                            |
0072 805-78467                10.000  m   |       5.25000         52.50|       5.25000         52.50|       5.67000          56.70
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0073 805-78485                99.000  m   |       2.95000        292.05|       2.95000        292.05|       3.19000         315.81
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0074 805-81032                 1.000  EACH|    3000.00000       3000.00|    3000.00000       3000.00|    3240.00000        3240.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0075 805-81060                 1.000  EACH|    3800.00000       3800.00|    3800.00000       3800.00|    4104.00000        4104.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0076 808-06703               667.800  m   |       0.89000        594.34|       1.00000        667.80|       0.96000         641.09
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0077 808-06713               544.000  m   |       1.40000        761.60|       0.65000        353.60|       1.51000         821.44
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0078 808-75245              1153.400  m   |       0.89000       1026.53|       1.00000       1153.40|       0.96000        1107.26
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0079 808-75278               131.250  m   |       5.40000        708.75|      11.00000       1443.75|       5.83000         765.19
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0080 808-75297                33.900  m   |      10.75000        364.43|      11.00000        372.90|      11.61000         393.58
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0081 808-75320                19.000  EACH|      55.00000       1045.00|      52.00000        988.00|      59.40000        1128.60
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0082 808-75325                10.000  EACH|      75.00000        750.00|      75.00000        750.00|      81.00000         810.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0083 808-92027               719.200  m   |       1.78000       1280.18|       3.00000       2157.60|       1.92000        1380.86
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0084 621-01004                 1.000  EACH|     800.00000        800.00|     800.00000        800.00|     540.00000         540.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0085 808-75996                38.000  EACH|       5.05000        191.90|      10.00000        380.00|      14.96000         568.48
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0086 808-75998                38.000  EACH|      43.50000       1653.00|      65.00000       2470.00|      46.98000        1785.24
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0087 715-04612               143.500  m   |      50.00000       7175.00|     180.00000      25830.00|     272.00000       39032.00
  PIPE , RCHEP, CLASS HE-A, DO.3=30, MIN. |                            |                            |
  AREA 0.59 m2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   949,014.63                                                  ROUTE : US 6
     CALL ORDER   : 190                     CONTRACT ID : R -24740-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0088 801-04308                 4.000  EACH|     460.00000       1840.00|     250.00000       1000.00|     496.80000        1987.20
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0089 616-02320                10.000  m2  |       4.00000         40.00|      15.00000        150.00|      30.00000         300.00
  GEOTEXTILES                             |                            |                            |
     SECTION TOTALS                       |             $    956,567.95|             $  1,019,622.54|                $  1,059,504.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    956,567.95|             $  1,019,622.54|                $  1,059,504.48
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 200 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   159,291.01                                                  ROUTE : 80/90 94
     CALL ORDER   : 200                     CONTRACT ID : R -24744-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N41000H

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    101,761.95     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $    109,520.95     107.6246%
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $    186,298.30     183.0726%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    192,353.92     189.0234%
   5   35-1035700     BUCKO CONSTRUCTION                                                     $    199,117.00     195.6694%
   6   35-1068009     DYER CONSTRUCTION CO                                                   $    226,382.10     222.4624%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1817574              |(3) 35-1035114
                                          |ATLAS EXCAVATING, INC.      |YARDBERRY LANDSCAPE         |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     800.00000       4800.00|    1350.00000       8100.00|    1300.00000        7800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4500.00000       4500.00|    5000.00000       5000.00|   22500.00000       22500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|   35000.00000       35000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 203-02000              3516.000  m3  |      12.00000      42192.00|       8.00000      28128.00|      12.00000       42192.00
  EXCAVATION, COMMON                      |                            |                            |
0005 205-02224               480.000  m   |       6.00000       2880.00|       6.50000       3120.00|       7.00000        3360.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0006 205-02234                 1.000  EACH|      75.00000         75.00|     250.00000        250.00|      70.00000          70.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0007 211-02060                 3.000  m3  |     100.00000        300.00|      75.00000        225.00|     160.00000         480.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 212-06281              3392.000  m3  |       3.00000      10176.00|       5.50000      18656.00|       8.50000       28832.00
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0009 212-06282              3358.000  m3  |       4.00000      13432.00|       5.50000      18469.00|       9.00000       30222.00
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0010 616-02320                 8.100  m2  |       4.50000         36.45|       4.50000         36.45|       8.00000          64.80
  GEOTEXTILES                             |                            |                            |
0011 616-06405                 3.500  Mg  |     250.00000        875.00|      65.00000        227.50|      52.00000         182.00
  RIPRAP, REVETMENT                       |                            |                            |
0012 621-01004                 1.000  EACH|     975.00000        975.00|     750.00000        750.00|     975.00000         975.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 200 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   159,291.01                                                  ROUTE : 80/90 94
     CALL ORDER   : 200                     CONTRACT ID : R -24744-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1817574              |(3) 35-1035114
                                          |ATLAS EXCAVATING, INC.      |YARDBERRY LANDSCAPE         |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 621-04258                39.600  kg  |     138.00000       5464.80|     240.00000       9504.00|     138.00000        5464.80
  SEED MIXTURE , EMERGENT WETLAND         |                            |                            |
0014 621-06545                 0.340  Mg  |    1455.00000        494.70|    1000.00000        340.00|    1455.00000         494.70
  FERTILIZER                              |                            |                            |
0015 621-06565                 3.400  Mg  |     915.00000       3111.00|     475.00000       1615.00|     915.00000        3111.00
  MULCHING MATERIAL                       |                            |                            |
0016 622-91786               400.000  EACH|       8.00000       3200.00|      20.00000       8000.00|       7.75000        3100.00
  SEEDLING                                |                            |                            |
0017 715-05173                15.000  m   |     150.00000       2250.00|      90.00000       1350.00|     110.00000        1650.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0018 715-46020                 2.000  EACH|     500.00000       1000.00|     375.00000        750.00|     400.00000         800.00
  PIPE END SECTION, 600 mm                |                            |                            |
     SECTION TOTALS                       |             $    101,761.95|             $    109,520.95|                $    186,298.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    101,761.95|             $    109,520.95|                $    186,298.30
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   159,291.01                                                  ROUTE : 80/90 94
     CALL ORDER   : 200                     CONTRACT ID : R -24744-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1035700              |(6) 35-1068009
                                          |KANKAKEE VALLEY CONSTRUCTION|BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ENVIRONMENTAL MITIGATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2000.00000      12000.00|    1500.00000       9000.00|    2500.00000       15000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|   15930.00000      15930.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|    9900.00000       9900.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 203-02000              3516.000  m3  |      15.20000      53443.20|      19.00000      66804.00|      16.85000       59244.60
  EXCAVATION, COMMON                      |                            |                            |
0005 205-02224               480.000  m   |       5.40000       2592.00|       5.40000       2592.00|       6.00000        2880.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0006 205-02234                 1.000  EACH|      70.00000         70.00|      70.00000         70.00|     100.00000         100.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0007 211-02060                 3.000  m3  |     125.00000        375.00|      50.00000        150.00|      75.00000         225.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0008 212-06281              3392.000  m3  |      10.17000      34496.64|       8.75000      29680.00|      11.85000       40195.20
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0009 212-06282              3358.000  m3  |      11.51000      38650.58|      14.00000      47012.00|      14.85000       49866.30
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0010 616-02320                 8.100  m2  |      10.00000         81.00|      10.00000         81.00|      50.00000         405.00
  GEOTEXTILES                             |                            |                            |
0011 616-06405                 3.500  Mg  |     200.00000        700.00|     265.00000        927.50|     300.00000        1050.00
  RIPRAP, REVETMENT                       |                            |                            |
0012 621-01004                 1.000  EACH|     975.00000        975.00|     975.00000        975.00|    1075.00000        1075.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0013 621-04258                39.600  kg  |     138.00000       5464.80|     138.00000       5464.80|     155.00000        6138.00
  SEED MIXTURE , EMERGENT WETLAND         |                            |                            |
0014 621-06545                 0.340  Mg  |    1455.00000        494.70|    1455.00000        494.70|    1600.00000         544.00
  FERTILIZER                              |                            |                            |
0015 621-06565                 3.400  Mg  |     915.00000       3111.00|     915.00000       3111.00|    1010.00000        3434.00
  MULCHING MATERIAL                       |                            |                            |
0016 622-91786               400.000  EACH|       7.75000       3100.00|       7.75000       3100.00|       9.00000        3600.00
  SEEDLING                                |                            |                            |
0017 715-05173                15.000  m   |     200.00000       3000.00|     215.00000       3225.00|     255.00000        3825.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0018 715-46020                 2.000  EACH|     400.00000        800.00|     300.00000        600.00|     900.00000        1800.00
  PIPE END SECTION, 600 mm                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 200 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   159,291.01                                                  ROUTE : 80/90 94
     CALL ORDER   : 200                     CONTRACT ID : R -24744-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1035700              |(6) 35-1068009
                                          |KANKAKEE VALLEY CONSTRUCTION|BUCKO CONSTRUCTION          |DYER CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    192,353.92|             $    199,117.00|                $    226,382.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    192,353.92|             $    199,117.00|                $    226,382.10
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 210 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   586,839.19                                                  ROUTE : SR 32
     CALL ORDER   : 210                     CONTRACT ID : R -24748-A                   COUNTIES : MADISON         DELAWARE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 361800S
                                                                                                  361800D

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    595,303.99     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    610,615.79     102.5720%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1139301              |
                                          |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1464.46000       7322.30|    2250.00000      11250.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   23630.10000      23630.10|   21900.00000      21900.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   29765.00000      29765.00|   30500.00000      30500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   11906.00000      11906.00|   10000.00000      10000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278               105.000  m   |      13.82000       1451.10|      27.00000       2835.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-03000                        LUMP|    1027.79000       1027.79|    1500.00000       1500.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 2                                   |                            |                            |
0007 202-60820              3428.000  m2  |       4.84000      16591.52|       3.20000      10969.60|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                15.000  EACH|      26.98000        404.70|      25.00000        375.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 203-02000              2628.000  m3  |      16.91000      44439.48|      28.00000      73584.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-06499              2482.000  m2  |       5.88000      14594.16|       7.00000      17374.00|
  SUBGRADE TREATMENT                      |                            |                            |
0011 205-02224               303.000  m   |       6.04000       1830.12|       5.60000       1696.80|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02229                45.000  m   |      12.41000        558.45|      11.50000        517.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 211-02050               753.000  m3  |      30.13000      22687.89|      33.00000      24849.00|
  B BORROW                                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 210 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   586,839.19                                                  ROUTE : SR 32
     CALL ORDER   : 210                     CONTRACT ID : R -24748-A                   COUNTIES : MADISON         DELAWARE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1139301              |
                                          |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 211-02060               257.400  m3  |      29.27000       7534.10|      38.00000       9781.20|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               883.000  Mg  |      20.46000      18066.18|      21.10000      18631.30|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0016 303-52309              1262.000  Mg  |      22.21000      28029.02|      21.70000      27385.40|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0017 303-98541                33.000  Mg  |      30.59000       1009.47|      30.50000       1006.50|
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0018 305-06082                21.000  Mg  |      56.49000       1186.29|      71.00000       1491.00|
  HMA PATCHING FOR ASPHALT PAVEMENT       |                            |                            |
0019 402-05468              1216.000  Mg  |      42.08000      51169.28|      39.00000      47424.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474              1512.000  Mg  |      39.38000      59542.56|      36.50000      55188.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               683.000  Mg  |      53.95000      36847.85|      50.00000      34150.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               520.200  Mg  |      42.08000      21890.02|      39.00000      20287.80|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 402-05495               496.000  Mg  |      44.24000      21943.04|      41.00000      20336.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0024 405-05518              2889.000  m2  |       1.08000       3120.12|       1.00000       2889.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05521             20744.000  m2  |       0.05000       1037.20|       0.05000       1037.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 605-06120               122.000  m   |      37.56000       4582.32|      72.00000       8784.00|
  CURB, CONCRETE                          |                            |                            |
0027 605-06150               351.000  m   |      62.58000      21965.58|      35.25000      12372.75|
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0028 610-05527                56.000  Mg  |     161.31000       9033.36|     149.50000       8372.00|
  HMA FOR APPROACHES                      |                            |                            |
0029 611-05330                91.000  m2  |      36.11000       3286.01|      75.00000       6825.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 621-01004                 1.000  EACH|     728.33000        728.33|     675.00000        675.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0031 621-06553                25.750  kg  |       8.90000        229.18|       8.25000        212.44|
  SEED MIXTURE, R                         |                            |                            |
0032 621-06574               117.000  m2  |       3.29000        384.93|       3.05000        356.85|
  SODDING                                 |                            |                            |
0033 621-06575              3662.000  m2  |       3.29000      12047.98|       3.05000      11169.10|
  SODDING, NURSERY                        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 210 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   586,839.19                                                  ROUTE : SR 32
     CALL ORDER   : 210                     CONTRACT ID : R -24748-A                   COUNTIES : MADISON         DELAWARE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1139301              |
                                          |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-05151                36.100  m   |      80.30000       2898.83|     128.00000       4620.80|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0035 715-05169               123.000  m   |      63.77000       7843.71|      98.00000      12054.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0036 715-46005                14.000  EACH|     203.77000       2852.78|     300.00000       4200.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0037 720-44055                 3.000  EACH|     741.19000       2223.57|     750.00000       2250.00|
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            |
0038 720-45045                 1.000  EACH|    1097.26000       1097.26|    1330.00000       1330.00|
  INLET, J10                              |                            |                            |
0039 720-45055                 1.000  EACH|    1163.83000       1163.83|    1330.00000       1330.00|
  INLET, M10                              |                            |                            |
0040 801-04308                 2.000  EACH|     258.96000        517.92|     175.00000        350.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0041 801-06207              1354.000  m   |       3.37000       4562.98|       3.12000       4224.48|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06605                10.000  EACH|      97.11000        971.10|      90.00000        900.00|
  BARRICADE, IIIA                         |                            |                            |
0043 801-06625                 6.000  EACH|      97.11000        582.66|      80.00000        480.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0044 801-06640                21.000  EACH|      86.32000       1812.72|      75.00000       1575.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 801-06645                13.000  EACH|      37.77000        491.01|      35.00000        455.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0046 801-06775                        LUMP|   28737.63000      28737.63|   25800.00000      25800.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0047 802-05701                39.700  m   |      34.53000       1370.84|      32.00000       1270.40|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0048 802-05702                10.200  m   |      30.21000        308.14|      28.00000        285.60|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0049 802-05706                 6.500  m   |      36.69000        238.49|      34.00000        221.00|
  SIGN POST, SQUARE, 3, UNREINFORCED      |                            |                            |
  ANCHOR                                  |                            |                            |
0050 802-76025                 7.980  m2  |     253.57000       2023.49|     235.00000       1875.30|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0051 802-76035                 2.200  m2  |     264.36000        581.59|     245.00000        539.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   586,839.19                                                  ROUTE : SR 32
     CALL ORDER   : 210                     CONTRACT ID : R -24748-A                   COUNTIES : MADISON         DELAWARE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1139301              |
                                          |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 805-01842                 6.000  EACH|     755.30000       4531.80|     700.00000       4200.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0053 805-78100                 1.000  EACH|   10790.00000      10790.00|   10000.00000      10000.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0054 805-78467                13.000  m   |       7.55000         98.15|       7.00000         91.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0055 805-78470               500.000  m   |       0.54000        270.00|       0.50000        250.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0056 805-78485                50.000  m   |       4.32000        216.00|       4.00000        200.00|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0057 805-78490               310.000  m   |       4.86000       1506.60|       4.50000       1395.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0058 805-78510               500.000  m   |       4.32000       2160.00|       4.00000       2000.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0059 805-78785                 6.000  EACH|     593.45000       3560.70|     550.00000       3300.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0060 805-78795               180.000  m   |      25.90000       4662.00|      24.00000       4320.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0061 805-78925                 1.000  EACH|     539.50000        539.50|     500.00000        500.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0062 805-90187               300.000  m   |      30.21000       9063.00|      28.00000       8400.00|
  CONDUIT, STEEL, GALVANIZED, 100 mm      |                            |                            |
0063 805-92504                 5.000  EACH|     226.59000       1132.95|     210.00000       1050.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0064 808-06703              1694.000  m   |       1.10000       1863.40|       1.02000       1727.88|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0065 808-75043               313.000  m   |       1.65000        516.45|       1.53000        478.89|
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0066 808-75245              1100.000  m   |       1.10000       1210.00|       1.02000       1122.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0067 808-75260               440.000  m   |       3.24000       1425.60|       3.00000       1320.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0068 808-75297                26.000  m   |      10.52000        273.52|       9.75000        253.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0069 808-75320                13.000  EACH|      46.40000        603.20|      43.00000        559.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   586,839.19                                                  ROUTE : SR 32
     CALL ORDER   : 210                     CONTRACT ID : R -24748-A                   COUNTIES : MADISON         DELAWARE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1139301              |
                                          |SCHUTT-LOOKABILL CO         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 808-75325                 5.000  EACH|      62.58000        312.90|      58.00000        290.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0071 808-75340                 3.000  EACH|     410.02000       1230.06|     380.00000       1140.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0072 808-75998                34.000  EACH|      37.77000       1284.18|      35.00000       1190.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0073 808-92027               350.000  m   |       2.20000        770.00|       2.04000        714.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
0074 621-06545                 0.120  Mg  |     895.57000        107.47|     830.00000         99.60|
  FERTILIZER                              |                            |                            |
0075 621-06565                 0.600  Mg  |     830.83000        498.50|     770.00000        462.00|
  MULCHING MATERIAL                       |                            |                            |
0076 404-05511              2889.000  m2  |       2.27000       6558.03|       2.10000       6066.90|
  SEAL COAT, 2                            |                            |                            |
     SECTION TOTALS                       |             $    595,303.99|             $    610,615.79|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    595,303.99|             $    610,615.79|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 220 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,921,995.71                                                  ROUTE : 44
     CALL ORDER   : 220                     CONTRACT ID : R -24787-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0686004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  3,296,312.61     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,341,400.00     101.3678%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,138,400.00     125.5463%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION (3R/4R STANDARD)
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1200.00000      10800.00|    1400.00000      12600.00|    2100.00000       18900.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   85000.00000      85000.00|   35000.00000      35000.00|   78000.00000       78000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  117640.00000     117640.00|  150000.00000     150000.00|  120001.18000      120001.18
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02255                 5.000  EACH|     600.00000       3000.00|     460.00000       2300.00|     525.00000        2625.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0005 202-02260                 3.000  EACH|     800.00000       2400.00|     725.00000       2175.00|     735.00000        2205.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0006 202-02265                 3.000  EACH|    1500.00000       4500.00|    1025.00000       3075.00|     945.00000        2835.00
  TREE, 1220 mm, REMOVE                   |                            |                            |
0007 202-02270                 1.000  EACH|    3500.00000       3500.00|    1750.00000       1750.00|    2100.00000        2100.00
  TREE, 1520 mm, REMOVE                   |                            |                            |
0008 202-02271               119.000  EACH|     250.00000      29750.00|     165.00000      19635.00|     255.00000       30345.00
  HEADWALL, REMOVE                        |                            |                            |
0009 202-51328                        LUMP|    5500.00000       5500.00|     800.00000        800.00|    2452.50000        2452.50
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 14                             |                            |                            |
0010 202-51328                        LUMP|    5500.00000       5500.00|     800.00000        800.00|    2452.50000        2452.50
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 36                             |                            |                            |
0011 202-51328                        LUMP|    5500.00000       5500.00|     800.00000        800.00|    2452.50000        2452.50
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 47                             |                            |                            |
0012 202-51328                        LUMP|    5500.00000       5500.00|     800.00000        800.00|    2452.50000        2452.50
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 8                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,921,995.71                                                  ROUTE : 44
     CALL ORDER   : 220                     CONTRACT ID : R -24787-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-60820            158945.000  m2  |       0.25000      39736.25|       0.60000      95367.00|       0.55000       87419.75
  SURFACE MILLING, ASPHALT 25MM           |                            |                            |
0014 202-96133                12.000  m   |     200.00000       2400.00|      75.00000        900.00|      88.00000        1056.00
  PIPE, REMOVE                            |                            |                            |
0015 203-02000              3240.000  m3  |      15.00000      48600.00|      22.00000      71280.00|      11.00000       35640.00
  EXCAVATION, COMMON                      |                            |                            |
0016 203-02070              8415.000  m3  |      10.50000      88357.50|      19.00000     159885.00|      17.00000      143055.00
  BORROW                                  |                            |                            |
0017 205-02224              2000.000  m   |       5.80000      11600.00|       5.50000      11000.00|       5.00000       10000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02229              1000.000  m   |      11.55000      11550.00|       8.15000       8150.00|       6.50000        6500.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0019 211-02060                86.500  m3  |      42.50000       3676.25|      21.50000       1859.75|      80.00000        6920.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0020 303-52309             11504.000  Mg  |      13.75000     158180.00|      13.30000     153003.20|      17.00000      195568.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0021 305-05204              5813.000  Mg  |      40.00000     232520.00|      42.00000     244146.00|      60.00000      348780.00
  HMA FOR PATCHING                        |                            |                            |
0022 305-05206             11257.000  Mg  |      37.00000     416509.00|      32.00000     360224.00|      51.00000      574107.00
  WIDENING WITH HMA                       |                            |                            |
0023 401-05455             19204.000  Mg  |      29.00000     556916.00|      30.50000     585722.00|      36.00000      691344.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0024 401-05456              9602.000  Mg  |      37.00000     355274.00|      40.50000     388881.00|      48.00000      460896.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0025 401-05463              5236.000  Mg  |      29.00000     151844.00|      30.50000     159698.00|      40.00000      209440.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0026 401-05464              2319.000  Mg  |      37.00000      85803.00|      40.50000      93919.50|      52.00000      120588.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0027 401-05467             21470.000  m   |       0.50000      10735.00|       0.34000       7299.80|       0.75000       16102.50
  MILLED HMA CORRUGATIONS                 |                            |                            |
0028 401-06264                        LUMP|   10000.00000      10000.00|    2000.00000       2000.00|    8000.00000        8000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0029 402-05495              2517.000  Mg  |      37.50000      94387.50|      35.00000      88095.00|      44.00000      110748.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0030 405-05517                61.800  Mg  |     225.00000      13905.00|     275.00000      16995.00|     375.00000       23175.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0031 406-05520                85.800  Mg  |     200.00000      17160.00|     200.00000      17160.00|     200.00000       17160.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 601-01522                16.000  EACH|    1400.00000      22400.00|    1260.00000      20160.00|    1260.00000       20160.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,921,995.71                                                  ROUTE : 44
     CALL ORDER   : 220                     CONTRACT ID : R -24787-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-01846                 5.000  EACH|    1700.00000       8500.00|    1900.00000       9500.00|    1890.00000        9450.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0034 601-02636                19.830  m   |      56.00000       1110.48|      70.00000       1388.10|      69.00000        1368.27
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0035 601-04746                 8.000  EACH|    8800.00000      70400.00|    6295.00000      50360.00|    6300.00000       50400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0036 601-05586                 1.000  EACH|    1700.00000       1700.00|    1902.00000       1902.00|    1890.00000        1890.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0037 601-94689                16.000  EACH|    3400.00000      54400.00|    3350.00000      53600.00|    3360.00000       53760.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0038 601-99105               471.320  m   |      34.50000      16260.54|      34.65000      16331.24|      34.00000       16024.88
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0039 602-06639               244.000  m   |      55.00000      13420.00|     110.00000      26840.00|      83.00000       20252.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0040 602-06646               149.500  m   |      53.50000       7998.25|     105.00000      15697.50|      61.00000        9119.50
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0041 602-06729                16.000  EACH|       8.50000        136.00|      15.00000        240.00|      10.00000         160.00
  BARRIER DELINEATOR 2 DELINEATORS PER    |                            |                            |
  SAFETY SHAPE RAIL                       |                            |                            |
0042 610-05527              3001.000  Mg  |      57.50000     172557.50|      58.00000     174058.00|      62.00000      186062.00
  HMA FOR APPROACHES                      |                            |                            |
0043 611-06497                32.000  EACH|     165.00000       5280.00|     125.00000       4000.00|     175.00000        5600.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0044 616-02320                40.000  m2  |       2.50000        100.00|       3.40000        136.00|       3.00000         120.00
  GEOTEXTILES                             |                            |                            |
0045 616-06395                40.000  m2  |      50.00000       2000.00|      19.00000        760.00|      35.00000        1400.00
  RIPRAP                                  |                            |                            |
0046 621-01004                 1.000  EACH|     660.00000        660.00|     632.00000        632.00|     630.00000         630.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-06559             87042.000  m2  |       0.42000      36557.64|       0.31000      26983.02|       0.85000       73985.70
  MULCHED SEEDING, R                      |                            |                            |
0048 702-51863               258.000  EACH|      10.00000       2580.00|      15.00000       3870.00|      20.00000        5160.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0049 703-51032              1634.000  kg  |       1.50000       2451.00|       2.00000       3268.00|       2.20000        3594.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 706-51014                19.160  m3  |     500.00000       9580.00|     600.00000      11496.00|     960.00000       18393.60
  CONCRETE, A, RAILING                    |                            |                            |
0051 709-51821                        LUMP|    2500.00000       2500.00|     964.63000        964.63|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,921,995.71                                                  ROUTE : 44
     CALL ORDER   : 220                     CONTRACT ID : R -24787-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-05119                45.900  m   |     225.00000      10327.50|     110.00000       5049.00|     160.00000        7344.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0053 715-05121                43.250  m   |     250.00000      10812.50|     140.00000       6055.00|     166.00000        7179.50
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0054 715-05123                36.900  m   |     275.00000      10147.50|     153.00000       5645.70|     175.00000        6457.50
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0055 715-05125                 1.000  m   |    1000.00000       1000.00|     420.00000        420.00|     300.00000         300.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0056 715-05168                 9.000  m   |     200.00000       1800.00|     155.00000       1395.00|     156.00000        1404.00
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0057 715-05169               296.700  m   |     210.00000      62307.00|     140.00000      41538.00|     160.00000       47472.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0058 715-46000                 6.000  EACH|     200.00000       1200.00|     195.00000       1170.00|     300.00000        1800.00
  PIPE END SECTION, 300 mm                |                            |                            |
0059 715-46005               110.000  EACH|     250.00000      27500.00|     215.00000      23650.00|     315.00000       34650.00
  PIPE END SECTION, 375 mm                |                            |                            |
0060 715-46010                26.000  EACH|     300.00000       7800.00|     245.00000       6370.00|     330.00000        8580.00
  PIPE END SECTION, 450 mm                |                            |                            |
0061 715-46020                14.000  EACH|     500.00000       7000.00|     345.00000       4830.00|     375.00000        5250.00
  PIPE END SECTION, 600 mm                |                            |                            |
0062 715-46030                 2.000  EACH|     800.00000       1600.00|     485.00000        970.00|     460.00000         920.00
  PIPE END SECTION, 750 mm                |                            |                            |
0063 715-95490                48.000  m   |     300.00000      14400.00|      70.00000       3360.00|     120.00000        5760.00
  PIPE, RELAID, 375 mm                    |                            |                            |
0064 715-95491                10.000  m   |     500.00000       5000.00|      70.00000        700.00|     120.00000        1200.00
  PIPE, RELAID, 450 mm                    |                            |                            |
0065 715-97040                25.000  m   |     450.00000      11250.00|      70.00000       1750.00|     120.00000        3000.00
  PIPE, RELAID, 600 mm                    |                            |                            |
0066 801-04308                24.000  EACH|     250.00000       6000.00|     140.00000       3360.00|     141.75000        3402.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0067 801-06203              1863.000  m   |       2.00000       3726.00|       0.63000       1173.69|       0.35000         652.05
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0068 801-06207              2533.000  m   |       3.00000       7599.00|       3.10000       7852.30|       3.00000        7599.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0069 801-06605                24.000  EACH|      90.00000       2160.00|      82.50000       1980.00|      82.00000        1968.00
  BARRICADE, IIIA                         |                            |                            |
0070 801-06606                24.000  EACH|     110.00000       2640.00|      84.00000       2016.00|      82.00000        1968.00
  BARRICADE, IIIB                         |                            |                            |
0071 801-06625                23.000  EACH|      75.00000       1725.00|      72.50000       1667.50|      72.50000        1667.50
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,921,995.71                                                  ROUTE : 44
     CALL ORDER   : 220                     CONTRACT ID : R -24787-A                   COUNTIES : SHELBY          RUSH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0918397
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 801-06640                41.000  EACH|     100.00000       4100.00|      78.00000       3198.00|      79.00000        3239.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0073 801-06710               200.000  DAY |      20.00000       4000.00|      15.00000       3000.00|      15.00000        3000.00
  FLASHING ARROW SIGN                     |                            |                            |
0074 801-06775                        LUMP|   44000.00000      44000.00|   72500.00000      72500.00|  145000.00000      145000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0075 808-06712             13133.000  m   |       0.20000       2626.60|       0.01000        131.33|       0.01000         131.33
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0076 808-06713             28197.000  m   |       0.20000       5639.40|       0.18000       5075.46|       0.18000        5075.46
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0077 808-06714              5486.000  m   |       0.20000       1097.20|       0.18000        987.48|       0.18000         987.48
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0078 808-75996               280.000  EACH|       4.00000       1120.00|       3.35000        938.00|       5.25000        1470.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998               776.000  EACH|      25.00000      19400.00|      22.05000      17110.80|      22.00000       17072.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  3,296,312.61|             $  3,341,400.00|                $  4,138,400.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,296,312.61|             $  3,341,400.00|                $  4,138,400.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,596,419.63                                                  ROUTE : 7276
     CALL ORDER   : 224                     CONTRACT ID : R -24843-B                   COUNTIES : STEUBEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 12/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 7276010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,293,242.37     100.0000%
   2   34-4272670     JOHNSON, S.E. COMPANIES                                                $  1,343,528.21     103.8883%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                12.000  MOS |     850.00000      10200.00|    1200.00000      14400.00|
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   30000.00000      30000.00|   32000.00000      32000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   64660.00000      64660.00|   65000.00000      65000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25860.00000      25860.00|   40000.00000      40000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000             12483.000  CYS |      12.50000     156037.50|      15.00000     187245.00|
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02224              3315.000  LFT |       1.65000       5469.75|       1.65000       5469.75|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02231                35.000  LFT |      25.00000        875.00|      30.00000       1050.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0008 205-02234                 2.000  EACH|      60.00000        120.00|      60.00000        120.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0009 205-02236                 7.000  EACH|      60.00000        420.00|      60.00000        420.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0010 205-02237                59.000  EACH|      30.00000       1770.00|      30.00000       1770.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 211-02060              2882.000  CYS |      10.00000      28820.00|      11.50000      33143.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              7533.000  TON |      11.50000      86629.50|       8.00000      60264.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,596,419.63                                                  ROUTE : 7276
     CALL ORDER   : 224                     CONTRACT ID : R -24843-B                   COUNTIES : STEUBEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05468              2970.000  TON |      25.00000      74250.00|      28.00000      83160.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474              1959.000  TON |      26.00000      50934.00|      29.00000      56811.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477               960.000  TON |      30.00000      28800.00|      42.00000      40320.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481               146.000  TON |      32.00000       4672.00|      36.00000       5256.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 402-05490                69.000  TON |      38.00000       2622.00|      52.00000       3588.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0018 405-05517                21.500  TON |     300.00000       6450.00|      75.00000       1612.50|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05520                 7.730  TON |     225.00000       1739.25|      75.00000        579.75|
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-06037                 2.000  EACH|     550.00000       1100.00|     550.00000       1100.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               445.000  LFT |      11.50000       5117.50|      11.50000       5117.50|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 604-06069               411.000  SYS |      40.00000      16440.00|      36.00000      14796.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0023 604-44251                23.000  CYS |     550.00000      12650.00|     675.00000      15525.00|
  STEPS, CONCRETE                         |                            |                            |
0024 604-91531              2600.000  SYS |      20.00000      52000.00|      23.50000      61100.00|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0025 605-06120               185.000  LFT |      20.00000       3700.00|      17.50000       3237.50|
  CURB, CONCRETE                          |                            |                            |
0026 605-06120                42.000  LFT |      20.00000        840.00|      22.00000        924.00|
  CURB, CONCRETE , MODIFIED               |                            |                            |
0027 605-06140              5671.000  LFT |      10.00000      56710.00|      10.25000      58127.75|
  CURB AND GUTTER, CONCRETE , MODIFIED    |                            |                            |
0028 605-06255                 6.000  SYS |      80.00000        480.00|      60.00000        360.00|
  CENTER CURB, D, CONCRETE                |                            |                            |
0029 610-05527               731.000  TON |      44.00000      32164.00|      67.00000      48977.00|
  HMA FOR APPROACHES                      |                            |                            |
0030 611-05330              2927.200  SYS |      31.00000      90743.20|      28.00000      81961.60|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0031 611-06497                 5.000  EACH|     110.00000        550.00|     125.00000        625.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0032 611-06498                12.000  EACH|     133.00000       1596.00|     165.00000       1980.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,596,419.63                                                  ROUTE : 7276
     CALL ORDER   : 224                     CONTRACT ID : R -24843-B                   COUNTIES : STEUBEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 616-02320                42.000  SYS |       5.00000        210.00|       5.00000        210.00|
  GEOTEXTILES                             |                            |                            |
0034 616-06405                17.200  TON |      50.00000        860.00|      50.00000        860.00|
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 2.000  EACH|    1000.00000       2000.00|    1000.00000       2000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 0.520  TON |     676.00000        351.52|     676.00000        351.52|
  FERTILIZER                              |                            |                            |
0037 621-06548                 2.400  LBS |      20.00000         48.00|      20.00000         48.00|
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06553               221.000  LBS |       4.50000        994.50|       4.50000        994.50|
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                 2.600  TON |     520.00000       1352.00|     520.00000       1352.00|
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                32.600  MG  |       2.00000         65.20|       2.00000         65.20|
  WATER                                   |                            |                            |
0041 621-06575              8140.000  SYS |       2.60000      21164.00|       2.60000      21164.00|
  SODDING, NURSERY                        |                            |                            |
0042 715-13010              1149.000  LFT |      23.00000      26427.00|      23.50000      27001.50|
  PIPE, GROUP L, 12 IN.                   |                            |                            |
0043 715-13015              1849.000  LFT |      25.00000      46225.00|      24.00000      44376.00|
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0044 715-13020              1022.000  LFT |      27.00000      27594.00|      25.00000      25550.00|
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0045 715-13030              2045.000  LFT |      29.00000      59305.00|      30.00000      61350.00|
  PIPE, GROUP L, 24 IN.                   |                            |                            |
0046 715-44240                53.300  CYS |     425.00000      22652.50|     500.00000      26650.00|
  CONCRETE, A, STRUCTURES                 |                            |                            |
0047 715-44255               257.000  LFT |       5.00000       1285.00|       5.00000       1285.00|
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0048 715-46000                 2.000  EACH|     200.00000        400.00|     165.00000        330.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0049 715-46005                 1.000  EACH|     210.00000        210.00|     175.00000        175.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0050 715-46010                 1.000  EACH|     220.00000        220.00|     230.00000        230.00|
  PIPE END SECTION, 18 IN.                |                            |                            |
0051 715-46020                 1.000  EACH|     245.00000        245.00|     310.00000        310.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
0052 718-99395                67.000  LFT |       5.00000        335.00|      18.00000       1206.00|
  PIPE, GROUP K, NON PERF., 6 IN.         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,596,419.63                                                  ROUTE : 7276
     CALL ORDER   : 224                     CONTRACT ID : R -24843-B                   COUNTIES : STEUBEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 719-35000               300.000  LFT |       4.00000       1200.00|       2.00000        600.00|
  PIPE, DRAINTILE, CLASS STANDARD, 6 IN.  |                            |                            |
0054 719-35001               500.000  LFT |       5.00000       2500.00|       3.00000       1500.00|
  PIPE, DRAINTILE, CLASS STANDARD, 4 IN.  |                            |                            |
0055 719-35005               100.000  LFT |       6.00000        600.00|       4.00000        400.00|
  PIPE, DRAINTILE, CLASS STANDARD, 8 IN.  |                            |                            |
0056 719-35010               100.000  LFT |       7.00000        700.00|       5.00000        500.00|
  PIPE, DRAINTILE, CLASS STANDARD, 10 IN. |                            |                            |
0057 720-45030                 4.000  EACH|    1700.00000       6800.00|    1375.00000       5500.00|
  INLET, E7                               |                            |                            |
0058 720-45035                 3.000  EACH|    1700.00000       5100.00|    1375.00000       4125.00|
  INLET, F7                               |                            |                            |
0059 720-45045                22.000  EACH|    1850.00000      40700.00|    1645.00000      36190.00|
  INLET, J10                              |                            |                            |
0060 720-45055                 4.000  EACH|    1850.00000       7400.00|    1650.00000       6600.00|
  INLET, M10                              |                            |                            |
0061 720-45075                 1.000  EACH|    1950.00000       1950.00|    2000.00000       2000.00|
  INLET, R13                              |                            |                            |
0062 720-45410                28.000  EACH|    2600.00000      72800.00|    1675.00000      46900.00|
  MANHOLE, C4                             |                            |                            |
0063 720-45415                 1.000  EACH|    3100.00000       3100.00|    3000.00000       3000.00|
  MANHOLE, D4                             |                            |                            |
0064 720-98174                11.000  EACH|    2100.00000      23100.00|    2100.00000      23100.00|
  INLET, B15                              |                            |                            |
0065 720-98555                 5.000  EACH|    2100.00000      10500.00|    2100.00000      10500.00|
  INLET, C15                              |                            |                            |
0066 801-03290                 1.000  EACH|     225.00000        225.00|     225.00000        225.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0067 801-04308                19.000  EACH|     350.00000       6650.00|     350.00000       6650.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0068 801-06605                30.000  EACH|     125.00000       3750.00|     125.00000       3750.00|
  BARRICADE, IIIA                         |                            |                            |
0069 801-06606                 8.000  EACH|     135.00000       1080.00|     135.00000       1080.00|
  BARRICADE, IIIB                         |                            |                            |
0070 801-06625                27.000  EACH|     105.00000       2835.00|     105.00000       2835.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0071 801-06640                20.000  EACH|      85.00000       1700.00|      85.00000       1700.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0072 801-06645                 2.000  EACH|      45.00000         90.00|      45.00000         90.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0073 801-06775                        LUMP|   23940.33000      23940.33|   35000.00000      35000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,596,419.63                                                  ROUTE : 7276
     CALL ORDER   : 224                     CONTRACT ID : R -24843-B                   COUNTIES : STEUBEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 34-4272670              |
                                          |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 802-02489               161.000  LFT |      12.50000       2012.50|      12.50000       2012.50|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE ,   2 1/4" X  2 1/4/"              |                            |                            |
0075 802-02489                81.000  LFT |      11.60000        939.60|      11.50000        931.50|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE ,  2" X 2"                         |                            |                            |
0076 802-76025                83.750  SFT |      10.90000        912.88|      10.60000        887.75|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0077 802-76035                14.140  SFT |      11.25000        159.08|      10.95000        154.83|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0078 802-97812                18.000  EACH|      49.00000        882.00|      27.50000        495.00|
  STREET NAME IDENTIFICATION SIGN         |                            |                            |
0079 808-04298                 2.000  EACH|     260.00000        520.00|     260.00000        520.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            |
   WORD (RR)                              |                            |                            |
0080 808-06713               926.000  LFT |       0.20000        185.20|       0.20000        185.20|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0081 808-75245              8086.000  LFT |       0.26000       2102.36|       0.26000       2102.36|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0082 808-75297               125.000  LFT |       3.00000        375.00|       3.00000        375.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0083 808-75300              2760.000  LFT |       0.75000       2070.00|       0.75000       2070.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
     SECTION TOTALS                       |             $  1,293,242.37|             $  1,343,528.21|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,293,242.37|             $  1,343,528.21|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,178,177.11                                                  ROUTE : US 50
     CALL ORDER   : 230                     CONTRACT ID : R -24846-A                   COUNTIES : JACKSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/20/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0428004
                                                                                                  0428004
                                                                                                  0428004
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  4,693,563.38     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  5,283,786.12     112.5751%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  5,602,033.15     119.3556%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1618530
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES, SIGNAL
               MODERNIZATION, SIGNS AND LIGHTING
                                          |                            |                            |
0001 105-01925                24.000  MOS |     700.00000      16800.00|    1500.00000      36000.00|    1200.00000       28800.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|  115800.00000     115800.00|  110000.00000     110000.00|  135000.00000      135000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  227000.00000     227000.00|  260000.00000     260000.00|  277000.00000      277000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   87873.00000      87873.00|  105000.00000     105000.00|  110000.00000      110000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01347                 1.000  EACH|    3100.00000       3100.00|    2500.00000       2500.00|    5000.00000        5000.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE                                 |                            |                            |
0006 202-01502                 2.000  EACH|     320.00000        640.00|     325.00000        650.00|     220.00000         440.00
  LIGHT STANDARD, REMOVE                  |                            |                            |
0007 202-01874                65.000  EACH|      25.00000       1625.00|      26.25000       1706.25|      11.00000         715.00
  SHEET SIGN AND POST, REMOVE             |                            |                            |
0008 202-02240              3425.000  SYS |       7.00000      23975.00|       6.50000      22262.50|      21.00000       71925.00
  PAVEMENT, REMOVE                        |                            |                            |
0009 202-02279               589.000  LFT |       3.00000       1767.00|       5.50000       3239.50|       9.00000        5301.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0010 202-02844                 2.000  EACH|    2000.00000       4000.00|    2000.00000       4000.00|     900.00000        1800.00
  SIGN STRUCTURE, OVERHEAD, MONOTUBE,     |                            |                            |
  REMOVE                                  |                            |                            |
0011 202-03000                        LUMP|    2400.00000       2400.00|     650.00000        650.00|     800.00000         800.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 1 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,178,177.11                                                  ROUTE : US 50
     CALL ORDER   : 230                     CONTRACT ID : R -24846-A                   COUNTIES : JACKSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1618530
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-03000                        LUMP|     400.00000        400.00|     300.00000        300.00|    4000.00000        4000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  100                                     |                            |                            |
0013 202-03000                        LUMP|     100.00000        100.00|     300.00000        300.00|    1000.00000        1000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 15|                            |                            |
0014 202-03000                        LUMP|    2400.00000       2400.00|    2200.00000       2200.00|    2000.00000        2000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  37SA                                    |                            |                            |
0015 202-03000                        LUMP|       1.00000          1.00|     850.00000        850.00|    2900.00000        2900.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  40SA                                    |                            |                            |
0016 202-03000                        LUMP|    2900.00000       2900.00|    4200.00000       4200.00|    1700.00000        1700.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 46|                            |                            |
0017 202-03000                        LUMP|    2900.00000       2900.00|    4600.00000       4600.00|    2300.00000        2300.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 47|                            |                            |
0018 202-03000                        LUMP|     500.00000        500.00|     300.00000        300.00|    1150.00000        1150.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 48|                            |                            |
0019 202-03000                        LUMP|       1.00000          1.00|     600.00000        600.00|     990.00000         990.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 64|                            |                            |
0020 202-03000                        LUMP|       1.00000          1.00|     300.00000        300.00|    3950.00000        3950.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 68|                            |                            |
0021 202-03000                        LUMP|    3900.00000       3900.00|    1600.00000       1600.00|   11400.00000       11400.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 83|                            |                            |
0022 202-03000                        LUMP|    2400.00000       2400.00|    2500.00000       2500.00|     980.00000         980.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 85|                            |                            |
0023 202-03000                        LUMP|       1.00000          1.00|     300.00000        300.00|     985.00000         985.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL 90|                            |                            |
0024 202-05544              1000.000  GAL |       1.35000       1350.00|       0.90000        900.00|       9.00000        9000.00
  REGULATED MATERIALS, DISPOSE, C         |                            |                            |
0025 202-05545                90.000  CYS |      49.75000       4477.50|      44.00000       3960.00|     100.00000        9000.00
  REGULATED MATERIALS, DISPOSE, C         |                            |                            |
0026 202-05550                90.000  CYS |       8.75000        787.50|       3.80000        342.00|     100.00000        9000.00
  REGULATED MATERIALS, REMOVE, C          |                            |                            |
0027 202-05555                90.000  CYS |      12.00000       1080.00|       9.50000        855.00|     100.00000        9000.00
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            |
0028 202-05571                 1.000  EACH|     485.00000        485.00|     180.00000        180.00|     220.00000         220.00
  TESTING FOR WASTES , BTEX               |                            |                            |
0029 202-05571                 6.000  EACH|     235.00000       1410.00|     180.00000       1080.00|     275.00000        1650.00
  TESTING FOR WASTES , TPEH               |                            |                            |
0030 202-05572                 1.000  DAY |    1900.00000       1900.00|    1550.00000       1550.00|    1100.00000        1100.00
  FIELD SCREENING                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,178,177.11                                                  ROUTE : US 50
     CALL ORDER   : 230                     CONTRACT ID : R -24846-A                   COUNTIES : JACKSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1618530
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 202-60820             41458.000  SYS |       1.00000      41458.00|       1.50000      62187.00|       1.25000       51822.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0032 202-60822               410.000  SYS |       2.00000        820.00|       4.00000       1640.00|     550.00000      225500.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0033 202-74025               345.000  LFT |       4.00000       1380.00|       4.50000       1552.50|       7.00000        2415.00
  FENCE, REMOVE                           |                            |                            |
0034 202-74070                 1.000  EACH|    1395.00000       1395.00|    1365.00000       1365.00|     470.00000         470.00
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                            |                            |
  REMOVE                                  |                            |                            |
0035 202-78515                        LUMP|   11400.00000      11400.00|   11300.00000      11300.00|    6900.00000        6900.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0036 203-02000             13774.000  CYS |      11.00000     151514.00|      16.00000     220384.00|      16.00000      220384.00
  EXCAVATION, COMMON                      |                            |                            |
0037 203-02070              2125.000  CYS |      13.00000      27625.00|      12.00000      25500.00|      18.00000       38250.00
  BORROW                                  |                            |                            |
0038 205-02229                85.000  LFT |       4.00000        340.00|       4.05000        344.25|       4.00000         340.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0039 205-02234                 3.000  EACH|      85.00000        255.00|      90.00000        270.00|      88.00000         264.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0040 205-02236                13.000  EACH|      75.00000        975.00|      79.00000       1027.00|      76.00000         988.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0041 205-02237                65.000  EACH|      65.00000       4225.00|      63.00000       4095.00|      12.50000         812.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0042 211-02050               123.000  CYS |      15.00000       1845.00|      25.00000       3075.00|      30.00000        3690.00
  B BORROW                                |                            |                            |
0043 213-52830              1405.000  CYS |      44.00000      61820.00|      88.00000     123640.00|      90.00000      126450.00
  FLOWABLE MORTAR                         |                            |                            |
0044 303-02051              1339.000  TON |      16.00000      21424.00|      14.00000      18746.00|      18.00000       24102.00
  STONE, 2                                |                            |                            |
0045 303-04095                98.000  TON |      23.00000       2254.00|      25.00000       2450.00|      35.00000        3430.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0046 303-52308              3168.000  TON |      15.00000      47520.00|      22.00000      69696.00|      19.00000       60192.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0047 303-52309              1546.000  TON |      15.00000      23190.00|      14.00000      21644.00|      24.00000       37104.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0048 303-60900                18.000  TON |      55.00000        990.00|      22.00000        396.00|      40.00000         720.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
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0049 304-04403              4066.000  CYS |      29.00000     117914.00|      34.00000     138244.00|      31.00000      126046.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0050 305-05204               440.000  TON |      85.00000      37400.00|     110.00000      48400.00|      98.00000       43120.00
  HMA FOR PATCHING                        |                            |                            |
0051 307-03646              7443.000  SYS |      26.75000     199100.25|      37.50000     279112.50|      42.00000      312606.00
  PORTLAND CEMENT CONCRETE BASE, 8 IN.    |                            |                            |
0052 307-92012              3589.000  SYS |      37.50000     134587.50|      45.00000     161505.00|      46.00000      165094.00
  PORTLAND CEMENT CONCRETE BASE, 10 IN.   |                            |                            |
0053 310-04013              2200.000  SYS |      95.00000     209000.00|      99.00000     217800.00|     130.00000      286000.00
  PATCHING, FULL DEPTH, PLAIN CONCRETE    |                            |                            |
  PAVEMENT                                |                            |                            |
0054 401-04824               483.000  TON |      36.00000      17388.00|      44.00000      21252.00|      44.00000       21252.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0055 401-05437              1335.000  TON |      36.50000      48727.50|      65.00000      86775.00|      52.50000       70087.50
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0056 401-05455              7673.000  TON |      34.00000     260882.00|      38.10000     292341.30|      36.50000      280064.50
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0057 401-05456              4872.000  TON |      48.50000     236292.00|      49.50000     241164.00|      48.60000      236779.20
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0058 401-06264                        LUMP|   10000.00000      10000.00|    9500.00000       9500.00|   12000.00000       12000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0059 402-05470                77.000  TON |      43.00000       3311.00|      60.00000       4620.00|      51.00000        3927.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0060 402-05490               140.000  TON |      54.00000       7560.00|      52.00000       7280.00|      53.00000        7420.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0061 402-05495              1353.000  TON |      51.00000      69003.00|      41.00000      55473.00|      46.00000       62238.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0062 404-05511               108.000  SYS |      16.00000       1728.00|       5.00000        540.00|      11.65000        1258.20
  SEAL COAT, 2                            |                            |                            |
0063 405-05518              2411.000  SYS |       1.00000       2411.00|       1.50000       3616.50|       1.20000        2893.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0064 406-05520                18.000  TON |     200.00000       3600.00|     200.00000       3600.00|     190.00000        3420.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0065 501-05090              3027.000  SYS |      39.50000     119566.50|      40.00000     121080.00|      65.00000      196755.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0066 603-06040               345.000  LFT |       8.50000       2932.50|       8.25000       2846.25|       8.00000        2760.00
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0067 604-03643               446.000  SYS |      36.00000      16056.00|      49.00000      21854.00|      36.00000       16056.00
  BRICK PAVERS                            |                            |                            |
0068 604-91531              7231.000  SYS |      28.25000     204275.75|      28.50000     206083.50|      20.00000      144620.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
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0069 605-06090              6996.000  LFT |       5.50000      38478.00|      12.00000      83952.00|       7.75000       54219.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0070 605-06120              3251.000  LFT |      19.00000      61769.00|      22.00000      71522.00|      16.50000       53641.50
  CURB, CONCRETE                          |                            |                            |
0071 605-06140               502.000  LFT |      10.00000       5020.00|      22.00000      11044.00|      18.00000        9036.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0072 605-06250                72.200  SYS |      97.50000       7039.50|      85.00000       6137.00|      95.00000        6859.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0073 605-06255                 8.000  SYS |     165.00000       1320.00|     220.00000       1760.00|     130.00000        1040.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0074 605-06275                 7.000  SYS |     195.00000       1365.00|     230.00000       1610.00|     150.00000        1050.00
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0075 610-05527               250.000  TON |      89.00000      22250.00|      95.00000      23750.00|      92.00000       23000.00
  HMA FOR APPROACHES                      |                            |                            |
0076 611-95728              5414.000  SYS |      44.75000     242276.50|      45.00000     243630.00|      40.00000      216560.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  8 IN.                                   |                            |                            |
0077 615-06490               134.000  EACH|     115.00000      15410.00|     113.00000      15142.00|     110.00000       14740.00
  RIGHT OF WAY MARKER                     |                            |                            |
0078 615-06500                14.000  EACH|     400.00000       5600.00|     410.00000       5740.00|     425.00000        5950.00
  MONUMENT, A                             |                            |                            |
0079 617-04488              2210.000  SYS |       3.75000       8287.50|       2.50000       5525.00|       6.00000       13260.00
  GEOGRID, SUBGRADE                       |                            |                            |
0080 621-06560              5700.000  SYS |       0.50000       2850.00|       0.52000       2964.00|       0.50000        2850.00
  MULCHED SEEDING, U                      |                            |                            |
0081 621-06575              4005.000  SYS |       3.25000      13016.25|       3.20000      12816.00|       3.10000       12415.50
  SODDING, NURSERY                        |                            |                            |
0082 714-04802                37.000  SYS |     195.00000       7215.00|     160.00000       5920.00|     200.00000        7400.00
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0083 715-01459                36.000  LFT |      54.00000       1944.00|      35.00000       1260.00|     105.00000        3780.00
  PIPE, REINFORCED CONCRETE, III, 12 IN.  |                            |                            |
0084 715-03149                72.000  LFT |      38.00000       2736.00|      42.00000       3024.00|      38.00000        2736.00
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0085 715-05601                15.000  LFT |      54.00000        810.00|      35.00000        525.00|      28.00000         420.00
  PIPE, GROUP D, 12 IN.                   |                            |                            |
0086 715-05658                12.000  LFT |      61.00000        732.00|      50.00000        600.00|      34.00000         408.00
  PIPE, GROUP D, 24 IN.                   |                            |                            |
0087 715-05696                84.000  LFT |      39.00000       3276.00|      35.00000       2940.00|      56.00000        4704.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  12 IN.                                  |                            |                            |
0088 715-13010               712.000  LFT |      41.00000      29192.00|      35.00000      24920.00|      57.00000       40584.00
  PIPE, GROUP L, 12 IN.                   |                            |                            |
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0089 715-13015              1124.000  LFT |      32.00000      35968.00|      42.00000      47208.00|      34.00000       38216.00
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0090 715-13020               771.000  LFT |      34.00000      26214.00|      45.00000      34695.00|      32.00000       24672.00
  PIPE, GROUP L, 18 IN.                   |                            |                            |
0091 715-13030               318.000  LFT |      38.00000      12084.00|      50.00000      15900.00|      29.00000        9222.00
  PIPE, GROUP L, 24 IN.                   |                            |                            |
0092 715-13035               711.000  LFT |      47.00000      33417.00|      55.00000      39105.00|      37.00000       26307.00
  PIPE, GROUP L, 30 IN.                   |                            |                            |
0093 715-13040               130.000  LFT |      54.00000       7020.00|      60.00000       7800.00|      44.00000        5720.00
  PIPE, GROUP L, 36 IN.                   |                            |                            |
0094 715-22001               114.000  LFT |      62.00000       7068.00|      65.00000       7410.00|      74.00000        8436.00
  PIPE, GROUP R-1, MIN. AREA 1.8 SQ. FT.  |                            |                            |
0095 715-22006               153.000  LFT |      68.00000      10404.00|      65.00000       9945.00|      62.00000        9486.00
  PIPE, GROUP R-1, MIN. AREA 3.3 SQ. FT.  |                            |                            |
0096 715-22015               130.000  LFT |      80.00000      10400.00|      70.00000       9100.00|      61.00000        7930.00
  PIPE, GROUP R-1, 38 IN. X 24 IN.        |                            |                            |
0097 715-41030                14.000  LFT |      44.00000        616.00|      45.00000        630.00|      45.00000         630.00
  PIPE, CONCRETE, 18 IN.                  |                            |                            |
0098 715-46000                 1.000  EACH|     175.00000        175.00|     300.00000        300.00|     336.00000         336.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0099 715-46005                 2.000  EACH|     200.00000        400.00|     350.00000        700.00|     390.00000         780.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0100 715-46010                 1.000  EACH|     325.00000        325.00|     400.00000        400.00|     500.00000         500.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0101 715-46020                 1.000  EACH|     525.00000        525.00|     750.00000        750.00|     694.00000         694.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0102 715-46040                 1.000  EACH|     775.00000        775.00|     800.00000        800.00|     790.00000         790.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0103 715-95092                15.000  LFT |     135.00000       2025.00|     145.00000       2175.00|     440.00000        6600.00
  SLOTTED DRAIN, 12 IN.                   |                            |                            |
0104 720-04196                 1.000  EACH|   12200.00000      12200.00|    5000.00000       5000.00|    3200.00000        3200.00
  MANHOLE, M                              |                            |                            |
0105 720-06687                        LUMP|    9950.00000       9950.00|    9000.00000       9000.00|    6000.00000        6000.00
  DRAINAGE STRUCTURE , TRANSVERSE         |                            |                            |
0106 720-44000                74.000  EACH|     375.00000      27750.00|     450.00000      33300.00|     450.00000       33300.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0107 720-44045                 3.000  EACH|     600.00000       1800.00|     700.00000       2100.00|     625.00000        1875.00
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0108 720-44055                 2.000  EACH|     675.00000       1350.00|     800.00000       1600.00|     690.00000        1380.00
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            |
0109 720-45005                 6.000  EACH|     995.00000       5970.00|    1200.00000       7200.00|    1200.00000        7200.00
  INLET, A2                               |                            |                            |
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0110 720-45010                 3.000  EACH|     950.00000       2850.00|    1225.00000       3675.00|    1400.00000        4200.00
  INLET, A3                               |                            |                            |
0111 720-45015                 2.000  EACH|     950.00000       1900.00|    1250.00000       2500.00|    1400.00000        2800.00
  INLET, A8                               |                            |                            |
0112 720-45025                 1.000  EACH|    1550.00000       1550.00|    1350.00000       1350.00|    1775.00000        1775.00
  INLET, D6                               |                            |                            |
0113 720-45030                 6.000  EACH|     950.00000       5700.00|    1100.00000       6600.00|    1000.00000        6000.00
  INLET, E7                               |                            |                            |
0114 720-45035                 1.000  EACH|     975.00000        975.00|    1500.00000       1500.00|    1250.00000        1250.00
  INLET, F7                               |                            |                            |
0115 720-45045                40.000  EACH|    1000.00000      40000.00|    1300.00000      52000.00|    1400.00000       56000.00
  INLET, J10                              |                            |                            |
0116 720-45055                12.000  EACH|    1100.00000      13200.00|    1350.00000      16200.00|    1600.00000       19200.00
  INLET, M10                              |                            |                            |
0117 720-45260                 1.000  EACH|     475.00000        475.00|    1400.00000       1400.00|     940.00000         940.00
  PIPE CATCH BASIN, 12 IN.                |                            |                            |
0118 720-45265                 1.000  EACH|     500.00000        500.00|    1500.00000       1500.00|     950.00000         950.00
  PIPE CATCH BASIN, 15 IN.                |                            |                            |
0119 720-45400                16.000  EACH|    1350.00000      21600.00|    4000.00000      64000.00|    1200.00000       19200.00
  MANHOLE, A4                             |                            |                            |
0120 720-45405                 4.000  EACH|    1600.00000       6400.00|    4000.00000      16000.00|    1200.00000        4800.00
  MANHOLE, B4                             |                            |                            |
0121 720-45410                14.000  EACH|    1625.00000      22750.00|    4500.00000      63000.00|    1600.00000       22400.00
  MANHOLE, C4                             |                            |                            |
0122 720-45415                 1.000  EACH|    7350.00000       7350.00|    5000.00000       5000.00|    3300.00000        3300.00
  MANHOLE, D4                             |                            |                            |
0123 720-45510                 1.000  EACH|    2100.00000       2100.00|    5000.00000       5000.00|    2300.00000        2300.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
0124 720-45605                21.000  LFT |     195.00000       4095.00|     500.00000      10500.00|     470.00000        9870.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0125 720-93588                 2.000  EACH|    1450.00000       2900.00|    4000.00000       8000.00|    2400.00000        4800.00
  MANHOLE, C3                             |                            |                            |
0126 720-95898                 5.000  EACH|    1500.00000       7500.00|    4000.00000      20000.00|    2800.00000       14000.00
  MANHOLE, A10                            |                            |                            |
0127 720-96275                 1.000  EACH|    1350.00000       1350.00|    4000.00000       4000.00|    2400.00000        2400.00
  MANHOLE, A2                             |                            |                            |
0128 720-98174                 6.000  EACH|    1550.00000       9300.00|    1800.00000      10800.00|    2300.00000       13800.00
  INLET, B15                              |                            |                            |
0129 720-98555                 2.000  EACH|    1550.00000       3100.00|    1800.00000       3600.00|    2400.00000        4800.00
  INLET, C15                              |                            |                            |
0130 730-98769                 1.000  EACH|    1950.00000       1950.00|    2000.00000       2000.00|    2600.00000        2600.00
  GRATED BOX END SECTION, I, 4:1, 12 IN.  |                            |                            |
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0131 801-03290                 2.000  EACH|     350.00000        700.00|     525.00000       1050.00|     510.00000        1020.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0132 801-06203             20465.000  LFT |       0.15000       3069.75|       0.40000       8186.00|       0.40000        8186.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0133 801-06207             22785.000  LFT |       1.00000      22785.00|       0.97000      22101.45|       0.95000       21645.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0134 801-06605               155.000  EACH|     195.00000      30225.00|     168.00000      26040.00|     162.00000       25110.00
  BARRICADE, IIIA                         |                            |                            |
0135 801-06640               157.000  EACH|     195.00000      30615.00|     157.50000      24727.50|     155.00000       24335.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0136 801-06710               735.000  DAY |      14.00000      10290.00|      15.75000      11576.25|      26.00000       19110.00
  FLASHING ARROW SIGN                     |                            |                            |
0137 801-06775                        LUMP|  254750.00000     254750.00|  193000.00000     193000.00|  260000.00000      260000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0138 801-96385                32.000  EACH|     115.00000       3680.00|      78.75000       2520.00|      77.00000        2464.00
  TEMPORARY TRANSVERSE MARKING, I, LANE   |                            |                            |
  INDICATION ARROW                        |                            |                            |
0139 802-02293                89.580  CYS |     400.00000      35832.00|     400.00000      35832.00|     360.00000       32248.80
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0140 802-02489               607.000  LFT |      11.50000       6980.50|      11.50000       6980.50|       7.20000        4370.40
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0141 802-76025               570.780  SFT |      14.50000       8276.31|      14.30000       8162.15|      11.00000        6278.58
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0142 802-76035              1139.920  SFT |      16.00000      18238.72|      16.35000      18637.69|      11.50000       13109.08
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0143 802-76045                70.000  SFT |      17.00000       1190.00|      17.15000       1200.50|      14.00000         980.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, O.125 IN. THICKNESS             |                            |                            |
0144 803-02310             14634.000  LBS |       0.50000       7317.00|       0.48000       7024.32|       1.05000       15365.70
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0145 803-76100                 3.000  EACH|    7500.00000      22500.00|    7525.00000      22575.00|   10000.00000       30000.00
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                            |                            |
0146 803-76125                 8.000  EACH|    6500.00000      52000.00|    6600.00000      52800.00|    7000.00000       56000.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0147 805-01815                 7.000  EACH|    1975.00000      13825.00|    1940.00000      13580.00|    1700.00000       11900.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            |
  FT.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,178,177.11                                                  ROUTE : US 50
     CALL ORDER   : 230                     CONTRACT ID : R -24846-A                   COUNTIES : JACKSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1618530
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0148 805-01842                95.000  EACH|     775.00000      73625.00|     755.00000      71725.00|     650.00000       61750.00
  HANDHOLE, SIGNAL                        |                            |                            |
0149 805-01843                 2.000  EACH|     450.00000        900.00|     440.00000        880.00|     230.00000         460.00
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0150 805-01893                        LUMP|    1500.00000       1500.00|    1550.00000       1550.00|    4300.00000        4300.00
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0151 805-02087                        LUMP|     550.00000        550.00|     565.00000        565.00|    1250.00000        1250.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0152 805-02152                32.000  EACH|     375.00000      12000.00|     390.00000      12480.00|     440.00000       14080.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            |
0153 805-02202                 9.000  EACH|     825.00000       7425.00|     850.00000       7650.00|     700.00000        6300.00
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0154 805-02328             25320.000  LFT |       0.10000       2532.00|       0.11000       2785.20|       0.05000        1266.00
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0155 805-04679                 4.000  EACH|     350.00000       1400.00|     340.00000       1360.00|     550.00000        2200.00
  PEDESTAL AND BASE, 11 FT.               |                            |                            |
0156 805-06592             16173.000  LFT |      11.00000     177903.00|      10.65000     172242.45|       9.50000      153643.50
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0157 805-06595               296.000  LFT |      12.00000       3552.00|      11.30000       3344.80|       8.00000        2368.00
  CONDUIT, PVC, 2 IN.                     |                            |                            |
0158 805-78109                12.000  EACH|    9000.00000     108000.00|    9400.00000     112800.00|    8000.00000       96000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0159 805-78205                16.000  EACH|     375.00000       6000.00|     350.00000       5600.00|     500.00000        8000.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0160 805-78215                 5.000  EACH|     375.00000       1875.00|     350.00000       1750.00|     500.00000        2500.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0161 805-78230                 4.000  EACH|     575.00000       2300.00|     550.00000       2200.00|     700.00000        2800.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0162 805-78415                 8.000  EACH|    1000.00000       8000.00|    1000.00000       8000.00|    1750.00000       14000.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0163 805-78420                 8.000  EACH|     210.00000       1680.00|     215.00000       1720.00|     320.00000        2560.00
  DISCONNECT HANGER                       |                            |                            |
0164 805-78445                 1.000  EACH|     500.00000        500.00|     340.00000        340.00|     600.00000         600.00
  SIGNAL SERVICE                          |                            |                            |
0165 805-78470             19654.000  LFT |       0.10000       1965.40|       0.11000       2161.94|       0.05000         982.70
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,178,177.11                                                  ROUTE : US 50
     CALL ORDER   : 230                     CONTRACT ID : R -24846-A                   COUNTIES : JACKSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1618530
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0166 805-78480               964.000  LFT |       1.50000       1446.00|       1.35000       1301.40|       1.00000         964.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0167 805-78485              2203.000  LFT |       2.50000       5507.50|       2.50000       5507.50|       1.05000        2313.15
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0168 805-78490              1829.000  LFT |       2.50000       4572.50|       2.50000       4572.50|       1.20000        2194.80
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0169 805-78510             36260.000  LFT |       1.05000      38073.00|       1.00000      36260.00|       1.05000       38073.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0170 805-78785                29.000  EACH|     775.00000      22475.00|     710.00000      20590.00|     400.00000       11600.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0171 805-78795              6511.000  LFT |       6.00000      39066.00|       6.10000      39717.10|       9.50000       61854.50
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0172 805-78900                 4.000  EACH|     510.00000       2040.00|     535.00000       2140.00|     350.00000        1400.00
  PEDESTAL FOUNDATION, A                  |                            |                            |
0173 805-78925                 1.000  EACH|     950.00000        950.00|     980.00000        980.00|     700.00000         700.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0174 805-81032                 3.000  EACH|    2500.00000       7500.00|    2310.00000       6930.00|    3200.00000        9600.00
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                            |                            |
0175 805-81060                 4.000  EACH|    2700.00000      10800.00|    2830.00000      11320.00|    3400.00000       13600.00
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            |
0176 805-86889               115.000  LFT |       0.50000         57.50|       0.32000         36.80|       0.52000          59.80
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0177 805-86920                 6.000  EACH|      14.00000         84.00|      14.20000         85.20|      21.00000         126.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0178 805-86925                 4.000  EACH|      18.00000         72.00|      18.80000         75.20|      42.00000         168.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0179 805-86930                 8.000  EACH|      15.00000        120.00|      13.10000        104.80|      21.00000         168.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0180 805-86935                 6.000  EACH|      17.00000        102.00|      14.75000         88.50|      41.00000         246.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0181 805-90648                        LUMP|   34000.00000      34000.00|   32000.00000      32000.00|   41000.00000       41000.00
  EQUIPMENT, TEST AND MONITOR             |                            |                            |
0182 805-90734                 1.000  EACH|    5900.00000       5900.00|    5500.00000       5500.00|    4500.00000        4500.00
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                            |                            |
0183 805-92504               132.000  EACH|     200.00000      26400.00|     180.00000      23760.00|     325.00000       42900.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0184 805-94295                26.000  EACH|     275.00000       7150.00|     285.00000       7410.00|     190.00000        4940.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,178,177.11                                                  ROUTE : US 50
     CALL ORDER   : 230                     CONTRACT ID : R -24846-A                   COUNTIES : JACKSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1618530
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0185 805-96121                32.000  EACH|     150.00000       4800.00|     160.00000       5120.00|     110.00000        3520.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0186 805-96260             25230.000  LFT |       2.00000      50460.00|       1.90000      47937.00|       1.65000       41629.50
  FIBER OPTICS CABLE, IN CONDUIT          |                            |                            |
0187 805-97509                 3.000  EACH|    1025.00000       3075.00|     980.00000       2940.00|     630.00000        1890.00
  MODIFY M FOUNDATION TO P1 FOUNDATION    |                            |                            |
0188 805-98335               580.000  LFT |       6.00000       3480.00|       5.15000       2987.00|       4.00000        2320.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0189 805-98336                60.000  LFT |       7.00000        420.00|       7.30000        438.00|       4.00000         240.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0190 807-02191                 2.000  EACH|     600.00000       1200.00|     540.00000       1080.00|     550.00000        1100.00
  HANDHOLE, LIGHTING                      |                            |                            |
0191 807-02428                 1.000  EACH|     950.00000        950.00|     885.00000        885.00|     430.00000         430.00
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                            |                            |
  IN. X 30 IN. X 96 IN.                   |                            |                            |
0192 807-04653                 4.000  EACH|     950.00000       3800.00|     885.00000       3540.00|     430.00000        1720.00
  LIGHTING FOUNDATION                     |                            |                            |
0193 807-84814                 1.000  EACH|    1350.00000       1350.00|    1250.00000       1250.00|    1300.00000        1300.00
  LIGHT POLE, 42 FT. E.M.H., 15.0 FT.     |                            |                            |
  MAST ARM, TRANSFORMER BASE              |                            |                            |
0194 807-86620                 1.000  EACH|     200.00000        200.00|     190.00000        190.00|     360.00000         360.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0195 807-86910                 4.000  EACH|      30.00000        120.00|      31.00000        124.00|      32.00000         128.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0196 807-86915                 4.000  EACH|      32.50000        130.00|      32.00000        128.00|      40.00000         160.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0197 807-86955                 2.000  EACH|     125.00000        250.00|     110.00000        220.00|      51.00000         102.00
  CABLE DUCT MARKER                       |                            |                            |
0198 808-01045                74.000  LFT |       2.25000        166.50|       1.05000         77.70|       1.10000          81.40
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                            |                            |
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            |
0199 808-06701              3720.000  LFT |       0.30000       1116.00|       0.36000       1339.20|       0.36000        1339.20
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0200 808-06713              1545.000  LFT |       0.25000        386.25|       0.16000        247.20|       0.17000         262.65
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0201 808-06714              1098.000  LFT |       0.25000        274.50|       0.16000        175.68|       0.17000         186.66
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,178,177.11                                                  ROUTE : US 50
     CALL ORDER   : 230                     CONTRACT ID : R -24846-A                   COUNTIES : JACKSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1618530
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0202 808-06716             16006.000  LFT |       0.50000       8003.00|       0.39000       6242.34|       0.45000        7202.70
  LINE, REMOVE                            |                            |                            |
0203 808-75043              4104.000  LFT |       0.50000       2052.00|       0.42000       1723.68|       0.42000        1723.68
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            |
0204 808-75240              2560.000  LFT |       0.30000        768.00|       0.32000        819.20|       0.36000         921.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0205 808-75245             17704.000  LFT |       0.30000       5311.20|       0.29000       5134.16|       0.30000        5311.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0206 808-75278               223.000  LFT |       1.50000        334.50|       0.90000        200.70|       0.90000         200.70
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0207 808-75297              1080.000  LFT |       2.75000       2970.00|       2.89000       3121.20|       2.80000        3024.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0208 808-75300              1572.000  LFT |       1.00000       1572.00|       0.38000        597.36|       0.40000         628.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0209 808-75320                90.000  EACH|      59.00000       5310.00|      43.05000       3874.50|      43.00000        3870.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0210 808-75325                56.000  EACH|      59.00000       3304.00|      54.60000       3057.60|      58.00000        3248.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0211 808-92027               660.000  LFT |       1.00000        660.00|       0.57000        376.20|       0.60000         396.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0212 808-95638               730.000  SFT |       0.75000        547.50|       1.58000       1153.40|       1.55000        1131.50
  CENTER CURB PAINTING                    |                            |                            |
0213 808-98796                44.000  LFT |       2.25000         99.00|       1.05000         46.20|       1.05000          46.20
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                            |                            |
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            |
0214 621-01004                 2.000  EACH|     725.00000       1450.00|     693.00000       1386.00|     660.00000        1320.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  4,693,563.38|             $  5,283,786.12|                $  5,602,033.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,693,563.38|             $  5,283,786.12|                $  5,602,033.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,017,286.43                                                  ROUTE : I-65
     CALL ORDER   : 232                     CONTRACT ID : R -24847-B                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/27/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0651161
                                                                                                  0651161
                                                                                                  0651161
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,039,000.00     100.0000%
====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1200.00000       9600.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|  101600.00000     101600.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    6000.00000       6000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-60820            205943.000  m2  |       0.48000      98852.64|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-60822               810.000  m2  |       3.50000       2835.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0006 203-02000               703.000  m3  |      28.00000      19684.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0007 303-52308               761.000  Mg  |      22.00000      16742.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0008 401-05456             16237.000  Mg  |      56.00000     909272.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0009 402-05474              3303.000  Mg  |      35.00000     115605.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0010 402-05481               830.000  Mg  |      65.00000      53950.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0011 406-05520                61.000  Mg  |     185.00000      11285.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 722-51401                77.600  m2  |     575.00000      44620.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH W/     |                            |                            |
  RAPID SET CEMENT                        |                            |                            |
0013 722-51852              1157.000  m2  |     185.00000     214045.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH W/  |                            |                            |
  RAPID SET CEMENT                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,017,286.43                                                  ROUTE : I-65
     CALL ORDER   : 232                     CONTRACT ID : R -24847-B                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 722-51874               319.800  m2  |     575.00000     183885.00|                            |
  OVERLAY DAM W/ RAPID SET CEMENT         |                            |                            |
0015 801-06208              2562.000  m   |       3.25000       8326.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0016 801-06640                60.000  EACH|      75.00000       4500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06645                20.000  EACH|      35.00000        700.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0018 801-06710               198.000  DAY |      18.00000       3564.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0019 801-06775                        LUMP|   70901.35000      70901.35|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0020 805-05406                 3.000  EACH|   20295.38000      60886.14|                            |
  DATA COLLECTION SITE , 4 LANE           |                            |                            |
0021 808-01329                 4.000  EACH|      63.00000        252.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            |
0022 808-03002                86.000  m   |       6.25000        537.50|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0023 808-03631               345.000  m   |       6.25000       2156.25|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0024 808-03632               345.000  m   |       6.25000       2156.25|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0025 808-06702              6508.000  m   |       1.03000       6703.24|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0026 808-06703             27564.000  m   |       0.81000      22326.84|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0027 808-06705              1439.000  m   |       1.76000       2532.64|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0028 808-06706                19.000  m   |      11.03000        209.57|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            |
  mm                                      |                            |                            |
0029 808-75245             27564.000  m   |       0.81000      22326.84|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0030 808-75260                30.000  m   |       5.51000        165.30|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,017,286.43                                                  ROUTE : I-65
     CALL ORDER   : 232                     CONTRACT ID : R -24847-B                   COUNTIES : CLARK
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |                            |
                                          |GOHMANN ASPHALT & CONSTR., I|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 808-75272               203.000  m   |       9.98000       2025.94|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            |
0032 808-75996              1420.000  EACH|       4.50000       6390.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0033 808-75998              1420.000  EACH|      24.20000      34364.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,039,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,039,000.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 240 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   233,698.91                                                  ROUTE : SP RD
     CALL ORDER   : 240                     CONTRACT ID : R -24855-A                   COUNTIES : MIAMI           WABASH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0674205

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   34-4272670     JOHNSON, S.E. COMPANIES                                                $    222,728.87     100.0000%
   2   35-1505753     GAUNT & SON ASPHALT                                                    $    227,881.64     102.3134%
====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1505753              |
                                          |JOHNSON, S.E. COMPANIES     |GAUNT & SON ASPHALT         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |     500.00000       2500.00|    1200.00000       6000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    3400.00000       3400.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|    5765.00000       5765.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|    4300.00000       4300.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                69.000  m   |      16.00000       1104.00|      12.44000        858.36|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-04089                 4.000  EACH|      30.00000        120.00|      62.22000        248.88|
  SHEET SIGN, REMOVE                      |                            |                            |
0007 202-60820              3115.000  m2  |       2.00000       6230.00|       2.68000       8348.20|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02080                 0.400  km  |   50000.00000      20000.00|   58480.00000      23392.00|
  LINEAR GRADING                          |                            |                            |
0009 205-02224              1118.000  m   |       5.60000       6260.80|       6.35000       7099.30|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 211-02060                39.000  m3  |      20.00000        780.00|      30.70000       1197.30|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308               962.000  Mg  |      14.00000      13468.00|      14.95000      14381.90|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05468               492.000  Mg  |      41.00000      20172.00|      48.40000      23812.80|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0013 402-05477               907.000  Mg  |      53.00000      48071.00|      43.25000      39227.75|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 405-05517                31.000  Mg  |      75.00000       2325.00|     285.00000       8835.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   233,698.91                                                  ROUTE : SP RD
     CALL ORDER   : 240                     CONTRACT ID : R -24855-A                   COUNTIES : MIAMI           WABASH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1505753              |
                                          |JOHNSON, S.E. COMPANIES     |GAUNT & SON ASPHALT         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 406-05520                23.000  Mg  |      75.00000       1725.00|     175.00000       4025.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-06037                 2.000  EACH|     800.00000       1600.00|     765.00000       1530.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               350.000  m   |      77.00000      26950.00|      50.90000      17815.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 601-99132                 2.000  EACH|     100.00000        200.00|     125.00000        250.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0019 610-05527               132.000  Mg  |      57.00000       7524.00|      52.00000       6864.00|
  HMA FOR APPROACHES                      |                            |                            |
0020 616-02305                79.000  m3  |     175.00000      13825.00|     170.00000      13430.00|
  GABIONS                                 |                            |                            |
0021 616-02320                84.000  m2  |       5.00000        420.00|       5.15000        432.60|
  GEOTEXTILES                             |                            |                            |
0022 621-01004                 3.000  EACH|     300.00000        900.00|     340.00000       1020.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06559              5303.000  m2  |       0.44000       2333.32|       0.50000       2651.50|
  MULCHED SEEDING, R                      |                            |                            |
0024 621-06570               796.000  m3  |       8.00000       6368.00|      28.25000      22487.00|
  TOP SOIL                                |                            |                            |
0025 621-06575               265.000  m2  |       8.25000       2186.25|       9.35000       2477.75|
  SODDING, NURSERY                        |                            |                            |
0026 715-05119                 4.000  m   |     200.00000        800.00|      81.00000        324.00|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0027 715-05121                13.000  m   |     210.00000       2730.00|      85.00000       1105.00|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0028 715-46005                 1.000  EACH|     500.00000        500.00|     215.00000        215.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0029 715-46010                 2.000  EACH|     525.00000       1050.00|     230.00000        460.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0030 801-06203               135.000  m   |       0.70000         94.50|       5.10000        688.50|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0031 801-06775                        LUMP|    5000.00000       5000.00|    1700.00000       1700.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0032 802-05701                27.000  m   |      31.00000        837.00|      46.40000       1252.80|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0033 802-76025                 4.000  m2  |     170.00000        680.00|     198.00000        792.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   233,698.91                                                  ROUTE : SP RD
     CALL ORDER   : 240                     CONTRACT ID : R -24855-A                   COUNTIES : MIAMI           WABASH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 34-4272670              |(2) 35-1505753              |
                                          |JOHNSON, S.E. COMPANIES     |GAUNT & SON ASPHALT         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06711               122.000  m   |       0.75000         91.50|       1.15000        140.30|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0035 808-06713               364.000  m   |       0.75000        273.00|       1.15000        418.60|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0036 808-06714               814.000  m   |       0.75000        610.50|       1.15000        936.10|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    222,728.87|             $    227,881.64|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    222,728.87|             $    227,881.64|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   258,346.08                                                  ROUTE : PARK ROAD
     CALL ORDER   : 250                     CONTRACT ID : R -24858-A                   COUNTIES : NOBLE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/27/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 6746201
                                                                                                  6746201

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    181,078.70     100.0000%
   2   34-4272670     JOHNSON, S.E. COMPANIES                                                $    181,848.42     100.4250%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $    192,004.19     106.0335%
====================================================================================================================================
                                          |(1) 35-1185040              |(2) 34-4272670              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES     |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD CONSTRUCTION AND WEDGE AND LEVEL
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1100.00000       4400.00|    2200.00000       8800.00|    1000.00000        4000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6900.00000       6900.00|    5500.00000       5500.00|    7800.00000        7800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    8750.00000       8750.00|    9000.00000       9000.00|    9600.00000        9600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9050.00000       9050.00|    7500.00000       7500.00|   24000.00000       24000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000              1280.000  m3  |       9.25000      11840.00|      15.50000      19840.00|      14.00000       17920.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02080                 1.820  km  |    2750.00000       5005.00|    3100.00000       5642.00|    9100.00000       16562.00
  LINEAR GRADING                          |                            |                            |
0007 205-02224              1242.000  m   |       6.00000       7452.00|       5.40000       6706.80|       5.40000        6706.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02231                10.000  m   |     126.00000       1260.00|      50.00000        500.00|      58.00000         580.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0009 303-52308               592.000  Mg  |      14.10000       8347.20|      16.00000       9472.00|      15.00000        8880.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0010 402-05468               178.000  Mg  |      46.00000       8188.00|      36.00000       6408.00|      45.00000        8010.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0011 402-05477                94.000  Mg  |      64.00000       6016.00|      39.00000       3666.00|      53.00000        4982.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0012 402-05495               535.000  Mg  |      38.00000      20330.00|      45.00000      24075.00|      55.00000       29425.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0013 405-05517                35.000  Mg  |     350.00000      12250.00|     245.00000       8575.00|       1.00000          35.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                                                                                   PAGE : 250 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   258,346.08                                                  ROUTE : PARK ROAD
     CALL ORDER   : 250                     CONTRACT ID : R -24858-A                   COUNTIES : NOBLE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 34-4272670              |(3) 35-1065659
                                          |NIBLOCK EXCAVATING, INC.    |JOHNSON, S.E. COMPANIES     |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 406-05520                34.120  Mg  |     240.00000       8188.80|     145.00000       4947.40|       1.00000          34.12
  ASPHALT FOR TACK COAT                   |                            |                            |
0015 610-05527               680.000  Mg  |      41.00000      27880.00|      42.00000      28560.00|      50.00000       34000.00
  HMA FOR APPROACHES                      |                            |                            |
0016 611-05330                58.000  m2  |      53.00000       3074.00|      56.00000       3248.00|      50.00000        2900.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0017 615-06496                42.000  EACH|      39.00000       1638.00|      32.00000       1344.00|      31.55000        1325.10
  PARKING BARRIER                         |                            |                            |
0018 616-02320                30.000  m2  |       4.70000        141.00|       2.65000         79.50|       8.00000         240.00
  GEOTEXTILES                             |                            |                            |
0019 616-06406                24.300  m2  |      33.00000        801.90|      32.00000        777.60|      36.00000         874.80
  RIPRAP, REVETMENT                       |                            |                            |
0020 621-01004                 4.000  EACH|     845.00000       3380.00|     750.00000       3000.00|     750.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0021 621-06559              5087.000  m2  |       0.60000       3052.20|       0.56000       2848.72|       0.56000        2848.72
  MULCHED SEEDING, R                      |                            |                            |
0022 621-06570               745.000  m3  |      16.00000      11920.00|      10.00000       7450.00|       0.05000          37.25
  TOP SOIL                                |                            |                            |
0023 621-06575               722.000  m2  |       5.30000       3826.60|       4.70000       3393.40|       4.70000        3393.40
  SODDING, NURSERY                        |                            |                            |
0024 801-06203               280.000  m   |       1.60000        448.00|       1.00000        280.00|       3.00000         840.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0025 801-06775                        LUMP|    6450.00000       6450.00|   10000.00000      10000.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0026 802-05701                 9.000  m   |      35.00000        315.00|      15.00000        135.00|      40.00000         360.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0027 802-76025                 1.000  m2  |     175.00000        175.00|     100.00000        100.00|     150.00000         150.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
     SECTION TOTALS                       |             $    181,078.70|             $    181,848.42|                $    192,004.19
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    181,078.70|             $    181,848.42|                $    192,004.19
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   153,043.57                                                  ROUTE :
     CALL ORDER   : 260                     CONTRACT ID : R -24859-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C413

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    102,740.50     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    110,258.20     107.3171%
   3   35-1120685     WALSH & KELLY, INC.                                                    $    120,878.45     117.6541%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 35-1120685
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1000.00000       2000.00|    1000.00000       2000.00|    1200.00000        2400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    6763.49000       6763.49|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    5000.00000       5000.00|    5513.00000       5513.00|    6000.00000        6000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    5000.00000       5000.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-02000               326.000  m3  |      16.00000       5216.00|      30.00000       9780.00|      38.00000       12388.00
  EXCAVATION, COMMON                      |                            |                            |
0006 203-02080                 0.110  km  |   35000.00000       3850.00|   29000.00000       3190.00|   14000.00000        1540.00
  LINEAR GRADING                          |                            |                            |
0007 205-02224               627.000  m   |       3.50000       2194.50|       5.25000       3291.75|       5.25000        3291.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 211-02060                 8.000  m3  |      15.00000        120.00|       6.00000         48.00|      20.00000         160.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-52308              1189.000  Mg  |      16.00000      19024.00|      14.00000      16646.00|      20.00000       23780.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0010 405-05517                17.000  Mg  |       1.00000         17.00|       1.00000         17.00|     200.00000        3400.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0011 406-05520                16.000  Mg  |       1.00000         16.00|       1.00000         16.00|     120.00000        1920.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-06035                 5.000  m   |      90.00000        450.00|      90.00000        450.00|      90.00000         450.00
  GUARDRAIL, RESET                        |                            |                            |
0013 603-01947                 2.000  EACH|     500.00000       1000.00|    1875.00000       3750.00|    1875.00000        3750.00
  GATE BARRICADE                          |                            |                            |
0014 610-05527               760.000  Mg  |      50.00000      38000.00|      45.00000      34200.00|      36.00000       27360.00
  HMA FOR APPROACHES                      |                            |                            |
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                                                                                                                   PAGE : 260 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   153,043.57                                                  ROUTE :
     CALL ORDER   : 260                     CONTRACT ID : R -24859-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1065659              |(3) 35-1120685
                                          |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION         |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 611-05330               131.500  m2  |      35.00000       4602.50|      43.00000       5654.50|      33.00000        4339.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0016 615-06496                62.000  EACH|      35.00000       2170.00|      31.00000       1922.00|      41.32000        2561.84
  PARKING BARRIER                         |                            |                            |
0017 615-06496                 9.000  EACH|      95.00000        855.00|      95.00000        855.00|      95.00000         855.00
  PARKING BARRIER , WOOD POST             |                            |                            |
0018 621-01004                 3.000  EACH|     225.00000        675.00|     675.00000       2025.00|     675.00000        2025.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0019 621-06559              1217.000  m2  |       0.50000        608.50|       0.88000       1070.96|       0.88000        1070.96
  MULCHED SEEDING, R                      |                            |                            |
0020 621-06570               290.000  m3  |       1.50000        435.00|       0.05000         14.50|      40.00000       11600.00
  TOP SOIL                                |                            |                            |
0021 621-06575               682.000  m2  |       3.50000       2387.00|       4.50000       3069.00|       4.50000        3069.00
  SODDING, NURSERY                        |                            |                            |
0022 715-05118                14.000  m   |      90.00000       1260.00|      53.00000        742.00|      60.00000         840.00
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            |
0023 715-46000                 2.000  EACH|     220.00000        440.00|     115.00000        230.00|     330.00000         660.00
  PIPE END SECTION, 300 mm                |                            |                            |
0024 801-06775                        LUMP|    1500.00000       1500.00|    3500.00000       3500.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 802-05701                 9.000  m   |      30.00000        270.00|      40.00000        360.00|      29.60000         266.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0026 802-76025                 1.000  m2  |     150.00000        150.00|     150.00000        150.00|     151.00000         151.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
     SECTION TOTALS                       |             $    102,740.50|             $    110,258.20|                $    120,878.45
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    102,740.50|             $    110,258.20|                $    120,878.45
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 270 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 05/24/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : FO24003
                                                                                                  F024003
                                                                                                  F024003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $  4,874,554.63     100.0000%
   2   34-4272670     JOHNSON, S.E. COMPANIES                                                $  5,128,294.73     105.2054%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  5,334,598.54     109.4376%
   4   35-1057237     MCCOY, R.L., INC.                                                      $  5,362,097.25     110.0017%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 34-4272670              |(3) 35-1212938
                                          |PRIMCO, INC.                |JOHNSON, S.E. COMPANIES     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                16.000  MOS |    1376.34000      22021.44|    1850.00000      29600.00|     775.00000       12400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0003 105-06845                        LUMP|   48811.12000      48811.12|   29920.00000      29920.00|   85000.00000       85000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0004 110-01001                        LUMP|  243727.73000     243727.73|  200000.00000     200000.00|  270000.00000      270000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|   97491.09000      97491.09|   70000.00000      70000.00|   95000.00000       95000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-03000                        LUMP|   26182.00000      26182.00|   12000.00000      12000.00|    3200.00000        3200.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 15/40                               |                            |                            |
0007 202-03000                        LUMP|   24305.00000      24305.00|    9500.00000       9500.00|    3200.00000        3200.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0008 202-03000                        LUMP|   28139.72000      28139.72|    9500.00000       9500.00|    3200.00000        3200.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 8                                   |                            |                            |
0009 203-02000             20602.000  m3  |       5.00000     103010.00|       4.50000      92709.00|       5.90000      121551.80
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070             74914.000  m3  |       5.00000     374570.00|       5.00000     374570.00|       9.20000      689208.80
  BORROW                                  |                            |                            |
0011 204-02290                 4.000  EACH|    2000.00000       8000.00|    2000.00000       8000.00|    1200.00000        4800.00
  SETTLEMENT PLATE                        |                            |                            |
0012 205-02224               766.000  m   |       5.40000       4136.40|       5.40000       4136.40|       6.10000        4672.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 270 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 34-4272670              |(3) 35-1212938
                                          |PRIMCO, INC.                |JOHNSON, S.E. COMPANIES     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02227                40.000  m   |      40.00000       1600.00|      40.00000       1600.00|      24.00000         960.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0014 205-02231               186.000  m   |      40.00000       7440.00|      40.00000       7440.00|      80.00000       14880.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0015 205-02232                14.000  m3  |      35.00000        490.00|      35.00000        490.00|      50.00000         700.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0016 205-02234                 5.000  EACH|      50.00000        250.00|      50.00000        250.00|      85.00000         425.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0017 206-51230               205.000  m3  |      64.50000      13222.50|      33.00000       6765.00|      35.00000        7175.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0018 211-02060             55037.000  m3  |      20.50000    1128258.50|      18.05000     993417.85|      18.50000     1018184.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 211-06467               114.000  m3  |      65.00000       7410.00|      50.00000       5700.00|      55.00000        6270.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0020 213-52830                10.000  m3  |     155.00000       1550.00|     340.00000       3400.00|     160.00000        1600.00
  FLOWABLE MORTAR                         |                            |                            |
0021 303-04075                 2.600  Mg  |     164.00000        426.40|      50.00000        130.00|      85.00000         221.00
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0022 602-06729                48.000  EACH|       7.90000        379.20|      10.00000        480.00|       6.60000         316.80
  BARRIER DELINEATOR                      |                            |                            |
0023 603-06040               163.500  m   |      33.00000       5395.50|      33.00000       5395.50|      35.00000        5722.50
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0024 605-06210                48.500  m   |     300.00000      14550.00|     330.00000      16005.00|     210.00000       10185.00
  CENTER CURB, C, CONCRETE , MODIFIED     |                            |                            |
0025 615-99189                 2.000  EACH|     860.00000       1720.00|    2000.00000       4000.00|    1600.00000        3200.00
  PLAQUE, ALUMINUM                        |                            |                            |
0026 616-02320              4994.000  m2  |       1.23000       6142.62|       1.23000       6142.62|       4.50000       22473.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688               106.000  Mg  |      24.00000       2544.00|      24.00000       2544.00|      34.00000        3604.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06405              3048.000  Mg  |      20.35000      62026.80|      20.35000      62026.80|      11.50000       35052.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 2.000  EACH|    1000.00000       2000.00|     800.00000       1600.00|     840.00000        1680.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06545                 2.500  Mg  |     770.00000       1925.00|     770.00000       1925.00|     800.00000        2000.00
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 34-4272670              |(3) 35-1212938
                                          |PRIMCO, INC.                |JOHNSON, S.E. COMPANIES     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 621-06554                97.000  kg  |      12.75000       1236.75|      12.75000       1236.75|      13.25000        1285.25
  SEED MIXTURE, U                         |                            |                            |
0032 621-06555               393.000  kg  |       8.98000       3529.14|       8.98000       3529.14|       9.40000        3694.20
  SEED MIXTURE, P                         |                            |                            |
0033 621-06565                 2.700  Mg  |     463.00000       1250.10|     463.00000       1250.10|     485.00000        1309.50
  MULCHING MATERIAL                       |                            |                            |
0034 621-06567                27.600  kL  |       0.60000         16.56|       0.60000         16.56|       0.65000          17.94
  WATER                                   |                            |                            |
0035 621-06574              1052.000  m2  |       4.15000       4365.80|       4.15000       4365.80|       4.30000        4523.60
  SODDING                                 |                            |                            |
0036 621-06575               480.000  m2  |       4.15000       1992.00|       4.15000       1992.00|       4.30000        2064.00
  SODDING, NURSERY                        |                            |                            |
0038 701-04732              1869.000  m   |     105.00000     196245.00|     175.00000     327075.00|     130.00000      242970.00
  PILE ,CONC, STEEL SHELL ENCASED,12.7MM, |                            |                            |
  356MM                                   |                            |                            |
0039 702-51005               619.900  m3  |     350.00000     216965.00|     540.00000     334746.00|     300.00000      185970.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 702-51863               156.000  EACH|       8.65000       1349.40|      57.00000       8892.00|      15.00000        2340.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-51030             27337.000  kg  |       1.16000      31710.92|       1.15000      31437.55|       1.15000       31437.55
  REINFORCING STEEL                       |                            |                            |
0042 703-51032            148534.000  kg  |       1.28000     190123.52|       1.24000     184182.16|       1.25000      185667.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-97703               687.000  EACH|      12.50000       8587.50|      12.00000       8244.00|      15.00000       10305.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0044 704-51002               699.500  m3  |     495.00000     346252.50|     605.00000     423197.50|     380.00000      265810.00
  CONCRETE, C, SUPERSTRUCTURE WITH        |                            |                            |
  MICROSILICA                             |                            |                            |
0046 706-05732                 5.000  EACH|     975.00000       4875.00|    1400.00000       7000.00|    1100.00000        5500.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                62.000  m3  |     550.00000      34100.00|     445.00000      27590.00|     280.00000       17360.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-06404               613.200  m   |     335.00000     205422.00|     364.00000     223204.80|     530.00000      324996.00
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM , 1372 MM X 1066 MM                |                            |                            |
0049 709-51821                        LUMP|    3710.52000       3710.52|    6360.00000       6360.00|   10000.00000       10000.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0050 711-51038                        LUMP|  315600.00000     315600.00|  310000.00000     310000.00|  545000.00000      545000.00
  STRUCTURAL STEEL                        |                            |                            |
0051 715-05019                27.000  m   |     175.00000       4725.00|     175.00000       4725.00|     145.00000        3915.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 34-4272670              |(3) 35-1212938
                                          |PRIMCO, INC.                |JOHNSON, S.E. COMPANIES     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-05119                28.000  m   |      83.00000       2324.00|      83.00000       2324.00|      85.00000        2380.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0053 715-05154               472.200  m   |     151.00000      71302.20|     151.00000      71302.20|     100.00000       47220.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0054 715-05169                35.000  m   |      83.00000       2905.00|      83.00000       2905.00|      85.00000        2975.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0055 715-05209                31.000  m   |      91.00000       2821.00|      91.00000       2821.00|     155.00000        4805.00
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                            |                            |
0056 715-05407               100.000  m   |      37.50000       3750.00|      13.00000       1300.00|      21.00000        2100.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0057 715-46005                 4.000  EACH|     275.00000       1100.00|     275.00000       1100.00|     210.00000         840.00
  PIPE END SECTION, 375 mm                |                            |                            |
0058 715-46040                 2.000  EACH|     715.00000       1430.00|     715.00000       1430.00|     515.00000        1030.00
  PIPE END SECTION, 900 mm                |                            |                            |
0059 716-94924                24.000  m   |    1417.00000      34008.00|     935.00000      22440.00|    1180.00000       28320.00
  PIPE, JACKED, STEEL, 13 mm, 900 mm      |                            |                            |
0060 720-45410                 8.000  EACH|    2820.00000      22560.00|    2820.00000      22560.00|    1700.00000       13600.00
  MANHOLE, C4                             |                            |                            |
0061 726-92406                26.000  EACH|    1060.33000      27568.58|     800.00000      20800.00|     875.00000       22750.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0062 731-93945              6005.000  m2  |      91.00000     546455.00|      98.00000     588490.00|      95.00000      570475.00
  FACE PANELS, CONCRETE                   |                            |                            |
0063 731-93946              6005.000  m2  |      50.00000     300250.00|      79.00000     474395.00|      55.00000      330275.00
  WALL ERECTION                           |                            |                            |
0064 731-93947               819.000  m   |      48.50000      39721.50|      31.00000      25389.00|      24.00000       19656.00
  LEVELING PAD, CONCRETE                  |                            |                            |
0065 801-04308                 1.000  EACH|     350.00000        350.00|     650.00000        650.00|     370.00000         370.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-06605                13.000  EACH|     125.00000       1625.00|     253.00000       3289.00|     135.00000        1755.00
  BARRICADE, IIIA                         |                            |                            |
0067 801-06775                        LUMP|    3327.70000       3327.70|   10000.00000      10000.00|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0069 709-51821                        LUMP|    3274.92000       3274.92|    8808.00000       8808.00|   11000.00000       11000.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
     SECTION TOTALS                       |             $  4,874,554.63|             $  5,128,294.73|                $  5,334,598.54
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,874,554.63|             $  5,128,294.73|                $  5,334,598.54
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1057237              |                            |
                                          |MCCOY, R.L., INC.           |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-01925                16.000  MOS |    1200.00000      19200.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0003 105-06845                        LUMP|   72000.00000      72000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0004 110-01001                        LUMP|  275000.00000     275000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|   96000.00000      96000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-03000                        LUMP|    4600.00000       4600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 15/40                               |                            |                            |
0007 202-03000                        LUMP|    4600.00000       4600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0008 202-03000                        LUMP|    4600.00000       4600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 8                                   |                            |                            |
0009 203-02000             20602.000  m3  |      18.00000     370836.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070             74914.000  m3  |       6.00000     449484.00|                            |
  BORROW                                  |                            |                            |
0011 204-02290                 4.000  EACH|     611.00000       2444.00|                            |
  SETTLEMENT PLATE                        |                            |                            |
0012 205-02224               766.000  m   |       5.40000       4136.40|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02227                40.000  m   |      20.00000        800.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0014 205-02231               186.000  m   |      14.00000       2604.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0015 205-02232                14.000  m3  |      20.00000        280.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0016 205-02234                 5.000  EACH|      50.00000        250.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0017 206-51230               205.000  m3  |      80.00000      16400.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1057237              |                            |
                                          |MCCOY, R.L., INC.           |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 211-02060             55037.000  m3  |      19.00000    1045703.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0019 211-06467               114.000  m3  |      28.00000       3192.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0020 213-52830                10.000  m3  |      80.00000        800.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0021 303-04075                 2.600  Mg  |      55.00000        143.00|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0022 602-06729                48.000  EACH|       5.00000        240.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0023 603-06040               163.500  m   |      33.00000       5395.50|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0024 605-06210                48.500  m   |      65.00000       3152.50|                            |
  CENTER CURB, C, CONCRETE , MODIFIED     |                            |                            |
0025 615-99189                 2.000  EACH|     500.00000       1000.00|                            |
  PLAQUE, ALUMINUM                        |                            |                            |
0026 616-02320              4994.000  m2  |       2.00000       9988.00|                            |
  GEOTEXTILES                             |                            |                            |
0027 616-05688               106.000  Mg  |      31.00000       3286.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0028 616-06405              3048.000  Mg  |      19.00000      57912.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 2.000  EACH|     800.00000       1600.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06545                 2.500  Mg  |     770.00000       1925.00|                            |
  FERTILIZER                              |                            |                            |
0031 621-06554                97.000  kg  |      12.75000       1236.75|                            |
  SEED MIXTURE, U                         |                            |                            |
0032 621-06555               393.000  kg  |       8.98000       3529.14|                            |
  SEED MIXTURE, P                         |                            |                            |
0033 621-06565                 2.700  Mg  |     463.00000       1250.10|                            |
  MULCHING MATERIAL                       |                            |                            |
0034 621-06567                27.600  kL  |       0.60000         16.56|                            |
  WATER                                   |                            |                            |
0035 621-06574              1052.000  m2  |       4.15000       4365.80|                            |
  SODDING                                 |                            |                            |
0036 621-06575               480.000  m2  |       4.15000       1992.00|                            |
  SODDING, NURSERY                        |                            |                            |
0038 701-04732              1869.000  m   |     165.00000     308385.00|                            |
  PILE ,CONC, STEEL SHELL ENCASED,12.7MM, |                            |                            |
  356MM                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1057237              |                            |
                                          |MCCOY, R.L., INC.           |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 702-51005               619.900  m3  |     400.00000     247960.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0040 702-51863               156.000  EACH|       9.00000       1404.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0041 703-51030             27337.000  kg  |       1.10000      30070.70|                            |
  REINFORCING STEEL                       |                            |                            |
0042 703-51032            148534.000  kg  |       1.20000     178240.80|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0043 703-97703               687.000  EACH|       9.00000       6183.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0044 704-51002               699.500  m3  |     400.00000     279800.00|                            |
  CONCRETE, C, SUPERSTRUCTURE WITH        |                            |                            |
  MICROSILICA                             |                            |                            |
0046 706-05732                 5.000  EACH|    1300.00000       6500.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                62.000  m3  |     450.00000      27900.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-06404               613.200  m   |     375.00000     229950.00|                            |
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM , 1372 MM X 1066 MM                |                            |                            |
0049 709-51821                        LUMP|    6500.00000       6500.00|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0050 711-51038                        LUMP|  398000.00000     398000.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0051 715-05019                27.000  m   |     252.00000       6804.00|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0052 715-05119                28.000  m   |     128.00000       3584.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0053 715-05154               472.200  m   |     280.00000     132216.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0054 715-05169                35.000  m   |     108.00000       3780.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0055 715-05209                31.000  m   |     116.00000       3596.00|                            |
  PIPE, TYPE 4, CIRCULAR, 450 mm          |                            |                            |
0056 715-05407               100.000  m   |      35.00000       3500.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0057 715-46005                 4.000  EACH|     205.00000        820.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0058 715-46040                 2.000  EACH|     840.00000       1680.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0059 716-94924                24.000  m   |    1200.00000      28800.00|                            |
  PIPE, JACKED, STEEL, 13 mm, 900 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,710,699.15                                                  ROUTE : F024
     CALL ORDER   : 270                     CONTRACT ID : R -24861-A                   COUNTIES : ALLEN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1057237              |                            |
                                          |MCCOY, R.L., INC.           |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 720-45410                 8.000  EACH|    3200.00000      25600.00|                            |
  MANHOLE, C4                             |                            |                            |
0061 726-92406                26.000  EACH|    1300.00000      33800.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0062 731-93945              6005.000  m2  |     100.00000     600500.00|                            |
  FACE PANELS, CONCRETE                   |                            |                            |
0063 731-93946              6005.000  m2  |      45.00000     270225.00|                            |
  WALL ERECTION                           |                            |                            |
0064 731-93947               819.000  m   |      42.00000      34398.00|                            |
  LEVELING PAD, CONCRETE                  |                            |                            |
0065 801-04308                 1.000  EACH|     650.00000        650.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-06605                13.000  EACH|     253.00000       3289.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0067 801-06775                        LUMP|   10000.00000      10000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0069 709-51821                        LUMP|    8000.00000       8000.00|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
     SECTION TOTALS                       |             $  5,362,097.25|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,362,097.25|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,320.74                                                  ROUTE : SR 13
     CALL ORDER   : 280                     CONTRACT ID : R -24944-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/22/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5343009
                                                                                                  5343010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0997978     PHEND & BROWN, INC.                                                    $    899,437.29     100.0000%
   2   35-1185040     NIBLOCK EXCAVATING, INC.                          IRREGULAR            $    905,560.90     100.6808%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $    959,000.00     106.6222%
====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1185040              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION AND
               TRAFFIC SIGNAL MODERNIZATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1120.00000       6720.00|    1245.00000       7470.00|    1400.00000        8400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   14000.00000      14000.00|   25650.00000      25650.00|   48501.86000       48501.86
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45150.00000      45150.00|   47000.00000      47000.00|   47950.00000       47950.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   31600.00000      31600.00|   18500.00000      18500.00|   60000.00000       60000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60820              2295.000  m2  |       3.90000       8950.50|       3.00000       6885.00|       3.00000        6885.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 203-02000              1294.000  m3  |      18.00000      23292.00|      14.50000      18763.00|      30.00000       38820.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              1043.000  m3  |      12.00000      12516.00|      16.00000      16688.00|      10.50000       10951.50
  BORROW                                  |                            |                            |
0008 211-02060              1207.000  m3  |       9.25000      11164.75|       9.00000      10863.00|      10.50000       12673.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-52308               457.000  Mg  |      26.00000      11882.00|      14.50000       6626.50|      17.00000        7769.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0010 305-05204               500.000  Mg  |     137.00000      68500.00|      99.00000      49500.00|      46.00000       23000.00
  HMA FOR PATCHING                        |                            |                            |
0011 401-05437               522.000  Mg  |      45.00000      23490.00|      45.00000      23490.00|      48.00000       25056.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0012 401-05455              1341.000  Mg  |      35.00000      46935.00|      43.00000      57663.00|      35.00000       46935.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0013 401-05456               668.000  Mg  |      44.25000      29559.00|      46.00000      30728.00|      44.00000       29392.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,320.74                                                  ROUTE : SR 13
     CALL ORDER   : 280                     CONTRACT ID : R -24944-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1185040              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 402-05470               429.000  Mg  |      43.50000      18661.50|      47.00000      20163.00|      49.00000       21021.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0015 402-05481                31.000  Mg  |      45.00000       1395.00|      47.00000       1457.00|      63.00000        1953.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0016 402-05495              1517.000  Mg  |      35.00000      53095.00|      43.00000      65231.00|      47.00000       71299.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0017 404-05511                86.000  m2  |       6.00000        516.00|       8.00000        688.00|       6.40000         550.40
  SEAL COAT, 2                            |                            |                            |
0018 406-05520                 8.100  Mg  |     201.00000       1628.10|     250.00000       2025.00|     185.00000        1498.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 604-06069               236.400  m2  |      37.80000       8935.92|      48.00000      11347.20|      45.00000       10638.00
  CURB RAMP, CONCRETE                     |                            |                            |
0020 604-06070               577.000  m2  |      31.50000      18175.50|      29.00000      16733.00|      30.00000       17310.00
  SIDEWALK, CONCRETE                      |                            |                            |
0021 605-06120               276.000  m   |      73.00000      20148.00|      65.00000      17940.00|      60.00000       16560.00
  CURB, CONCRETE                          |                            |                            |
0022 605-06140               760.000  m   |      39.80000      30248.00|      27.00000      20520.00|      30.00000       22800.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0023 610-05527               722.000  Mg  |      58.50000      42237.00|      65.00000      46930.00|      48.00000       34656.00
  HMA FOR APPROACHES                      |                            |                            |
0024 611-05330              1118.000  m2  |      38.00000      42484.00|      49.00000      54782.00|      39.00000       43602.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0025 611-06497                 4.000  EACH|     175.00000        700.00|     155.00000        620.00|     141.50000         566.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0026 615-06505                 4.000  EACH|     575.00000       2300.00|     410.00000       1640.00|     215.00000         860.00
  MONUMENT, B                             |                            |                            |
0027 621-06567                22.700  kL  |       5.00000        113.50|       5.00000        113.50|       5.00000         113.50
  WATER                                   |                            |                            |
0028 621-06574              1242.000  m2  |       4.70000       5837.40|       5.50000       6831.00|       4.70000        5837.40
  SODDING                                 |                            |                            |
0030 715-05048               702.000  m   |      19.00000      13338.00|      27.00000      18954.00|      17.00000       11934.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0031 715-05151               440.000  m   |     131.00000      57640.00|     140.00000      61600.00|     119.00000       52360.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0032 715-05152               128.000  m   |      86.00000      11008.00|     145.00000      18560.00|     117.00000       14976.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0034 718-52610               131.400  m3  |      30.00000       3942.00|      36.00000       4730.40|      45.00000        5913.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0035 718-99153              1987.000  m2  |       0.75000       1490.25|       1.30000       2583.10|       5.00000        9935.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,320.74                                                  ROUTE : SR 13
     CALL ORDER   : 280                     CONTRACT ID : R -24944-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1185040              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 720-45045                 9.000  EACH|    1725.00000      15525.00|    1300.00000      11700.00|    1400.00000       12600.00
  INLET, J10                              |                            |                            |
0037 720-45055                 6.000  EACH|    1725.00000      10350.00|    1300.00000       7800.00|    1550.00000        9300.00
  INLET, M10                              |                            |                            |
0038 720-45410                11.000  EACH|    1800.00000      19800.00|    1200.00000      13200.00|    1600.00000       17600.00
  MANHOLE, C4                             |                            |                            |
0039 720-94612                 3.000  EACH|    2130.00000       6390.00|    2850.00000       8550.00|    3500.00000       10500.00
  MANHOLE, K4                             |                            |                            |
0041 720-98174                 2.000  EACH|    2100.00000       4200.00|    1650.00000       3300.00|    1950.00000        3900.00
  INLET, B15                              |                            |                            |
0042 720-98555                 1.000  EACH|    2100.00000       2100.00|    1650.00000       1650.00|    1950.00000        1950.00
  INLET, C15                              |                            |                            |
0043 732-91742                 3.000  EACH|     800.00000       2400.00|    1100.00000       3300.00|    2000.00000        6000.00
  FIRE HYDRANT , RESET                    |                            |                            |
0044 801-06203              2400.000  m   |       0.52000       1248.00|       0.57000       1368.00|       0.55000        1320.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06207              1875.000  m   |       2.95000       5531.25|       3.50000       6562.50|       2.95000        5531.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0046 801-06606                12.000  EACH|     189.00000       2268.00|     220.00000       2640.00|     189.00000        2268.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06640                20.000  EACH|     106.00000       2120.00|     125.00000       2500.00|     106.00000        2120.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                10.000  EACH|      10.00000        100.00|      10.00000        100.00|      10.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06775                        LUMP|   11215.00000      11215.00|   29500.00000      29500.00|   17500.00000       17500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 801-96497                 8.000  m   |      18.85000        150.80|      19.00000        152.00|      10.00000          80.00
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            |
  WHITE, 600 mm                           |                            |                            |
0051 802-03896                 3.000  EACH|     675.00000       2025.00|     535.00000       1605.00|     350.00000        1050.00
  BOLLARD , STEEL                         |                            |                            |
0052 802-76025                 5.800  m2  |     140.00000        812.00|     155.00000        899.00|     145.00000         841.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0053 802-76035                 3.270  m2  |     160.00000        523.20|     185.00000        604.95|     150.00000         490.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0054 802-76045                 3.640  m2  |     325.00000       1183.00|     345.00000       1255.80|     155.00000         564.20
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,320.74                                                  ROUTE : SR 13
     CALL ORDER   : 280                     CONTRACT ID : R -24944-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1185040              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 802-76055                92.500  m   |      12.50000       1156.25|      13.50000       1248.75|       8.40000         777.00
  SIGN POST, A                            |                            |                            |
0056 805-01815                 4.000  EACH|    1750.00000       7000.00|    2000.00000       8000.00|    1650.00000        6600.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0057 805-01822                 4.000  EACH|    1300.00000       5200.00|    1500.00000       6000.00|    1750.00000        7000.00
  SPAN, CATENARY AND TETHER, INSTALL      |                            |                            |
0058 805-01836               420.000  m   |       3.10000       1302.00|       3.40000       1428.00|       3.00000        1260.00
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0059 805-01842                 6.000  EACH|     760.00000       4560.00|     860.00000       5160.00|     600.00000        3600.00
  HANDHOLE, SIGNAL                        |                            |                            |
0060 805-02087                        LUMP|      75.00000         75.00|      80.00000         80.00|     380.00000         380.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0061 805-05695               277.000  m   |      11.30000       3130.10|      13.00000       3601.00|      12.50000        3462.50
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 3 1/C                          |                            |                            |
0062 805-06592               536.000  m   |      27.35000      14659.60|      32.00000      17152.00|      33.00000       17688.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0063 805-78100                 1.000  EACH|    8430.00000       8430.00|   10000.00000      10000.00|    7800.00000        7800.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE , TS-2 TYPE 1 CABINET, TS-2 TYPE  |                            |                            |
  2 CONTROLLER                            |                            |                            |
0064 805-78205                 4.000  EACH|     445.00000       1780.00|     525.00000       2100.00|     450.00000        1800.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0065 805-78215                 1.000  EACH|     465.00000        465.00|     550.00000        550.00|     460.00000         460.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0066 805-78230                 4.000  EACH|     730.00000       2920.00|     860.00000       3440.00|     620.00000        2480.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0067 805-78420                 4.000  EACH|     200.00000        800.00|     235.00000        940.00|     300.00000        1200.00
  DISCONNECT HANGER                       |                            |                            |
0068 805-78445                 1.000  EACH|     535.00000        535.00|     635.00000        635.00|     400.00000         400.00
  SIGNAL SERVICE                          |                            |                            |
0069 805-78467                15.000  m   |       5.25000         78.75|       6.00000         90.00|       5.00000          75.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0070 805-78470               793.000  m   |       0.45000        356.85|       0.50000        396.50|       1.00000         793.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0071 805-78485                50.000  m   |       3.50000        175.00|       3.75000        187.50|       3.00000         150.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,320.74                                                  ROUTE : SR 13
     CALL ORDER   : 280                     CONTRACT ID : R -24944-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1185040              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 805-78490               225.000  m   |       4.10000        922.50|       4.00000        900.00|       4.00000         900.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0073 805-78785                 8.000  EACH|     495.00000       3960.00|     550.00000       4400.00|     350.00000        2800.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0074 805-78795               232.000  m   |      27.00000       6264.00|      28.00000       6496.00|      33.00000        7656.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0075 805-78925                 1.000  EACH|     660.00000        660.00|     725.00000        725.00|     650.00000         650.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0076 805-81032                 4.000  EACH|    2400.00000       9600.00|    2855.00000      11420.00|    2850.00000       11400.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0077 805-86848               300.000  m   |      11.30000       3390.00|      12.50000       3750.00|      12.50000        3750.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 3 1/C                           |                            |                            |
0078 805-92504                 8.000  EACH|     225.00000       1800.00|     245.00000       1960.00|     300.00000        2400.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0079 807-02191                 2.000  EACH|     760.00000       1520.00|     835.00000       1670.00|     500.00000        1000.00
  HANDHOLE, LIGHTING                      |                            |                            |
0080 807-04653                11.000  EACH|     495.00000       5445.00|     545.00000       5995.00|     520.00000        5720.00
  LIGHTING FOUNDATION , CONCRETE, WITH    |                            |                            |
  GROUNDING, 765 mm X 765 mm X 1.2 m      |                            |                            |
0081 808-04298                 3.000  EACH|     350.00000       1050.00|     380.00000       1140.00|     225.00000         675.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0082 808-05929                21.600  m   |       4.39000         94.82|       5.00000        108.00|       2.65000          57.24
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 200 mm                  |                            |                            |
0083 808-06703               211.000  m   |       1.90000        400.90|       2.00000        422.00|       1.10000         232.10
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0084 808-06713               342.000  m   |       0.84000        287.28|       0.90000        307.80|       0.65000         222.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0085 808-75240               113.000  m   |       1.90000        214.70|       2.10000        237.30|       1.10000         124.30
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0086 808-75245              1057.000  m   |       1.90000       2008.30|       2.10000       2219.70|       1.10000        1162.70
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0087 808-75278               248.000  m   |       3.79000        939.92|       4.00000        992.00|       8.00000        1984.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0088 808-75297                90.500  m   |       5.30000        479.65|       5.80000        524.90|       8.00000         724.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,320.74                                                  ROUTE : SR 13
     CALL ORDER   : 280                     CONTRACT ID : R -24944-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0997978              |(2) 35-1185040              |(3) 35-1065659
                                          |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.    |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0089 808-75320                10.000  EACH|      63.00000        630.00|      70.00000        700.00|      46.50000         465.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0090 808-75325                 9.000  EACH|      96.00000        864.00|     105.00000        945.00|      67.25000         605.25
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0092 715-05156                20.500  m   |     258.00000       5289.00|     265.00000       5432.50|     230.00000        4715.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0093 720-03194                 1.000  EACH|    1725.00000       1725.00|    3000.00000       3000.00|    2400.00000        2400.00
  MANHOLE , J, WITH BEEHIVE CASTING       |                            |                            |
0094 202-78515                        LUMP|    2050.00000       2050.00|    1245.00000       1245.00|    1750.00000        1750.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0095 715-05159               225.000  m   |     185.00000      41625.00|       0.00000          0.00|     210.00000       47250.00
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
     SECTION TOTALS                       |             $    899,437.29|             $    905,560.90|                $    959,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    899,437.29|             $    905,560.90|                $    959,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 290 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   440,333.44                                                  ROUTE :
     CALL ORDER   : 290                     CONTRACT ID : R -24945-A                   COUNTIES : FRANKLIN
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C311

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    317,267.45     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    325,880.58     102.7147%
   3   35-0844079     ROHE, PAUL H. COMPANY                                                  $    351,837.61     110.8962%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-0844079
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |ROHE, PAUL H. COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 303-52308              2425.000  Mg  |      17.25000      41831.25|      20.25000      49106.25|      24.72000       59946.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0003 401-05456              4242.000  Mg  |      41.00000     173922.00|      42.90000     181981.80|      43.99000      186605.58
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0004 406-05521             42096.000  m2  |       0.15000       6314.40|       0.06000       2525.76|       0.10000        4209.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0005 808-06723                36.000  EACH|      70.00000       2520.00|      30.00000       1080.00|      26.00000         936.00
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0008 808-97222                16.000  EACH|      50.00000        800.00|      40.00000        640.00|      35.00000         560.00
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0009 110-01001                        LUMP|   10000.00000      10000.00|   16250.00000      16250.00|    2859.30000        2859.30
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0010 808-06713              6862.000  m   |       0.20000       1372.40|       0.13000        892.06|       0.13000         892.06
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0011 808-06714              6862.000  m   |       0.20000       1372.40|       0.13000        892.06|       0.13000         892.06
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0012 305-05204               833.000  Mg  |      95.00000      79135.00|      87.05000      72512.65|     113.97000       94937.01
  HMA FOR PATCHING                        |                            |                            |
     SECTION TOTALS                       |             $    317,267.45|             $    325,880.58|                $    351,837.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    317,267.45|             $    325,880.58|                $    351,837.61
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B107012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  2,142,438.76     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,185,628.35     102.0159%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,393,661.49     111.7260%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  2,452,464.97     114.4707%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,517,600.50     117.5109%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1917625
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                15.000  MOS |    2100.00000      31500.00|    1900.00000      28500.00|    2867.20000       43008.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   54000.00000      54000.00|   46000.00000      46000.00|   55472.02000       55472.02
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   94500.00000      94500.00|  110000.00000     110000.00|  120000.00000      120000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   60000.00000      60000.00|   87000.00000      87000.00|   48000.00000       48000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1240.000  m2  |       7.00000       8680.00|       7.40000       9176.00|       9.00000       11160.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02273                45.000  m2  |      40.00000       1800.00|      42.00000       1890.00|      42.10000        1894.50
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02279               245.000  m   |      19.00000       4655.00|      20.00000       4900.00|      20.00000        4900.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0008 202-52710               191.000  m2  |      11.00000       2101.00|      12.00000       2292.00|      11.58000        2211.78
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820              3046.000  m2  |       3.25000       9899.50|       2.60000       7919.60|       2.78000        8467.88
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-74045                 2.000  EACH|      75.00000        150.00|      79.00000        158.00|      78.95000         157.90
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0011 202-91385                10.000  EACH|     400.00000       4000.00|     420.00000       4200.00|     421.04000        4210.40
  INLET, REMOVE                           |                            |                            |
0012 202-93047                 1.000  EACH|     600.00000        600.00|     630.00000        630.00|     631.56000         631.56
  MANHOLE, REMOVE                         |                            |                            |
0013 202-96133               565.000  m   |      37.00000      20905.00|      39.00000      22035.00|      38.95000       22006.75
  PIPE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1917625
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 203-02000              6995.000  m3  |      13.00000      90935.00|      14.00000      97930.00|      13.68000       95691.60
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02045             12435.000  m3  |       4.00000      49740.00|       4.20000      52227.00|       4.21000       52351.35
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 203-02070              2344.000  m3  |       3.00000       7032.00|       3.00000       7032.00|       3.16000        7407.04
  BORROW                                  |                            |                            |
0017 205-02224               525.000  m   |       5.55000       2913.75|       5.80000       3045.00|       5.84000        3066.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02226                11.000  m   |      98.50000       1083.50|      74.00000        814.00|      73.68000         810.48
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0019 205-02234                 2.000  EACH|      50.00000        100.00|      53.00000        106.00|      52.63000         105.26
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0020 205-02236                18.000  EACH|      60.00000       1080.00|      63.00000       1134.00|      63.16000        1136.88
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 205-02237                52.000  EACH|      30.00000       1560.00|      32.00000       1664.00|      31.58000        1642.16
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0022 210-05801               150.000  m   |       1.50000        225.00|       1.60000        240.00|       1.58000         237.00
  REPLACE DETECTOR LOOP WIRE              |                            |                            |
0023 211-02060              1075.000  m3  |      16.75000      18006.25|      18.00000      19350.00|      17.63000       18952.25
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 303-52308              1500.000  Mg  |      14.00000      21000.00|      15.00000      22500.00|      19.85000       29775.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0025 303-98541                12.000  Mg  |      50.00000        600.00|      22.00000        264.00|      19.85000         238.20
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0026 401-05437              9948.000  Mg  |      32.00000     318336.00|      33.00000     328284.00|      33.65000      334750.20
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05454              4560.000  Mg  |      35.00000     159600.00|      33.00000     150480.00|      39.10000      178296.00
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0028 401-05456              2301.000  Mg  |      45.00000     103545.00|      37.00000      85137.00|      44.10000      101474.10
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 401-06264                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00|    1300.00000        1300.00
  PROFILOGRAPH, HMA                       |                            |                            |
0030 402-05468              2500.000  Mg  |      30.00000      75000.00|      32.00000      80000.00|      31.90000       79750.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0031 402-05470              3869.000  Mg  |      38.00000     147022.00|      39.00000     150891.00|      33.50000      129611.50
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1917625
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 406-05520                31.900  Mg  |     185.00000       5901.50|     190.00000       6061.00|     210.00000        6699.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 501-05180                54.000  m2  |      50.00000       2700.00|      58.00000       3132.00|      67.24000        3630.96
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0034 604-06069               360.000  m2  |      35.50000      12780.00|      47.00000      16920.00|      75.72000       27259.20
  CURB RAMP, CONCRETE                     |                            |                            |
0035 604-91531              2005.000  m2  |      27.00000      54135.00|      26.00000      52130.00|      40.96000       82124.80
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-02042                 1.000  EACH|     600.00000        600.00|     920.00000        920.00|     632.48000         632.48
  CURB AND GUTTER TURNOUT, CONCRETE       |                            |                            |
0037 605-06140              2924.000  m   |      34.00000      99416.00|      33.00000      96492.00|      44.31000      129562.44
  CURB AND GUTTER, CONCRETE               |                            |                            |
0038 610-05527               720.000  Mg  |      60.00000      43200.00|      63.00000      45360.00|      89.95000       64764.00
  HMA FOR APPROACHES                      |                            |                            |
0039 611-05330               930.000  m2  |      41.50000      38595.00|      38.00000      35340.00|      49.47000       46007.10
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0040 611-06497                38.000  EACH|     125.00000       4750.00|     130.00000       4940.00|     131.58000        5000.04
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 611-06498                 2.000  EACH|     195.00000        390.00|     200.00000        400.00|     205.26000         410.52
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-06336                 1.000  EACH|     700.00000        700.00|     880.00000        880.00|     294.73000         294.73
  MONUMENT , QUARTER SECTION              |                            |                            |
0043 615-06490                31.000  EACH|     135.00000       4185.00|     140.00000       4340.00|     142.10000        4405.10
  RIGHT OF WAY MARKER                     |                            |                            |
0044 616-02320                35.000  m2  |       4.15000        145.25|       4.40000        154.00|       4.37000         152.95
  GEOTEXTILES                             |                            |                            |
0045 616-06405                21.000  Mg  |      30.00000        630.00|      32.00000        672.00|      31.58000         663.18
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 3.000  EACH|     300.00000        900.00|     320.00000        960.00|     315.78000         947.34
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-01882               112.000  kg  |      13.00000       1456.00|      14.00000       1568.00|      13.68000        1532.16
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0048 621-03911                70.000  kg  |      17.25000       1207.50|      18.00000       1260.00|      18.16000        1271.20
  SEED MIXTURE, LAWN                      |                            |                            |
0049 621-06545                 0.600  Mg  |     800.00000        480.00|     840.00000        504.00|     842.08000         505.25
  FERTILIZER                              |                            |                            |
0050 621-06565                 7.200  Mg  |     635.00000       4572.00|     670.00000       4824.00|     668.40000        4812.48
  MULCHING MATERIAL                       |                            |                            |
0051 621-06567               154.000  kL  |       0.60000         92.40|       0.63000         97.02|       0.63000          97.02
  WATER                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1917625
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 621-06570                85.000  m3  |      17.00000       1445.00|      18.00000       1530.00|      18.00000        1530.00
  TOP SOIL                                |                            |                            |
0053 621-06575              8500.000  m2  |       2.95000      25075.00|       3.10000      26350.00|       3.11000       26435.00
  SODDING, NURSERY                        |                            |                            |
0054 715-01354               350.000  m   |      23.00000       8050.00|       8.80000       3080.00|      24.21000        8473.50
  CLEAN EXISTING PIPE                     |                            |                            |
0055 715-05024               532.000  m   |     138.00000      73416.00|     140.00000      74480.00|     168.61000       89700.52
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0056 715-05048              2525.000  m   |       9.00000      22725.00|       9.50000      23987.50|       9.47000       23911.75
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0057 715-05149               570.000  m   |      60.00000      34200.00|      63.00000      35910.00|      67.82000       38657.40
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05149                41.200  m   |     210.00000       8652.00|     220.00000       9064.00|     221.05000        9107.26
  PIPE, TYPE 2, CIRCULAR, 300 mm ,  HAND  |                            |                            |
  EXCAVATE                                |                            |                            |
0059 715-05151               159.000  m   |      69.00000      10971.00|      72.00000      11448.00|      72.63000       11548.17
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0060 715-05152               281.000  m   |      77.00000      21637.00|      81.00000      22761.00|      81.05000       22775.05
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0061 715-05154               264.000  m   |      98.00000      25872.00|     100.00000      26400.00|     103.15000       27231.60
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0062 715-05156               365.000  m   |     119.00000      43435.00|     120.00000      43800.00|     125.26000       45719.90
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0063 715-05169                21.000  m   |      70.00000       1470.00|      74.00000       1554.00|      73.68000        1547.28
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0064 715-46000                 1.000  EACH|     250.00000        250.00|     260.00000        260.00|     263.15000         263.15
  PIPE END SECTION, 300 mm                |                            |                            |
0065 715-46040                 1.000  EACH|     700.00000        700.00|     740.00000        740.00|     736.82000         736.82
  PIPE END SECTION, 900 mm                |                            |                            |
0066 718-52610               410.000  m3  |      25.00000      10250.00|      26.00000      10660.00|      26.32000       10791.20
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0067 718-99153              5110.500  m2  |       1.05000       5366.03|       1.10000       5621.55|       1.11000        5672.66
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0068 720-44000                 1.000  EACH|     905.00000        905.00|     950.00000        950.00|     952.60000         952.60
  CASTING, ADJUST TO GRADE                |                            |                            |
0069 720-45045                19.000  EACH|     940.00000      17860.00|     990.00000      18810.00|     989.44000       18799.36
  INLET, J10                              |                            |                            |
0070 720-45055                 2.000  EACH|    1360.00000       2720.00|    1400.00000       2800.00|    1431.54000        2863.08
  INLET, M10                              |                            |                            |
0071 720-45155                 1.000  EACH|    1850.00000       1850.00|    1900.00000       1900.00|    1947.31000        1947.31
  INLET, M10, MODIFIED                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1917625
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 720-45240                 2.000  EACH|    1420.00000       2840.00|    1500.00000       3000.00|    1494.69000        2989.38
  CATCH BASIN, J10                        |                            |                            |
0073 720-45250                 3.000  EACH|    1135.00000       3405.00|    1200.00000       3600.00|    1194.70000        3584.10
  CATCH BASIN, K10                        |                            |                            |
0074 720-45251                17.000  EACH|    1165.00000      19805.00|    1200.00000      20400.00|    1226.28000       20846.76
  CATCH BASIN, K10, MODIFIED              |                            |                            |
0075 720-45410                15.000  EACH|    1425.00000      21375.00|    1500.00000      22500.00|    1499.96000       22499.40
  MANHOLE, C4                             |                            |                            |
0076 720-45415                 8.000  EACH|    2710.00000      21680.00|    2800.00000      22400.00|    2852.55000       22820.40
  MANHOLE, D4                             |                            |                            |
0077 720-90903                 1.000  EACH|    1630.00000       1630.00|    1700.00000       1700.00|    1715.74000        1715.74
  INLET, F2                               |                            |                            |
0078 720-90903                 1.000  EACH|    3675.00000       3675.00|    3900.00000       3900.00|    3868.31000        3868.31
  INLET, F2 , MODIFIED, HAND EXCAVATE     |                            |                            |
0079 720-90984                 2.000  EACH|    1555.00000       3110.00|    1600.00000       3200.00|    1636.80000        3273.60
  MANHOLE, C2                             |                            |                            |
0080 720-91250                 7.000  EACH|    1740.00000      12180.00|    1800.00000      12600.00|    1831.52000       12820.64
  INLET, E2                               |                            |                            |
0081 720-91250                 2.000  EACH|    3780.00000       7560.00|    4000.00000       8000.00|    3978.83000        7957.66
  INLET, E2 ,  HAND EXCAVATE              |                            |                            |
0082 720-92025                 7.000  EACH|    2550.00000      17850.00|    2700.00000      18900.00|    2684.13000       18788.91
  MANHOLE, D2                             |                            |                            |
0083 720-96995                11.000  EACH|     300.00000       3300.00|      81.00000        891.00|     315.78000        3473.58
  CLEAN INLET                             |                            |                            |
0084 801-06203              5900.000  m   |       0.26000       1534.00|       0.27000       1593.00|       0.79000        4661.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0085 801-06207              8750.000  m   |       2.95000      25812.50|       3.10000      27125.00|       0.79000        6912.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0086 801-06606                13.000  EACH|     135.00000       1755.00|     140.00000       1820.00|     142.10000        1847.30
  BARRICADE, IIIB                         |                            |                            |
0087 801-06640                48.000  EACH|     120.00000       5760.00|     130.00000       6240.00|     126.31000        6062.88
  CONSTRUCTION SIGN, A                    |                            |                            |
0088 801-06645                 7.000  EACH|      45.00000        315.00|      47.00000        329.00|      47.37000         331.59
  CONSTRUCTION SIGN, B                    |                            |                            |
0089 801-06710               340.000  DAY |      17.00000       5780.00|      18.00000       6120.00|      17.89000        6082.60
  FLASHING ARROW SIGN                     |                            |                            |
0090 801-06775                        LUMP|   60000.00000      60000.00|   56000.00000      56000.00|  117000.00000      117000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0091 802-76035                 5.576  m2  |     225.00000       1254.60|     240.00000       1338.24|     236.83000        1320.56
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1917625
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 802-91122                24.000  EACH|     100.00000       2400.00|     110.00000       2640.00|     105.26000        2526.24
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0093 803-02310               775.600  kg  |       2.25000       1745.10|       2.40000       1861.44|       2.37000        1838.17
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0094 803-04626                 4.000  EACH|    1300.00000       5200.00|    1400.00000       5600.00|    1368.38000        5473.52
  SIGN FOUNDATION, CONCRETE               |                            |                            |
0095 803-76125                 2.000  EACH|    6500.00000      13000.00|    6800.00000      13600.00|    6841.90000       13683.80
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0096 805-01893                        LUMP|     500.00000        500.00|     530.00000        530.00|     526.30000         526.30
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0097 805-78795               150.000  m   |      30.00000       4500.00|      32.00000       4800.00|      31.58000        4737.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0098 805-94682                 5.000  EACH|     100.00000        500.00|     110.00000        550.00|     105.26000         526.30
  LOOP TESTING                            |                            |                            |
0099 808-02157                 2.000  EACH|      75.00000        150.00|      79.00000        158.00|      78.95000         157.90
  PAVEMENT MESSAGE MARKINGS, REMOVE       |                            |                            |
0100 808-06701               800.000  m   |       1.08000        864.00|       1.10000        880.00|       0.83000         664.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0101 808-06703               162.000  m   |       0.98000        158.76|       1.00000        162.00|       0.83000         134.46
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0102 808-06716               405.000  m   |       1.48000        599.40|       1.60000        648.00|       1.56000         631.80
  LINE, REMOVE                            |                            |                            |
0103 808-75240              1220.000  m   |       1.08000       1317.60|       1.10000       1342.00|       0.83000        1012.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0104 808-75245              2568.000  m   |       0.98000       2516.64|       1.00000       2568.00|       0.83000        2131.44
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0105 808-75297                24.500  m   |       9.67000        236.92|      10.00000        245.00|      10.53000         257.99
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0106 808-75300                48.000  m   |       1.47000         70.56|       1.50000         72.00|       3.16000         151.68
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0107 808-75320                19.000  EACH|      41.00000        779.00|      43.00000        817.00|      55.79000        1060.01
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0108 808-75325                19.000  EACH|      54.00000       1026.00|      60.00000       1140.00|      60.00000        1140.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1917625
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  2,142,438.76|             $  2,185,628.35|                $  2,393,661.49
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,142,438.76|             $  2,185,628.35|                $  2,393,661.49
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1212938              |
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1644.51000      24667.65|     750.00000      11250.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   73830.00000      73830.00|   30000.00000      30000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  140000.00000     140000.00|  130000.00000     130000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  101228.60000     101228.60|   75000.00000      75000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1240.000  m2  |       8.71000      10800.40|      13.00000      16120.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02273                45.000  m2  |      25.73000       1157.85|      24.00000       1080.00|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-02279               245.000  m   |       7.47000       1830.15|      15.00000       3675.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0008 202-52710               191.000  m2  |       5.65000       1079.15|      13.00000       2483.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820              3046.000  m2  |       2.73000       8315.58|       2.40000       7310.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-74045                 2.000  EACH|      78.75000        157.50|      80.00000        160.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0011 202-91385                10.000  EACH|     115.80000       1158.00|     160.00000       1600.00|
  INLET, REMOVE                           |                            |                            |
0012 202-93047                 1.000  EACH|     124.63000        124.63|     335.00000        335.00|
  MANHOLE, REMOVE                         |                            |                            |
0013 202-96133               565.000  m   |      15.36000       8678.40|      24.00000      13560.00|
  PIPE, REMOVE                            |                            |                            |
0014 203-02000              6995.000  m3  |      20.97000     146685.15|      16.00000     111920.00|
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02045             12435.000  m3  |       5.95000      73988.25|       6.50000      80827.50|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 203-02070              2344.000  m3  |       0.01000         23.44|      15.00000      35160.00|
  BORROW                                  |                            |                            |
0017 205-02224               525.000  m   |       5.83000       3060.75|       6.00000       3150.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02226                11.000  m   |     103.43000       1137.73|      22.00000        242.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DRAINAGE BARRIER AT SWALE               |                            |                            |
0019 205-02234                 2.000  EACH|      52.50000        105.00|      80.00000        160.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1212938              |
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 205-02236                18.000  EACH|      63.00000       1134.00|      80.00000       1440.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 205-02237                52.000  EACH|      31.50000       1638.00|      80.00000       4160.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0022 210-05801               150.000  m   |       1.58000        237.00|       1.60000        240.00|
  REPLACE DETECTOR LOOP WIRE              |                            |                            |
0023 211-02060              1075.000  m3  |      18.90000      20317.50|      31.00000      33325.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 303-52308              1500.000  Mg  |      23.87000      35805.00|      21.00000      31500.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0025 303-98541                12.000  Mg  |      31.67000        380.04|      23.00000        276.00|
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0026 401-05437              9948.000  Mg  |      34.65000     344698.20|      33.50000     333258.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05454              4560.000  Mg  |      34.65000     158004.00|      36.50000     166440.00|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0028 401-05456              2301.000  Mg  |      38.85000      89393.85|      46.50000     106996.50|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 401-06264                        LUMP|    1575.00000       1575.00|    2200.00000       2200.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0030 402-05468              2500.000  Mg  |      33.60000      84000.00|      37.00000      92500.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0031 402-05470              3869.000  Mg  |      40.95000     158435.55|      39.50000     152825.50|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0032 406-05520                31.900  Mg  |     199.50000       6364.05|     195.00000       6220.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 501-05180                54.000  m2  |      39.18000       2115.72|      42.00000       2268.00|
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0034 604-06069               360.000  m2  |      40.00000      14400.00|      49.00000      17640.00|
  CURB RAMP, CONCRETE                     |                            |                            |
0035 604-91531              2005.000  m2  |      25.78000      51688.90|      23.00000      46115.00|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-02042                 1.000  EACH|     589.15000        589.15|     470.00000        470.00|
  CURB AND GUTTER TURNOUT, CONCRETE       |                            |                            |
0037 605-06140              2924.000  m   |      40.00000     116960.00|      28.00000      81872.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0038 610-05527               720.000  Mg  |      66.15000      47628.00|      63.00000      45360.00|
  HMA FOR APPROACHES                      |                            |                            |
0039 611-05330               930.000  m2  |      43.80000      40734.00|      46.00000      42780.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1212938              |
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 611-06497                38.000  EACH|     131.25000       4987.50|     135.00000       5130.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0041 611-06498                 2.000  EACH|     204.75000        409.50|     170.00000        340.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0042 615-06336                 1.000  EACH|     527.32000        527.32|     340.00000        340.00|
  MONUMENT , QUARTER SECTION              |                            |                            |
0043 615-06490                31.000  EACH|     141.75000       4394.25|     121.00000       3751.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0044 616-02320                35.000  m2  |       6.24000        218.40|       5.40000        189.00|
  GEOTEXTILES                             |                            |                            |
0045 616-06405                21.000  Mg  |      32.54000        683.34|      27.00000        567.00|
  RIPRAP, REVETMENT                       |                            |                            |
0046 621-01004                 3.000  EACH|     315.00000        945.00|     320.00000        960.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-01882               112.000  kg  |      13.65000       1528.80|      13.50000       1512.00|
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0048 621-03911                70.000  kg  |      18.11000       1267.70|      17.50000       1225.00|
  SEED MIXTURE, LAWN                      |                            |                            |
0049 621-06545                 0.600  Mg  |     840.00000        504.00|     835.00000        501.00|
  FERTILIZER                              |                            |                            |
0050 621-06565                 7.200  Mg  |     666.75000       4800.60|     660.00000       4752.00|
  MULCHING MATERIAL                       |                            |                            |
0051 621-06567               154.000  kL  |       0.63000         97.02|       0.70000        107.80|
  WATER                                   |                            |                            |
0052 621-06570                85.000  m3  |      28.66000       2436.10|      18.00000       1530.00|
  TOP SOIL                                |                            |                            |
0053 621-06575              8500.000  m2  |       3.10000      26350.00|       3.10000      26350.00|
  SODDING, NURSERY                        |                            |                            |
0054 715-01354               350.000  m   |      14.78000       5173.00|      24.00000       8400.00|
  CLEAN EXISTING PIPE                     |                            |                            |
0055 715-05024               532.000  m   |     166.82000      88748.24|     285.00000     151620.00|
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0056 715-05048              2525.000  m   |       7.54000      19038.50|       7.20000      18180.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0057 715-05149               570.000  m   |      60.85000      34684.50|     115.00000      65550.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05149                41.200  m   |      96.18000       3962.62|     170.00000       7004.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm ,  HAND  |                            |                            |
  EXCAVATE                                |                            |                            |
0059 715-05151               159.000  m   |      54.33000       8638.47|     140.00000      22260.00|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1212938              |
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 715-05152               281.000  m   |      56.58000      15898.98|     135.00000      37935.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0061 715-05154               264.000  m   |      69.86000      18443.04|     140.00000      36960.00|
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0062 715-05156               365.000  m   |      93.46000      34112.90|     225.00000      82125.00|
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0063 715-05169                21.000  m   |      54.36000       1141.56|      78.00000       1638.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0064 715-46000                 1.000  EACH|     913.55000        913.55|     170.00000        170.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0065 715-46040                 1.000  EACH|    1870.18000       1870.18|     450.00000        450.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0066 718-52610               410.000  m3  |      43.22000      17720.20|      34.00000      13940.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0067 718-99153              5110.500  m2  |       1.67000       8534.54|       1.60000       8176.80|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0068 720-44000                 1.000  EACH|     385.99000        385.99|     300.00000        300.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0069 720-45045                19.000  EACH|    1200.32000      22806.08|     975.00000      18525.00|
  INLET, J10                              |                            |                            |
0070 720-45055                 2.000  EACH|    1321.32000       2642.64|    1050.00000       2100.00|
  INLET, M10                              |                            |                            |
0071 720-45155                 1.000  EACH|    1460.47000       1460.47|    1220.00000       1220.00|
  INLET, M10, MODIFIED                    |                            |                            |
0072 720-45240                 2.000  EACH|    1818.63000       3637.26|    1420.00000       2840.00|
  CATCH BASIN, J10                        |                            |                            |
0073 720-45250                 3.000  EACH|    1709.73000       5129.19|    1340.00000       4020.00|
  CATCH BASIN, K10                        |                            |                            |
0074 720-45251                17.000  EACH|    1764.18000      29991.06|    1380.00000      23460.00|
  CATCH BASIN, K10, MODIFIED              |                            |                            |
0075 720-45410                15.000  EACH|    1115.38000      16730.70|    1250.00000      18750.00|
  MANHOLE, C4                             |                            |                            |
0076 720-45415                 8.000  EACH|    1852.51000      14820.08|    2100.00000      16800.00|
  MANHOLE, D4                             |                            |                            |
0077 720-90903                 1.000  EACH|    1166.44000       1166.44|     875.00000        875.00|
  INLET, F2                               |                            |                            |
0078 720-90903                 1.000  EACH|    2634.17000       2634.17|    1750.00000       1750.00|
  INLET, F2 , MODIFIED, HAND EXCAVATE     |                            |                            |
0079 720-90984                 2.000  EACH|    1076.66000       2153.32|    1200.00000       2400.00|
  MANHOLE, C2                             |                            |                            |
0080 720-91250                 7.000  EACH|    1166.44000       8165.08|     875.00000       6125.00|
  INLET, E2                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1212938              |
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 720-91250                 2.000  EACH|    2634.17000       5268.34|    1500.00000       3000.00|
  INLET, E2 ,  HAND EXCAVATE              |                            |                            |
0082 720-92025                 7.000  EACH|    2045.51000      14318.57|    1900.00000      13300.00|
  MANHOLE, D2                             |                            |                            |
0083 720-96995                11.000  EACH|     100.43000       1104.73|     175.00000       1925.00|
  CLEAN INLET                             |                            |                            |
0084 801-06203              5900.000  m   |       1.31000       7729.00|       1.35000       7965.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0085 801-06207              8750.000  m   |       3.10000      27125.00|       3.10000      27125.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0086 801-06606                13.000  EACH|     141.75000       1842.75|     145.00000       1885.00|
  BARRICADE, IIIB                         |                            |                            |
0087 801-06640                48.000  EACH|     126.00000       6048.00|     130.00000       6240.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0088 801-06645                 7.000  EACH|      47.25000        330.75|      47.00000        329.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0089 801-06710               340.000  DAY |      17.85000       6069.00|      18.00000       6120.00|
  FLASHING ARROW SIGN                     |                            |                            |
0090 801-06775                        LUMP|  150000.00000     150000.00|  117500.00000     117500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0091 802-76035                 5.576  m2  |     236.25000       1317.33|     235.00000       1310.36|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0092 802-91122                24.000  EACH|     105.00000       2520.00|     110.00000       2640.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0093 803-02310               775.600  kg  |       2.36000       1830.42|       2.40000       1861.44|
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0094 803-04626                 4.000  EACH|    1365.00000       5460.00|    1360.00000       5440.00|
  SIGN FOUNDATION, CONCRETE               |                            |                            |
0095 803-76125                 2.000  EACH|    6825.00000      13650.00|    7000.00000      14000.00|
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0096 805-01893                        LUMP|     625.00000        625.00|     550.00000        550.00|
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0097 805-78795               150.000  m   |      31.50000       4725.00|      31.30000       4695.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0098 805-94682                 5.000  EACH|     105.00000        525.00|     125.00000        625.00|
  LOOP TESTING                            |                            |                            |
0099 808-02157                 2.000  EACH|      78.75000        157.50|      80.00000        160.00|
  PAVEMENT MESSAGE MARKINGS, REMOVE       |                            |                            |
0100 808-06701               800.000  m   |       1.13000        904.00|       1.15000        920.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,450,798.27                                                  ROUTE : SOUTH COUNTY LINE RD
     CALL ORDER   : 308                     CONTRACT ID : R -24983-A                   COUNTIES : MARION
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-1212938              |
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0101 808-06703               162.000  m   |       1.03000        166.86|       1.10000        178.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0102 808-06716               405.000  m   |       1.55000        627.75|       1.60000        648.00|
  LINE, REMOVE                            |                            |                            |
0103 808-75240              1220.000  m   |       1.13000       1378.60|       1.15000       1403.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0104 808-75245              2568.000  m   |       1.03000       2645.04|       1.10000       2824.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0105 808-75297                24.500  m   |      10.15000        248.68|      10.20000        249.90|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0106 808-75300                48.000  m   |       1.54000         73.92|       1.60000         76.80|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0107 808-75320                19.000  EACH|      43.05000        817.95|      43.00000        817.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0108 808-75325                19.000  EACH|      56.70000       1077.30|      56.00000       1064.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $  2,452,464.97|             $  2,517,600.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,452,464.97|             $  2,517,600.50|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,867.22                                                  ROUTE : 232
     CALL ORDER   : 310                     CONTRACT ID : R -24984-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C301

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $    219,084.70     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    221,896.04     101.2832%
====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1139301              |
                                          |YARDBERRY LANDSCAPE         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 3.000  MOS |    1200.00000       3600.00|    2500.00000       7500.00|
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 202-02240               264.000  SYS |      12.00000       3168.00|      10.00000       2640.00|
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02245                 5.000  EACH|     200.00000       1000.00|     300.00000       1500.00|
  TREE, 6 IN., REMOVE                     |                            |                            |
0005 202-02255                 3.000  EACH|     650.00000       1950.00|     600.00000       1800.00|
  TREE, 18 IN., REMOVE                    |                            |                            |
0006 202-60820              4877.960  SYS |       2.50000      12194.90|       2.00000       9755.92|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93898                 7.000  EACH|     450.00000       3150.00|     375.00000       2625.00|
  TREE, 12 IN., REMOVE                    |                            |                            |
0008 202-99187               305.050  LFT |       1.00000        305.05|       1.00000        305.05|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0009 203-02000               719.000  CYS |      10.00000       7190.00|      45.00000      32355.00|
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02020                33.000  CYS |      20.00000        660.00|      35.00000       1155.00|
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0011 205-04471              2046.300  LFT |       1.75000       3581.03|       2.00000       4092.60|
  TEMPORARY EROSION CONTROL, FILTER       |                            |                            |
  BARRIER                                 |                            |                            |
0013 303-98541              1373.570  TON |      18.00000      24724.26|      22.00000      30218.54|
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0014 402-05472               492.280  TON |      40.00000      19691.20|      44.90000      22103.37|
  HMA INTERMEDIATE 9.5 mm, MAINLINE       |                            |                            |
0015 402-05477               661.220  TON |      45.00000      29754.90|      46.70000      30878.97|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   360,867.22                                                  ROUTE : 232
     CALL ORDER   : 310                     CONTRACT ID : R -24984-A                   COUNTIES : MADISON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1139301              |
                                          |YARDBERRY LANDSCAPE         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 406-05521              4877.960  SYS |       0.50000       2438.98|       0.50000       2438.98|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 604-91531               299.000  SYS |      36.00000      10764.00|      42.00000      12558.00|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0018 605-06120              1040.220  LFT |      16.00000      16643.52|      17.00000      17683.74|
  CURB, CONCRETE                          |                            |                            |
0019 615-06496                85.000  EACH|      60.00000       5100.00|      55.00000       4675.00|
  PARKING BARRIER                         |                            |                            |
0020 621-02363              7598.000  SYS |       0.65000       4938.70|       0.41000       3115.18|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0021 715-06518                50.000  LFT |      25.00000       1250.00|      35.00000       1750.00|
  PIPE, CORRUGATED PE, S, 15 IN.          |                            |                            |
0022 715-46005                 2.000  EACH|     150.00000        300.00|     225.00000        450.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0023 802-02475                 5.000  EACH|     500.00000       2500.00|    1500.00000       7500.00|
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0026 805-96014               567.720  LFT |       3.00000       1703.16|       2.00000       1135.44|
  SAW CUT, FULL DEPTH                     |                            |                            |
0027 807-03972               460.000  LFT |       2.00000        920.00|      14.00000       6440.00|
  CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR   |                            |                            |
  ELECTRIC                                |                            |                            |
0028 808-06714               943.000  LFT |       1.00000        943.00|       0.75000        707.25|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0029 808-97222                 4.000  EACH|      65.00000        260.00|      50.00000        200.00|
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0030 203-02070              5638.000  CYS |       8.00000      45104.00|       1.00000       5638.00|
  BORROW                                  |                            |                            |
0031 621-01004                 1.000  EACH|     250.00000        250.00|     675.00000        675.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    219,084.70|             $    221,896.04|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    219,084.70|             $    221,896.04|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,557.51                                                  ROUTE : PARK ROAD
     CALL ORDER   : 320                     CONTRACT ID : R -24985-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C212

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1486233     GEIGER DEVELOPING INC.                                                 $    150,324.00     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    150,697.24     100.2482%
   3   34-4272670     JOHNSON, S.E. COMPANIES                                                $    185,883.20     123.6550%
   4   35-1333300     KNECHT EXCAVATING                                                      $    214,195.94     142.4895%
====================================================================================================================================
                                          |(1) 35-1486233              |(2) 35-1065659              |(3) 34-4272670
                                          |GEIGER DEVELOPING INC.      |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     967.67000       5806.02|     750.00000       4500.00|     500.00000        3000.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    7569.98000       7569.98|    3000.00000       3000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9606.70000       9606.70|    7400.00000       7400.00|   27250.00000       27250.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02245                 5.000  EACH|      51.83000        259.15|     125.00000        625.00|     250.00000        1250.00
  TREE, 6 IN., REMOVE                     |                            |                            |
0005 202-02255                 2.000  EACH|     165.99000        331.98|     350.00000        700.00|     750.00000        1500.00
  TREE, 18 IN., REMOVE                    |                            |                            |
0006 202-04089                 1.000  EACH|     133.15000        133.15|     200.00000        200.00|     100.00000         100.00
  SHEET SIGN, REMOVE                      |                            |                            |
0007 202-93898                10.000  EACH|     165.99000       1659.90|     175.00000       1750.00|     500.00000        5000.00
  TREE, 12 IN., REMOVE                    |                            |                            |
0008 202-99187               305.050  LFT |       1.96000        597.90|       0.50000        152.53|       3.00000         915.15
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0009 203-02000              3748.000  CYS |       5.42000      20314.16|       9.00000      33732.00|       5.00000       18740.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02020               267.000  CYS |       5.42000       1447.14|       9.00000       2403.00|      12.00000        3204.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0011 205-04471               911.000  LFT |       2.03000       1849.33|       2.00000       1822.00|       1.80000        1639.80
  TEMPORARY EROSION CONTROL, FILTER       |                            |                            |
  BARRIER                                 |                            |                            |
0013 303-98541              1187.610  TON |      13.40000      15913.97|      14.00000      16626.54|      25.00000       29690.25
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0014 402-05472               433.570  TON |      35.00000      15174.95|      40.00000      17342.80|      50.00000       21678.50
  HMA INTERMEDIATE 9.5 mm, MAINLINE       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,557.51                                                  ROUTE : PARK ROAD
     CALL ORDER   : 320                     CONTRACT ID : R -24985-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1486233              |(2) 35-1065659              |(3) 34-4272670
                                          |GEIGER DEVELOPING INC.      |BROOKS CONSTRUCTION         |JOHNSON, S.E. COMPANIES
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05477               260.140  TON |      41.50000      10795.81|      50.00000      13007.00|      55.00000       14307.70
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 604-91531               114.180  SYS |      36.71000       4191.55|      30.00000       3425.40|      60.00000        6850.80
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0017 605-06120               660.000  LFT |      28.95000      19107.00|      19.00000      12540.00|      20.00000       13200.00
  CURB, CONCRETE                          |                            |                            |
0018 615-06496                31.000  EACH|      95.00000       2945.00|      30.00000        930.00|      38.00000        1178.00
  PARKING BARRIER                         |                            |                            |
0019 621-02363              3266.000  SYS |       0.35000       1143.10|       1.00000       3266.00|       0.35000        1143.10
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0020 715-06518                77.000  LFT |      33.15000       2552.55|      30.00000       2310.00|      50.00000        3850.00
  PIPE, CORRUGATED PE, S, 15 IN.          |                            |                            |
0021 715-46005                 4.000  EACH|     275.00000       1100.00|     200.00000        800.00|     300.00000        1200.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0022 802-03706                 5.000  EACH|     535.00000       2675.00|      25.00000        125.00|     390.00000        1950.00
  SIGN PANEL, INSTALL                     |                            |                            |
0023 802-03821                 5.000  EACH|     250.00000       1250.00|     135.00000        675.00|     160.00000         800.00
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0024 808-06714               671.000  LFT |       0.90000        603.90|       0.27000        181.17|       0.90000         603.90
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0025 808-97222                 2.000  EACH|     365.00000        730.00|      10.00000         20.00|      86.00000         172.00
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0026 621-01004                 2.000  EACH|     425.00000        850.00|     500.00000       1000.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 211-02060                16.000  CYS |      19.88000        318.08|      25.00000        400.00|      20.00000         320.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0028 203-02070              4068.000  CYS |       5.26000      21397.68|       5.35000      21763.80|       5.00000       20340.00
  BORROW                                  |                            |                            |
     SECTION TOTALS                       |             $    150,324.00|             $    150,697.24|                $    185,883.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    150,324.00|             $    150,697.24|                $    185,883.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,557.51                                                  ROUTE : PARK ROAD
     CALL ORDER   : 320                     CONTRACT ID : R -24985-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1333300              |                            |
                                          |KNECHT EXCAVATING, INC.     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1950.00000      11700.00|                            |
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02245                 5.000  EACH|     750.00000       3750.00|                            |
  TREE, 6 IN., REMOVE                     |                            |                            |
0005 202-02255                 2.000  EACH|     950.00000       1900.00|                            |
  TREE, 18 IN., REMOVE                    |                            |                            |
0006 202-04089                 1.000  EACH|      28.50000         28.50|                            |
  SHEET SIGN, REMOVE                      |                            |                            |
0007 202-93898                10.000  EACH|     950.00000       9500.00|                            |
  TREE, 12 IN., REMOVE                    |                            |                            |
0008 202-99187               305.050  LFT |      20.00000       6101.00|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0009 203-02000              3748.000  CYS |      15.00000      56220.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02020               267.000  CYS |      10.00000       2670.00|                            |
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0011 205-04471               911.000  LFT |       1.80000       1639.80|                            |
  TEMPORARY EROSION CONTROL, FILTER       |                            |                            |
  BARRIER                                 |                            |                            |
0013 303-98541              1187.610  TON |      19.00000      22564.59|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0014 402-05472               433.570  TON |      40.60000      17602.94|                            |
  HMA INTERMEDIATE 9.5 mm, MAINLINE       |                            |                            |
0015 402-05477               260.140  TON |      50.40000      13111.06|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 604-91531               114.180  SYS |      40.00000       4567.20|                            |
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0017 605-06120               660.000  LFT |      20.00000      13200.00|                            |
  CURB, CONCRETE                          |                            |                            |
0018 615-06496                31.000  EACH|      38.00000       1178.00|                            |
  PARKING BARRIER                         |                            |                            |
0019 621-02363              3266.000  SYS |       0.35000       1143.10|                            |
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0020 715-06518                77.000  LFT |      40.00000       3080.00|                            |
  PIPE, CORRUGATED PE, S, 15 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   272,557.51                                                  ROUTE : PARK ROAD
     CALL ORDER   : 320                     CONTRACT ID : R -24985-A                   COUNTIES : HUNTINGTON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1333300              |                            |
                                          |KNECHT EXCAVATING, INC.     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 715-46005                 4.000  EACH|     400.00000       1600.00|                            |
  PIPE END SECTION, 15 IN.                |                            |                            |
0022 802-03706                 5.000  EACH|     390.00000       1950.00|                            |
  SIGN PANEL, INSTALL                     |                            |                            |
0023 802-03821                 5.000  EACH|     160.00000        800.00|                            |
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0024 808-06714               671.000  LFT |       0.25000        167.75|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0025 808-97222                 2.000  EACH|      20.00000         40.00|                            |
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0026 621-01004                 2.000  EACH|     425.00000        850.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0027 211-02060                16.000  CYS |      35.00000        560.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0028 203-02070              4068.000  CYS |       4.00000      16272.00|                            |
  BORROW                                  |                            |                            |
     SECTION TOTALS                       |             $    214,195.94|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    214,195.94|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   456,541.66                                                  ROUTE : 9946
     CALL ORDER   : 330                     CONTRACT ID : R -24987-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    339,342.25     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                               IRREGULAR            $    344,225.85     101.4391%
   3   35-1035700     BUCKO CONSTRUCTION                                                     $    420,905.95     124.0358%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 3.000  MOS |    1500.00000       4500.00|    1500.00000       4500.00|    1800.00000        5400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10500.00000      10500.00|   17000.00000      17000.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2100.00000       2100.00|    1000.00000       1000.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               157.000  m   |      12.00000       1884.00|      12.00000       1884.00|      12.00000        1884.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820              9880.000  m2  |       1.50000      14820.00|       1.10000      10868.00|       2.50000       24700.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                19.000  EACH|      75.00000       1425.00|      20.00000        380.00|      75.00000        1425.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-96151                        LUMP|     700.00000        700.00|       0.00000          0.00|    1500.00000        1500.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0009 303-04095               840.000  Mg  |      14.50000      12180.00|      22.00000      18480.00|      18.00000       15120.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0010 305-05204               380.000  Mg  |      67.00000      25460.00|      44.00000      16720.00|      80.00000       30400.00
  HMA FOR PATCHING                        |                            |                            |
0011 402-05474              2900.000  Mg  |      25.40000      73660.00|      30.00000      87000.00|      31.40000       91060.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0012 402-05477              1975.000  Mg  |      31.00000      61225.00|      32.00000      63200.00|      38.70000       76432.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0013 402-05495              1100.000  Mg  |      26.85000      29535.00|      30.00000      33000.00|      42.75000       47025.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 406-05520                17.200  Mg  |     320.00000       5504.00|     250.00000       4300.00|     325.00000        5590.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   456,541.66                                                  ROUTE : 9946
     CALL ORDER   : 330                     CONTRACT ID : R -24987-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 601-94689                 7.000  EACH|    3100.00000      21700.00|    3100.00000      21700.00|    3100.00000       21700.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105               442.000  m   |      40.00000      17680.00|      40.00000      17680.00|      40.00000       17680.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 610-05527               130.000  Mg  |     120.00000      15600.00|      50.00000       6500.00|      75.00000        9750.00
  HMA FOR APPROACHES                      |                            |                            |
0020 611-06497                 3.000  EACH|     115.00000        345.00|     115.00000        345.00|     105.00000         315.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0021 615-06525                 6.000  EACH|     260.00000       1560.00|     140.00000        840.00|     400.00000        2400.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0022 801-06203               777.000  m   |       1.40000       1087.80|       1.00000        777.00|       2.00000        1554.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0023 801-06640                 9.000  EACH|      79.00000        711.00|      79.00000        711.00|     100.00000         900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0024 801-06775                        LUMP|   15000.00000      15000.00|   14000.00000      14000.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 802-02489                90.000  m   |      32.80000       2952.00|      29.60000       2664.00|      32.80000        2952.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0026 802-76025                 9.500  m2  |     134.55000       1278.23|     151.00000       1434.50|     134.55000        1278.23
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0027 802-76035                 2.800  m2  |     137.24000        384.27|     163.00000        456.40|     137.24000         384.27
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0028 808-04298                 2.000  EACH|     275.00000        550.00|     275.00000        550.00|     275.00000         550.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0029 808-06703              7769.000  m   |       0.75000       5826.75|       0.75000       5826.75|       0.75000        5826.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0030 808-75240               941.000  m   |       0.75000        705.75|       0.75000        705.75|       0.75000         705.75
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0031 808-75245              1931.000  m   |       0.75000       1448.25|       0.75000       1448.25|       0.75000        1448.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0032 808-75297                 6.600  m   |      22.00000        145.20|      22.00000        145.20|      22.00000         145.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0033 601-01700                 3.000  EACH|    1595.00000       4785.00|    1595.00000       4785.00|    1595.00000        4785.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   456,541.66                                                  ROUTE : 9946
     CALL ORDER   : 330                     CONTRACT ID : R -24987-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1035700
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 611-95023                19.000  EACH|     110.00000       2090.00|     175.00000       3325.00|     105.00000        1995.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
     SECTION TOTALS                       |             $    339,342.25|             $    344,225.85|                $    420,905.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    339,342.25|             $    344,225.85|                $    420,905.95
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 340 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   257,942.45                                                  ROUTE : 600W
     CALL ORDER   : 340                     CONTRACT ID : R -24988-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   18  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47022

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    190,593.96     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    205,131.22     107.6273%
   3   35-1035700     BUCKO CONSTRUCTION                                                     $    234,674.62     123.1280%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 2.000  MOS |    1500.00000       3000.00|    1600.00000       3200.00|    1800.00000        3600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    6800.00000       6800.00|    8500.00000        8500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9000.00000       9000.00|    9000.00000       9000.00|   11700.00000       11700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    8500.00000        8500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                57.000  m   |      30.00000       1710.00|      30.00000       1710.00|      17.00000         969.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820               370.000  m2  |       5.00000       1850.00|      13.35000       4939.50|      15.00000        5550.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                14.000  EACH|      50.00000        700.00|      50.00000        700.00|      50.00000         700.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-96151                        LUMP|     500.00000        500.00|    2100.00000       2100.00|    1500.00000        1500.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0009 203-02000                20.000  m3  |      50.00000       1000.00|      95.00000       1900.00|      75.00000        1500.00
  EXCAVATION, COMMON                      |                            |                            |
0010 303-04095               630.000  Mg  |      18.00000      11340.00|      21.75000      13702.50|      18.00000       11340.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0011 305-05204                50.000  Mg  |      80.00000       4000.00|      85.00000       4250.00|      95.00000        4750.00
  HMA FOR PATCHING                        |                            |                            |
0012 305-05206                10.000  Mg  |      80.00000        800.00|     238.00000       2380.00|     100.00000        1000.00
  WIDENING WITH HMA                       |                            |                            |
0013 402-05474              1910.000  Mg  |      32.00000      61120.00|      28.25000      53957.50|      31.25000       59687.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477              1370.000  Mg  |      34.00000      46580.00|      33.50000      45895.00|      39.50000       54115.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 340 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   257,942.45                                                  ROUTE : 600W
     CALL ORDER   : 340                     CONTRACT ID : R -24988-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05495               470.000  Mg  |      32.00000      15040.00|      30.85000      14499.50|      47.00000       22090.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0016 406-05520                12.100  Mg  |     250.00000       3025.00|     300.00000       3630.00|     350.00000        4235.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 601-06037                 2.000  EACH|     700.00000       1400.00|     700.00000       1400.00|     700.00000        1400.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0018 601-99105               100.000  m   |      44.00000       4400.00|      44.00000       4400.00|      44.00000        4400.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 610-05527                59.000  Mg  |      40.00000       2360.00|     125.00000       7375.00|      75.00000        4425.00
  HMA FOR APPROACHES                      |                            |                            |
0020 611-06497                 1.000  EACH|     100.00000        100.00|      95.00000         95.00|     125.00000         125.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0021 611-95023                 8.000  EACH|      50.00000        400.00|     120.00000        960.00|     100.00000         800.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0022 615-06525                 3.000  EACH|     160.00000        480.00|     315.00000        945.00|     350.00000        1050.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0023 801-06203               586.000  m   |       1.50000        879.00|       1.10000        644.60|       2.25000        1318.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0024 801-06640                 8.000  EACH|      89.00000        712.00|      90.00000        720.00|     100.00000         800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0025 801-06775                        LUMP|    9400.00000       9400.00|    9300.00000       9300.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0026 802-02489                55.000  m   |      36.24000       1993.20|      32.80000       1804.00|      32.80000        1804.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0027 802-76025                 3.900  m2  |     135.67000        529.11|     134.55000        524.75|     134.55000         524.75
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0028 802-76035                 2.800  m2  |     146.09000        409.05|     137.24000        384.27|     137.24000         384.27
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0029 808-04298                 1.000  EACH|     325.00000        325.00|     325.00000        325.00|     325.00000         325.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0030 808-06703              5952.000  m   |       0.80000       4761.60|       0.80000       4761.60|       0.80000        4761.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0031 808-75240               732.000  m   |       0.80000        585.60|       0.80000        585.60|       0.80000         585.60
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0032 808-75245               193.000  m   |       0.80000        154.40|       0.80000        154.40|       0.80000         154.40
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 340 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   257,942.45                                                  ROUTE : 600W
     CALL ORDER   : 340                     CONTRACT ID : R -24988-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 808-75297                 4.000  m   |      10.00000         40.00|      22.00000         88.00|      20.00000          80.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
     SECTION TOTALS                       |             $    190,593.96|             $    205,131.22|                $    234,674.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    190,593.96|             $    205,131.22|                $    234,674.62
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   368,344.25                                                  ROUTE : 18TH
     CALL ORDER   : 350                     CONTRACT ID : R -24989-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   23  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    298,406.48     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $    335,455.70     112.4156%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    349,803.32     117.2237%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 3.000  MOS |    1500.00000       4500.00|    1800.00000       5400.00|    1350.00000        4050.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    8000.00000       8000.00|    3300.00000        3300.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   16700.00000      16700.00|    5300.00000        5300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                55.000  m   |      25.00000       1375.00|      25.00000       1375.00|      25.00000        1375.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820              1750.000  m2  |       4.00000       7000.00|       5.00000       8750.00|       5.90000       10325.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                31.000  EACH|      15.00000        465.00|      75.00000       2325.00|      75.00000        2325.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-96151                        LUMP|    1000.00000       1000.00|    1500.00000       1500.00|     700.00000         700.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0009 305-05204               165.000  Mg  |      70.00000      11550.00|      80.00000      13200.00|      75.00000       12375.00
  HMA FOR PATCHING                        |                            |                            |
0010 305-05206              1210.000  Mg  |      40.00000      48400.00|      50.30000      60863.00|      58.00000       70180.00
  WIDENING WITH HMA                       |                            |                            |
0011 402-05474              2750.000  Mg  |      32.00000      88000.00|      31.38000      86295.00|      33.00000       90750.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0012 402-05477              1790.000  Mg  |      36.00000      64440.00|      38.16000      68306.40|      40.00000       71600.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0013 402-05495                16.000  Mg  |      32.00000        512.00|      75.00000       1200.00|      78.00000        1248.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0014 406-05520                13.500  Mg  |     260.00000       3510.00|     350.00000       4725.00|     355.00000        4792.50
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 350 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   368,344.25                                                  ROUTE : 18TH
     CALL ORDER   : 350                     CONTRACT ID : R -24989-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-06037                 2.000  EACH|     700.00000       1400.00|     700.00000       1400.00|     700.00000        1400.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105                71.000  m   |      45.00000       3195.00|      45.00000       3195.00|      45.00000        3195.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 610-05527               260.000  Mg  |      40.00000      10400.00|      60.00000      15600.00|      93.00000       24180.00
  HMA FOR APPROACHES                      |                            |                            |
0018 611-06497                 3.000  EACH|     115.00000        345.00|     125.00000        375.00|     115.00000         345.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0019 611-95023                24.000  EACH|      50.00000       1200.00|     100.00000       2400.00|     140.00000        3360.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0021 801-06203               314.000  m   |       3.00000        942.00|       2.00000        628.00|       3.75000        1177.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0022 801-06640                21.000  EACH|      79.00000       1659.00|      80.00000       1680.00|      79.00000        1659.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0023 801-06775                        LUMP|   16000.00000      16000.00|   14400.00000      14400.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0024 802-02489               113.000  m   |      29.60000       3344.80|      32.80000       3706.40|      32.80000        3706.40
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0025 802-76025                13.600  m2  |     151.00000       2053.60|     134.55000       1829.88|     134.55000        1829.88
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0026 802-76035                 1.400  m2  |     163.00000        228.20|     137.24000        192.14|     137.24000         192.14
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0027 808-04298                 1.000  EACH|     385.00000        385.00|     385.00000        385.00|     325.00000         325.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0028 808-06703              3222.000  m   |       0.84000       2706.48|       0.84000       2706.48|       0.80000        2577.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0029 808-75240               293.000  m   |       0.84000        246.12|       0.84000        246.12|       0.80000         234.40
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0030 808-75245              1217.000  m   |       0.84000       1022.28|       0.84000       1022.28|       0.80000         973.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0031 621-06560              2545.000  m2  |       1.00000       2545.00|       1.00000       2545.00|       0.74000        1883.30
  MULCHED SEEDING, U                      |                            |                            |
0032 303-04095                20.000  Mg  |      22.00000        440.00|      30.00000        600.00|      31.50000         630.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0033 808-75297                 7.000  m   |       6.00000         42.00|      15.00000        105.00|      22.00000         154.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   368,344.25                                                  ROUTE : 18TH
     CALL ORDER   : 350                     CONTRACT ID : R -24989-A                   COUNTIES : LAPORTE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-01004                 1.000  EACH|     500.00000        500.00|     800.00000        800.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    298,406.48|             $    335,455.70|                $    349,803.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    298,406.48|             $    335,455.70|                $    349,803.32
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 352                     CONTRACT ID : R -24990-A                   COUNTIES : JEFFERSON
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 04/10/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9992031     OLENTANGY RESTORATION                                                  $    614,760.00     100.0000%
   2   35-1161310     TAYLOR BROTHERS CONSTRUCTION                                           $    711,453.11     115.7285%
   3   35-1385672     FORCE CONSTRUCTION                                                     $    927,609.58     150.8897%
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 354 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,750,850.64                                                  ROUTE : SR 156
     CALL ORDER   : 354                     CONTRACT ID : R -24991-B                   COUNTIES : SWITZERLAND
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 08/11/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 347800E

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,515,661.65     100.0000%
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $  1,581,931.69     104.3723%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0844079              |
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   45000.00000      45000.00|   19488.00000      19488.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   20000.00000      20000.00|   19132.11000      19132.11|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|    5000.00000       5000.00|    2400.00000       2400.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-60820              1173.300  SYS |       4.00000       4693.20|       3.52000       4130.02|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 203-02000              9181.000  CYS |      10.00000      91810.00|      10.60000      97318.60|
  EXCAVATION, COMMON                      |                            |                            |
0006 205-02224             14767.000  LFT |       2.00000      29534.00|       1.06000      15653.02|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 205-02234                 5.000  EACH|     200.00000       1000.00|     200.00000       1000.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0008 205-02236                 2.000  EACH|     200.00000        400.00|      80.00000        160.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0009 205-02237                16.000  EACH|      50.00000        800.00|     139.00000       2224.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0010 211-02060              1418.000  CYS |      25.00000      35450.00|      35.60000      50480.80|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-04095              2063.300  TON |      19.50000      40234.35|      19.67000      40585.12|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0012 303-52308              1951.900  TON |      15.00000      29278.50|      16.59000      32382.03|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 401-05437              9800.100  TON |      32.00000     313603.20|      37.35000     366033.74|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 354 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,750,850.64                                                  ROUTE : SR 156
     CALL ORDER   : 354                     CONTRACT ID : R -24991-B                   COUNTIES : SWITZERLAND
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0844079              |
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 401-05455              5693.200  TON |      35.00000     199262.00|      40.09000     228240.39|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0015 401-05456              2637.900  TON |      45.50000     120024.45|      44.52000     117439.31|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0016 402-05474              1640.200  TON |      36.50000      59867.30|      38.51000      63164.11|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               349.700  TON |      53.50000      18708.95|      46.13000      16131.67|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05495               827.000  TON |      42.00000      34734.00|      51.10000      42259.70|
  HMA WEDGE AND LEVEL                     |                            |                            |
0019 405-05517                36.200  TON |     250.00000       9050.00|     347.93000      12595.07|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                20.400  TON |     200.00000       4080.00|     362.53000       7395.62|
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 602-06646               400.000  LFT |      50.00000      20000.00|      63.60000      25440.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 603-98226                90.000  LFT |      50.00000       4500.00|      20.00000       1800.00|
  FENCE, CHAIN LINK, BLACK VINYL COATED,  |                            |                            |
  48 IN.                                  |                            |                            |
0023 605-02493               221.200  SYS |     120.00000      26544.00|      90.00000      19908.00|
  CURB ISLAND, CONCRETE                   |                            |                            |
0024 605-06120                78.000  LFT |      55.00000       4290.00|      18.00000       1404.00|
  CURB, CONCRETE                          |                            |                            |
0025 605-06160              1809.000  LFT |      50.00000      90450.00|      19.50000      35275.50|
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                            |                            |
0026 610-05527                41.100  TON |     100.00000       4110.00|     141.79000       5827.57|
  HMA FOR APPROACHES                      |                            |                            |
0027 611-06497                 1.000  EACH|     200.00000        200.00|     105.00000        105.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0028 615-06490                27.000  EACH|     225.00000       6075.00|     110.00000       2970.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0029 621-02363             16191.000  SYS |       0.50000       8095.50|       0.34000       5504.94|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0030 621-06553               609.000  LBS |      10.00000       6090.00|       4.00000       2436.00|
  SEED MIXTURE, R                         |                            |                            |
0031 714-04733               116.000  LFT |    1326.00000     153816.00|    1665.00000     193140.00|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, , 14 FT. O IN. X 9 FT. O IN.  |                            |                            |
0032 714-06660                62.700  SYS |     320.00000      20064.00|     391.00000      24515.70|
  WINGWALL                                |                            |                            |
0033 715-05118                42.000  LFT |      30.00000       1260.00|      38.20000       1604.40|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,750,850.64                                                  ROUTE : SR 156
     CALL ORDER   : 354                     CONTRACT ID : R -24991-B                   COUNTIES : SWITZERLAND
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0844079              |
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-05149               947.000  LFT |      28.00000      26516.00|      32.70000      30966.90|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0035 715-05152                37.000  LFT |      30.00000       1110.00|      40.30000       1491.10|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0036 715-46000                 2.000  EACH|     200.00000        400.00|     283.00000        566.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0037 720-45055                 1.000  EACH|    1500.00000       1500.00|    1960.00000       1960.00|
  INLET, M10                              |                            |                            |
0038 720-45155                 6.000  EACH|    1200.00000       7200.00|    1990.00000      11940.00|
  INLET, M10, MODIFIED                    |                            |                            |
0039 720-45410                 2.000  EACH|    1500.00000       3000.00|    2801.00000       5602.00|
  MANHOLE, C4                             |                            |                            |
0040 720-96127                 2.000  EACH|    1200.00000       2400.00|    2604.00000       5208.00|
  CATCH BASIN, K13                        |                            |                            |
0041 801-06203             31710.000  LFT |       0.10000       3171.00|       0.09000       2853.90|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0042 801-06640                 6.000  EACH|     125.00000        750.00|      95.00000        570.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                12.000  EACH|      40.00000        480.00|      30.00000        360.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|   40000.00000      40000.00|   46142.23000      46142.23|
  MAINTAINING TRAFFIC                     |                            |                            |
0045 802-02489               253.000  LFT |      25.00000       6325.00|      18.00000       4554.00|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0046 802-76030               146.000  SFT |      25.00000       3650.00|      18.00000       2628.00|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  0.100  IN. THICKNESS                    |                            |                            |
0047 802-91122                 5.000  EACH|     250.00000       1250.00|     170.00000        850.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0048 808-06712              1950.000  LFT |       0.10000        195.00|       0.07000        136.50|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0049 808-06713             18770.000  LFT |       0.10000       1877.00|       0.07000       1313.90|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0050 808-06714               102.000  LFT |       0.10000         10.20|       0.07000          7.14|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0051 808-75297               281.000  LFT |       3.00000        843.00|       2.60000        730.60|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0052 808-75320                 9.000  EACH|      60.00000        540.00|      55.00000        495.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,750,850.64                                                  ROUTE : SR 156
     CALL ORDER   : 354                     CONTRACT ID : R -24991-B                   COUNTIES : SWITZERLAND
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-0844079              |
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-75325                 9.000  EACH|      85.00000        765.00|      75.00000        675.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0054 808-75996                98.000  EACH|       7.50000        735.00|       6.50000        637.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998               164.000  EACH|      30.00000       4920.00|      25.00000       4100.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,515,661.65|             $  1,581,931.69|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,515,661.65|             $  1,581,931.69|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 360 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    39,231.24                                                  ROUTE : 237
     CALL ORDER   : 360                     CONTRACT ID : R -25029-A                   COUNTIES : PERRY
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 09/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 095100J

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $     18,337.31     100.0000%
   2   35-0958970     LUTGRING BROTHERS, INC.                                                $     18,998.20     103.6040%
   3   35-1714030     MILES EXCAVATING, INC.                                                 $     19,380.51     105.6889%
====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-0958970              |(3) 35-1714030
                                          |YARDBERRY LANDSCAPE         |LUTGRING BROTHERS, INC.     |MILES EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVAL OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|    3500.00000       3500.00|    3900.00000       3900.00|    4300.00000        4300.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  30                                      |                            |                            |
0002 202-03000                        LUMP|    3000.00000       3000.00|    3800.00000       3800.00|    3600.00000        3600.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  41                                      |                            |                            |
0003 202-03000                        LUMP|    4000.00000       4000.00|    3800.00000       3800.00|    3900.00000        3900.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  45                                      |                            |                            |
0004 202-03000                        LUMP|    4000.00000       4000.00|    4240.00000       4240.00|    4600.00000        4600.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  81                                      |                            |                            |
0005 202-03135                 0.370  m2  |    1000.00000        370.00|    1800.00000        666.00|      40.54000          15.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0006 621-01004                 1.000  EACH|     750.00000        750.00|     500.00000        500.00|     480.00000         480.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0007 621-06545                 1.810  Mg  |     500.00000        905.00|     250.00000        452.50|     570.00000        1031.70
  FERTILIZER                              |                            |                            |
0008 621-06554               136.080  kg  |       7.00000        952.56|       5.00000        680.40|       3.90000         530.71
  SEED MIXTURE, U                         |                            |                            |
0009 621-06565                 1.810  Mg  |     475.00000        859.75|     530.00000        959.30|     510.00000         923.10
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     18,337.31|             $     18,998.20|                $     19,380.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     18,337.31|             $     18,998.20|                $     19,380.51
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 370 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    26,441.16                                                  ROUTE : 36
     CALL ORDER   : 370                     CONTRACT ID : R -25032-A                   COUNTIES : PUTNAM
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 07610AC

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1874009     HAUER EXCAVATING                                                       $     17,200.00     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     18,672.42     108.5605%
   3   35-1924539     LANGENFELD WRECKING                                                    $     20,831.23     121.1118%
   4   35-1127746     S & G EXCAVATING INC                                                   $     29,302.25     170.3619%
   5   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $     33,481.24     194.6583%
   6   35-1673827     HENDERSON, H.E., INC.                                                  $     51,171.67     297.5097%
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $     52,975.56     307.9974%
====================================================================================================================================
                                          |(1) 35-1874009              |(2) 35-1817574              |(3) 35-1924539
                                          |HAUER EXCAVATING            |YARDBERRY LANDSCAPE         |LANGENFELD WRECKING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVAL OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|     200.00000        200.00|    3000.00000       3000.00|     400.00000         400.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 24                                  |                            |                            |
0002 202-03000                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|    8300.00000        8300.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  12                                      |                            |                            |
0003 202-03000                        LUMP|    8720.11000       8720.11|    7000.00000       7000.00|    9200.00000        9200.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  8                                       |                            |                            |
0004 621-01004                 1.000  EACH|     600.00000        600.00|     700.00000        700.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.360  Mg  |     425.00000        578.00|     450.00000        612.00|     560.00000         761.60
  FERTILIZER                              |                            |                            |
0006 621-06553               102.060  kg  |       4.80000        489.89|       7.00000        714.42|       8.85000         903.23
  SEED MIXTURE, R                         |                            |                            |
0007 621-06565                 1.360  Mg  |     450.00000        612.00|     475.00000        646.00|     490.00000         666.40
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     17,200.00|             $     18,672.42|                $     20,831.23
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     17,200.00|             $     18,672.42|                $     20,831.23
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 370 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    26,441.16                                                  ROUTE : 36
     CALL ORDER   : 370                     CONTRACT ID : R -25032-A                   COUNTIES : PUTNAM
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1127746              |(5) 35-1381845              |(6) 35-1673827
                                          |S & G EXCAVATING INC        |HARVEY, GEORGE R. & SON, INC|HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVAL OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|     800.00000        800.00|     900.00000        900.00|     924.00000         924.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 24                                  |                            |                            |
0002 202-03000                        LUMP|   11430.00000      11430.00|   12000.00000      12000.00|   20818.50000       20818.50
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  12                                      |                            |                            |
0003 202-03000                        LUMP|   13740.00000      13740.00|   17000.00000      17000.00|   26160.00000       26160.00
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  8                                       |                            |                            |
0004 621-01004                 1.000  EACH|     600.00000        600.00|     575.00000        575.00|     525.00000         525.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.360  Mg  |     220.00000        299.20|     800.00000       1088.00|     727.65000         989.60
  FERTILIZER                              |                            |                            |
0006 621-06553               102.060  kg  |       5.85000        597.05|      10.60000       1081.84|       9.72000         992.02
  SEED MIXTURE, R                         |                            |                            |
0007 621-06565                 1.360  Mg  |    1350.00000       1836.00|     615.00000        836.40|     560.70000         762.55
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     29,302.25|             $     33,481.24|                $     51,171.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     29,302.25|             $     33,481.24|                $     51,171.67
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    26,441.16                                                  ROUTE : 36
     CALL ORDER   : 370                     CONTRACT ID : R -25032-A                   COUNTIES : PUTNAM
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVAL OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|   23600.00000      23600.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 24                                  |                            |                            |
0002 202-03000                        LUMP|   26360.00000      26360.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  12                                      |                            |                            |
0003 202-03000                        LUMP|     630.00000        630.00|                            |
  HOUSES AND BUILDINGS, REMOVE PARCEL NO. |                            |                            |
  8                                       |                            |                            |
0004 621-01004                 1.000  EACH|     420.00000        420.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 1.360  Mg  |     520.00000        707.20|                            |
  FERTILIZER                              |                            |                            |
0006 621-06553               102.060  kg  |       6.00000        612.36|                            |
  SEED MIXTURE, R                         |                            |                            |
0007 621-06565                 1.360  Mg  |     475.00000        646.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     52,975.56|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     52,975.56|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 380 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,044.72                                                  ROUTE :
     CALL ORDER   : 380                     CONTRACT ID : R -25073-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9945053

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    382,093.97     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    435,087.90     113.8693%
   3   35-1035700     BUCKO CONSTRUCTION                                                     $    470,281.33     123.0800%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BIKE / PEDESTRIAN TRAIL
                                          |                            |                            |
0001 105-01925                 4.000  MOS |    1800.00000       7200.00|    2991.77000      11967.08|    1500.00000        6000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|   38145.79000      38145.79|   27800.00000       27800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19000.00000      19000.00|   32235.49000      32235.49|   23500.00000       23500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|   12618.14000      12618.14|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 203-90014                15.000  STA |    1600.00000      24000.00|    1292.04000      19380.60|    4200.00000       63000.00
  LINEAR GRADING                          |                            |                            |
0006 205-02224              1400.000  m   |       5.40000       7560.00|       3.47000       4858.00|       5.40000        7560.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0007 210-03825                 2.000  EACH|   12000.00000      24000.00|   11300.00000      22600.00|   16000.00000       32000.00
  SHELTER                                 |                            |                            |
0008 303-52308              1260.000  Mg  |      15.00000      18900.00|      20.42000      25729.20|      16.35000       20601.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0009 406-05520                 1.420  Mg  |     200.00000        284.00|     352.92000        501.15|     890.00000        1263.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 604-01527                50.000  m2  |     150.00000       7500.00|     101.18000       5059.00|     140.00000        7000.00
  PAVERS, BRICK                           |                            |                            |
0011 604-01920               110.000  m2  |     210.00000      23100.00|     170.59000      18764.90|     200.00000       22000.00
  CONCRETE PAVERS                         |                            |                            |
0012 604-03642               250.000  m2  |     180.00000      45000.00|     147.06000      36765.00|     180.00000       45000.00
  ASPHALT BLOCK PAVERS                    |                            |                            |
0013 604-05528              1025.000  Mg  |      40.00000      41000.00|      36.81000      37730.25|      34.10000       34952.50
  SIDEWALK, HMA                           |                            |                            |
0014 610-05527               315.000  Mg  |      45.00000      14175.00|      43.59000      13730.85|      46.90000       14773.50
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 380 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,044.72                                                  ROUTE :
     CALL ORDER   : 380                     CONTRACT ID : R -25073-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 611-03671                 6.000  EACH|     350.00000       2100.00|     890.75000       5344.50|    1700.00000       10200.00
  TRASH RECEPTACLE                        |                            |                            |
0016 621-06560             10600.000  m2  |       0.72000       7632.00|       0.88000       9328.00|       0.72000        7632.00
  MULCHED SEEDING, U                      |                            |                            |
0017 621-98038               100.000  m3  |      65.00000       6500.00|      27.69000       2769.00|      65.00000        6500.00
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0018 622-01937                25.000  EACH|     250.00000       6250.00|     147.06000       3676.50|     250.00000        6250.00
  PLANT , PINUS STROBUS                   |                            |                            |
0019 622-04321               133.000  EACH|      36.00000       4788.00|      52.94000       7041.02|      36.00000        4788.00
  PLANT, POTENTILLA FRUTICOSA             |                            |                            |
0020 622-04322                10.000  EACH|      60.00000        600.00|      52.94000        529.40|      60.00000         600.00
  PLANT, LIGUSTRUM X VICARYI              |                            |                            |
0021 622-04323                84.000  EACH|      45.00000       3780.00|      52.94000       4446.96|      45.00000        3780.00
  PLANT, SPIRAEA JAPONICA                 |                            |                            |
0022 622-92017                33.000  EACH|     450.00000      14850.00|     147.06000       4852.98|     450.00000       14850.00
  PLANT, CORNUS FLORIDA                   |                            |                            |
0023 622-95045                30.000  EACH|      75.00000       2250.00|     107.06000       3211.80|      75.00000        2250.00
  PLANT, EUONYMUS ALATA, COMPACTA         |                            |                            |
0024 622-96452                15.000  EACH|     300.00000       4500.00|     217.65000       3264.75|     300.00000        4500.00
  PLANT, ACER RUBRUM OCTOBER GLORY        |                            |                            |
0025 622-98052                 4.000  EACH|     325.00000       1300.00|     172.94000        691.76|     325.00000        1300.00
  PLANT, CRATAEGUS VIRIDIS WINTERKING     |                            |                            |
0026 622-99024                 5.000  EACH|     290.00000       1450.00|     111.18000        555.90|     290.00000        1450.00
  PLANT, FRAXINUS PENNSYLVANICA           |                            |                            |
0027 702-90915                28.080  m3  |     400.00000      11232.00|     416.65000      11699.53|     300.00000        8424.00
  CONCRETE, A                             |                            |                            |
0028 712-03812                10.000  EACH|     900.00000       9000.00|    1325.03000      13250.30|    1900.00000       19000.00
  BENCH                                   |                            |                            |
0029 801-06606                 6.000  EACH|      60.00000        360.00|      70.59000        423.54|      60.00000         360.00
  BARRICADE, IIIB                         |                            |                            |
0030 801-06640                12.000  EACH|      80.00000        960.00|      94.12000       1129.44|      80.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0031 801-06775                        LUMP|    2500.00000       2500.00|    4172.72000       4172.72|     500.00000         500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0032 802-03896                 3.000  EACH|    1000.00000       3000.00|     352.94000       1058.82|    1000.00000        3000.00
  BOLLARD                                 |                            |                            |
0033 802-04314                 2.000  EACH|    7650.00000      15300.00|    9000.00000      18000.00|    7650.00000       15300.00
  SIGN , IDENTITY                         |                            |                            |
0034 802-04314                 2.000  EACH|    5450.00000      10900.00|    6411.77000      12823.54|    5450.00000       10900.00
  SIGN , INFORMATION                      |                            |                            |
0035 802-04314                 3.000  EACH|    2000.00000       6000.00|    2352.94000       7058.82|    2000.00000        6000.00
  SIGN , TRAIL TRAFFIC                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
                                                                                                                   PAGE : 380 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,044.72                                                  ROUTE :
     CALL ORDER   : 380                     CONTRACT ID : R -25073-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 802-76025                 3.550  m2  |     134.55000        477.65|     163.23000        579.47|     134.55000         477.65
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0037 802-76055                40.000  m   |      26.24000       1049.60|      12.39000        495.60|      26.24000        1049.60
  SIGN POST, A                            |                            |                            |
0038 805-04980                 2.000  EACH|    2200.00000       4400.00|    2588.24000       5176.48|    2200.00000        4400.00
  FLASHING BEACON W/PEDESTRIAN SIGN,150mm |                            |                            |
  I-BEAM & FOUND'N                        |                            |                            |
0039 805-06592                14.000  m   |      32.80000        459.20|      38.59000        540.26|      32.80000         459.20
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0040 805-86805                 2.000  EACH|    1500.00000       3000.00|    1764.71000       3529.42|    1500.00000        3000.00
  SERVICE POINT, I                        |                            |                            |
0041 805-86930                 4.000  EACH|      15.00000         60.00|      17.65000         70.60|      15.00000          60.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0042 805-98335                95.000  m   |      13.12000       1246.40|      15.44000       1466.80|      13.12000        1246.40
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0043 805-98336                14.000  m   |      13.12000        183.68|      15.44000        216.16|      13.12000         183.68
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0044 807-03951                 3.000  EACH|    1000.00000       3000.00|    1176.47000       3529.41|    1000.00000        3000.00
  LIGHT POLE, ORNAMENTAL                  |                            |                            |
0045 807-04653                 3.000  EACH|     450.00000       1350.00|     529.41000       1588.23|     450.00000        1350.00
  LIGHTING FOUNDATION W/GROUNDING,        |                            |                            |
  CONCRETE,610mmX610mmX1350mm             |                            |                            |
0046 807-04866                 3.000  EACH|     525.00000       1575.00|     617.65000       1852.95|     525.00000        1575.00
  LUMINAIRE , ORNAMENTAL                  |                            |                            |
0047 807-04967                20.000  m   |       3.28000         65.60|       3.86000         77.20|       3.28000          65.60
  CABLE ,POLE CIRCUIT,Vc #10 THW(TW)      |                            |                            |
  STRANDED CU                             |                            |                            |
0048 807-86910                 3.000  EACH|      25.00000         75.00|      29.41000         88.23|      25.00000          75.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0049 807-86915                 3.000  EACH|      28.00000         84.00|      32.94000         98.82|      28.00000          84.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0050 808-06694                18.000  m   |       1.64000         29.52|       1.93000         34.74|       2.65000          47.70
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                            |                            |
0051 808-06713               200.000  m   |       0.82000        164.00|       0.96000        192.00|       0.95000         190.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06726                 6.000  m   |       4.92000         29.52|       5.79000         34.74|       3.95000          23.70
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/06/00
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   387,044.72                                                  ROUTE :
     CALL ORDER   : 380                     CONTRACT ID : R -25073-A                   COUNTIES : LAKE
     LETTING DATE : 05/23/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1035700
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |BUCKO CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-75078                30.000  m   |       2.46000         73.80|       2.89000         86.70|       3.30000          99.00
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 300 mm          |                            |                            |
0054 621-01004                 1.000  EACH|     900.00000        900.00|     811.76000        811.76|     900.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0055 621-06570               520.000  m3  |      20.00000      10400.00|      36.93000      19203.60|      25.00000       13000.00
  TOP SOIL                                |                            |                            |
     SECTION TOTALS                       |             $    382,093.97|             $    435,087.90|                $    470,281.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    382,093.97|             $    435,087.90|                $    470,281.33
====================================================================================================================================




